

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		Page 1 of 15 Pages	
2. AMENDMENT/MODIFICATION NO. 002		3. EFFECTIVE DATE November 30, 2000		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable)	
6. ISSUED BY Bureau of Reclamation Lower Colorado Region P.O. Box 61470 Boulder City NV 89006-1470		CODE LC-3112		7. ADMINISTERED BY (If other than Item 6)		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State, and ZIP code)				(T)		9A. AMENDMENT OF SOLICITATION NO. 01-SQ-30-0050	
				T		9B. DATED (SEE ITEM 11) November 9, 2000	
						10A. MODIFICATION OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[T] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [] is extended, [X] is not extended.

Offerors must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing Items 8 and 15, and returning 1 copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. **FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.** If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(T)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [] is not, [] is required to sign and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible)

Project Title: Armature Winding, Reconditioned Exciter and Testing Existing Core for Generator at Davis Powerplant, Parker-Davis Project Arizona

Purpose of Amendment: The purpose of this amendment is to provide the name and address of each potential offeror attending the site visit on November 28, 2000, provide answers to questions submitted by the potential offerors, provide the Field Test Report for Unit No. 1 and make a minor change to the specifications.

Receipt of Quotes: The date for receipt of quotes remains December 15, 2000. The time for receipt of quotes remains 3 p.m., local time. The place for receipt of quotes remains the Bureau of Reclamation, Lower Colorado Regional Office, P.O. Box 61470, Boulder City NV 89006-1470 or for overnight mail Bureau of Reclamation Lower Colorado Regional Office, 400 Railroad Avenue, Boulder City, Nevada 89005.

Acknowledgment: See block 11 above regarding how to acknowledge this amendment. The acknowledgment must be received at the place designated for receipt of offers (see block 9 of the "Solicitation/Contract/Order for Commercial Items," Standard Form 1449).

Offer Modification: See block 11 above if you have submitted your offer and now desire to modify it or withdraw it.

(Continued on the following page(s))

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)	

Description of the Changes:

1. The names and addresses are hereby provided of each potential offeror attending the site visit on November 28, 2000.
2. The answers are hereby provided to questions submitted by potential offeror's during the site visit.
3. The Field Test Report for Unit No. 1 that was provided to each potential offeror attending the site visit is hereby provided.
4. A change has been made to the specifications. Refer to the listing below for the specific pages which were revised. The Table of Contents has been changed accordingly.

Instructions:

Remove

N/A
N/A
N/A
Pages 1 and 2
Pages 23 and 24

Replace with Revised

List of site visit attendees (1 page)
Questions and Answers (2 pages)
Field Test Report (6 pages)
Pages 1 and 2
Pages 23 and 24

SOLICITATION NO. 01-SQ-30-0050

ARMATURE WINDING, RECONDITIONED EXCITER AND TESTING EXISTING CORE FOR GENERATOR
AT DAVIS POWERPLANT, PARKER-DAVIS PROJECT, ARIZONA

LIST OF OFFEROR'S ATTENDING THE
NOVEMBER 28, 2000 SITE VISIT

GE Hydro Power
140 Geary St., Suite 800
San Francisco, CA 94108

National Electric Coil
606 Blacksaw
Aztec, NM 87410

Alstom
1750 Chemin Saint-Roch

Alstom Power Inc.
7921 South Park Plaza
Littleton CO 80120

SOLICITATION NO. 01-SQ-30-0050

ARMATURE WINDING, RECONDITIONED EXCITER AND TESTING EXISTING CORE FOR
GENERATOR AT DAVIS POWERPLANT, PARKER-DAVIS PROJECT, ARIZONA

SITE VISIT-Questions and Answers
NOVEMBER 28, 2000, 10AM

1. Q - Are spare core samples available ?

A - a used original G. E. punching was made available to all attendees. Unit #1 had core damage prior to the last rewind in 1974. The core in the quadrant with coils 274, 275, and 276 was un-stacked down to approximately the 10th air passage from the top of the core. Some spare punchings were installed and others cleaned and distributed throughout the quadrant. A core test was performed after the repair. There were no unusual hot spots detected.

2. Q - Why only one unit in the bid with options?

A - Funding is available for only one unit at this time.

3. Q - Are units 1, 4, 3 identical?

A - Yes, all five units were originally installed by G. E. under one contract. All unit went into production in 1951.

4. Q - Are spare wedges and a coil sample available?

A - Wedges and a coil sample were available to all in attendance. Requests for samples from bidders not in attendance will be honored. Units 1, 4, and 5 were rewound by Hannon Electric, the coil segments were from unit #5.

5. Q - Are the exciters all identical and what is the coil pitch of the armature?

A - Yes the exciters are identical, the coil pitch is 1 in 17. For verification call Jerry Grigsbee, Grand Eagle Co., Telephone number 801-973-4100.

6. Q - Are any air flow measurements available?

A - No

7. Q - What units are the Tables C.-1 and C.-2 from, spec page 41 and 42?

A - The unit number(s) can not be determined.

8. Q - Are there any noise or vibration problems?

A - No, Unit #4 , (first option), does have loose filler material between and at the back of the coils.

9. Q - Is there any core or coil movement in any of the units?

A - No core movement to our knowledge, minor coil downward movement in Unit #4.

10. Q - Is there a procedure available for winding erection?

A - No.

11. Q - What is the weight of a complete coil?

A - Approximately 64 lbs. (Removed coil from unit 5 with parts of the end winding cut off)

12. Q - Are additional drawings available?

A - No drawings are available for the exciter or generator rotor.

13. Q - There are 2 slot drawings in the solicitation package., one G. E. and the other Thomson Electric?

A - Yes, The drawings are not to be considered as defining the design, but are merely illustrative of the Technical Requirements. If there is a difference between the drawings and Technical Requirements, the later shall govern.

Other statement:

Drawing D2989, in the spec shows reversible windings - We do not want reversible winds at the ring bus.

HANNON ELECTRIC CO.
CANTON, OHIO 44707

FIELD TEST REPORT
UNITED STATES BUREAU OF RECLAMATION
DAVIS POWER PLANT
BULLHEAD CITY, ARIZONA

Solicitation No. DS-6997

General Electric Vertical Waterwheel Generator
48,000 KVA, 94.7 RPM, 13,800 Volts, 60 HZ,
1.0 P.F., 3 phase, Serial 6638024, Form W,
Armature Amps 2008, Type AT176

Exciter - 12KW, 94.7 RPM, 250 VDC, 48 amp,
Compound, Type EV, Serial 2358101

<u>INDEX</u>	<u>PAGE</u>
Test Description	1-7
Tables & Results	8-21
Graphic Results	22-28

Armature Winding	Resistance in Ohms @23.9°C	Resistance in Ohms @75°C	Rated Current	I ² R Losses	Total Armature I ² R Losses
T1 - T4	.01121	.01343	2008	54.15KW	
T2 - T5	.01121	.01343	2008	54.15KW	162.5KW
T3 - T6	.01121	.01343	2008	54.15KW	

48,000 KVA HEAT RUN (TABLE E.1)

Monitored Values As Read

multiplier	1	15	1	500	500	500	120	120	120	$\frac{4 \times 120 \times 500}{1000}$
value measured	RPM	I _f	V _f	I _a (A)	I _a (B)	I _a (C)	(A-B) V ₁₋₁	(B-C) V ₁₋₁	(A-C) V ₁₋₁	KW
6:00pm	94.7	66.8	165	4.02	4.04	4.02	114.2	114.2	114.7	201
6:30pm	94.7	65.7	162	4.04	4.06	4.04	113.5	113.2	113.9	201
7:00pm	94.7	65.7	162	4.04	4.07	4.06	113.5	113.4	113.8	201

(TABLE E.2)
Value as Adjusted

value measured	RPM	I _f	V _f	I _a (A)	I _a (B)	I _a (C)	(A-B) V ₁₋₁	(B-C) V ₁₋₁	(A-C) V ₁₋₁	KW	P.F.*
6:00pm	94.7	1002	165	2010	2020	2010	13704	13704	13764	48240	1.008
6:30pm	94.7	985.5	162	2020	2030	2020	13620	13584	13668	48240	1.008
7:00pm	94.7	985.5	162	2020	2035	2030	13620	13608	13656	48240	1.008

Field current at 45,000 KVA, 13,800 VOLTS and 1.0 P.F.
was 979.5 AMPS at 163 VDC.

* Note: Power factor values greater than one were caused by erroneous wattmeter readings. The wattmeter was calibrated later and found to deviate from reference approximately plus 1 per cent.

55,200 KVA HEAT RUN (TABLE F.1)

Monitored Values As Read

multiplier	1	15	1	500	500	500	120	120	120	$\frac{4 \times 120 \times 500}{1000}$
value measured	RPM	I_f	V_f	$I_a(A)$	$I_a(B)$	$I_a(C)$	$(A-B)$ V_{1-1}	$(B-C)$ V_{1-1}	$(A-C)$ V_{1-1}	KW
9:00am	94.7	69.6	175	4.58	4.58	4.57	115.0	115.0	115.5	230
9:30am	94.7	70.1	176	4.58	4.58	4.57	115.1	115.1	115.5	230
10:00am	94.7	70.0	176	4.58	4.58	4.57	115.1	115.0	115.6	230

(TABLE F.2)

Value as Adjusted

value measured	RPM	I_f	V_f	$I_a(A)$	$I_a(B)$	$I_a(C)$	$(A-B)$ V_{1-1}	$(B-C)$ V_{1-1}	$(A-C)$ V_{1-1}	KW	P.F.*
9:00am	94.7	1044	175	2290	2290	2285	13800	13800	13860	55200	1.008
9:30am	94.7	1052	176	2290	2290	2285	13812	13812	13860	55200	1.008
10:00am	94.7	1050	176	2290	2290	2285	13812	13800	13872	55200	1.008

* Note: Power factor values greater than one were caused by erroneous wattmeter readings. The wattmeter was calibrated later and found to deviate from reference approximately plus 1 per cent.

TABLE H

	48,000 KVA HEAT RUN temperature °c			55,200 KVA HEAT RUN temperature °c		
	HOTTEST	COOLEST	AVERAGE	HOTTEST	COOLEST	AVERAGE
ARMATURE WINDING	70.9	55.3	60.7	81.6	62.8	69.6
ARMATURE CORE	47	44	46	51	47	49.4
FIELD WINDING (calculated)	-----	-----	43.9	-----	-----	49.4
AMBIENT TEMPT. (outgoing air from coolers)	19	14	17.6	20	14	18.1

	48,000 KVA	55,200 KVA
ARMATURE TEMPT. RISE	$70.9 - 17.6 = 53.3^{\circ}\text{c}$	$81.6 - 18.1 = 63.5^{\circ}\text{c}$
FIELD TEMPT. RISE	$43.9 - 17.6 = 26.3^{\circ}\text{c}$	$49.4 - 18.1 = 31.3^{\circ}\text{c}$
CORE TEMPT. RISE	$46 - 17.6 = 28.4^{\circ}\text{c}$	$49.4 - 18.1 = 31.3^{\circ}\text{c}$

55,200 KVA HEAT RUN (TABLE F.1)

Monitored Values As Read

multiplier	1	15	1	500	500	500	120	120	120	$\frac{4 \times 120 \times 500}{1000}$
value measured	RPM	I_f	V_f	$I_a(A)$	$I_a(B)$	$I_a(C)$	$(A-B)$ V_{1-1}	$(B-C)$ V_{1-1}	$(A-C)$ V_{1-1}	KW
9:00am	94.7	69.6	175	4.58	4.58	4.57	115.0	115.0	115.5	230
9:30am	94.7	70.1	176	4.58	4.58	4.57	115.1	115.1	115.5	230
10:00am	94.7	70.0	176	4.58	4.58	4.57	115.1	115.0	115.6	230

(TABLE F.2)

Value as Adjusted

value measured	RPM	I_f	V_f	$I_a(A)$	$I_a(B)$	$I_a(C)$	$(A-B)$ V_{1-1}	$(B-C)$ V_{1-1}	$(A-C)$ V_{1-1}	KW	P.F.*
9:00am	94.7	1044	175	2290	2290	2285	13800	13800	13860	55200	1.008
9:30am	94.7	1052	176	2290	2290	2285	13812	13812	13860	55200	1.008
10:00am	94.7	1050	176	2290	2290	2285	13812	13800	13872	55200	1.008

* Note: Power factor values greater than one were caused by erroneous wattmeter readings. The wattmeter was calibrated later and found to deviate from reference approximately plus 1 per cent.

TABLE OF CONTENTS

Preface	
Foreword	
Table of Contents	1-5
Solicitation/Contract/Order for Commercial Items (SF-1449)	
Continuation of Blocks From SF 1449	
1. Block 16: Government Administration Personnel	8
2. Block 17a: Contractor's Administration Personnel	8
3. Continuation of Block 18b: Submission of Invoices.	8
4. Continuation of Block 19 through 24 of SF-1449	9
(A) The Requirements	9
(B) The Schedule of Supplies/Services:	9-15
(C) Warranted Characteristics	16
Part II - Contract Clauses	
1. 52.212-4 Contract Terms And Conditions—Commercial Items (May 1999)	17
Inspection/Acceptance	17
Assignment	17
Changes	17
Disputes	17
Definitions	17
Excusable Delays	17
Invoice	17
Patent Indemnity	18
Payment	18
Risk of Loss	18
Taxes	18
Termination for the Government's Convenience	18
Termination for Cause	19
Title	19
Warranty	19
Limitation of Liability	19
Other Compliances	19
Compliance with Laws Unique to Government Contracts	19
Order of Precedence	19
2. Addendum to 52.212-4.	20
(A) 52.252-2 Clauses Incorporated by Reference (Feb 1998)	20
52.211-13 Time Extensions (SEPT 2000)	20
52.211-5 Material Requirements (AUG 2000)	20
52.219-16 Liquidated Damages-Subcontracting Plan (JAN 1999)	20
52.228-5 Insurance - Work on a Government Installation (Jan 1997)	20
52.232-11 Extras (Apr 1984)	20
52.236-2 Differing Site Conditions (Apr 1984)	20
52.236-3 Site Investigation and Conditions Affecting the Work (Apr 1984)	20
52.236-5 Material and Workmanship (Apr 1984)	20
52.236-6 Superintendence by the Contractor (Apr 1984)	20

	52.236-7 Permits and Responsibilities (Nov 1991)	20
	52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements (Apr 1984)	20
	52.236-10 Operations and Storage Areas (Apr 1984)	20
	52.236-11 Use and Possession Prior to Completion (Apr 1984)	20
	52.236-12 Cleaning Up (Apr 1984)	20
	52.236-13 Accident Prevention (Nov 1991)	20
	52.242-14 Suspension of Work (Apr 1984)	20
	52.242-15 Stop Work Order (Aug 1989)	20
	52.242-17 Government Delay of Work (Apr 1984)	20
	52.247-34 F.O.B. Destination (Nov 1991)	20
	52.255-13 Restrictions on Certain Foreign Purchases	20
	(B) Delivery and Completion of Work	21
%	(C) Acceleration or Change of Order in Which Work is to be Performed	24
	(D) 52.211-11 Liquidated Damages--Supplies, Services, or Research and Development (Apr 1984)	24
	(E) 1452.228-70 Liability Insurance--Department of the Interior (Jul 1996)	25
	(F) WBR 1452.201-80 Authorities and Limitations--Bureau of Reclamation (Jul 1993)	25
	(G) WBR 1452.242-80 Postaward Conference -- Bureau of Reclamation (Jul 1993)	27
	(H) WBR1452.243-80 Modification Proposals -- Bureau of Reclamation (FEB 2000)	27
	(I) WBR 1452.223-81 Safety and Health -- Bureau of Reclamation (Jul 1998)	28
	(J) WBR 1452.246-81 Failure to Meet Performance Warranties -- Bureau of Reclamation (Sep 1995) Alternate II (Sep 1995)	29
	(K) 52.223-3 Hazardous Material Identification and Material Safety Data (Jan 1997) Alternate I (Jul 1995)	30
	(L) WBR 1452.247-900 Preparation for Shipment and Handling-- Bureau of Reclamation-Lower Colorado Region (Nov 1996)	32
	(M) WBR 1452.223-80 Asbestos-Free Warranty--Bureau of Reclamation (Oct 1992)	33
	(N) 1452.204-70 Release of Claims--Department of the Interior (Jul 1996)	33
	(O) WBR 1452.217-900 Option for Additional Numbered Line Items--Bureau of Reclamation--Lower Colorado Region (Nov 1996)	33
	(P) 52.228-16 Performance and Payment Bonds--Other than Construction (JULY 2000)	34
	(Q) WBR 1452.219-80 DISTRIBUTION OF SUMMARY SUBCONTRACTING REPORTS (APR 1998)	34
	(R) 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (OCT 1998)	35
3.	52.212-5 Contract Terms and Conditions Required to Implement Statutes or Executive Orders--Commercial Items (AUG 2000)	35
	52.203-6, Restrictions on Subcontractor Sales to the Government Alternate I	36
	52.219-8, Utilization of Small Business Concerns and Small Disadvantaged Business Concerns	36
	52.219-9a2, Small Business Subcontracting Plan (Alt II)	36
	52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns	36
	52.219-25, Small, Disadvantaged Business Participation Program--Disadvantaged Status and Reporting	36

Amendment No. 002**01-SQ-30-0050**

November 1, 2003. If exclusive use of the generator stator with the generator rotor removed is not available to the Contractor on November 1, 2003 the required completion date for the Base Schedule will be extended by the number of calendar days after November 1, 2003 that exclusive use of the generator stator with the generator rotor removed is available. This time extension is the sole remedy for the delay in the use of the generator stator described herein. The Contractor shall not be entitled to additional payment resulting from the delay in the availability of the generator stator described above.

(a) The contractor shall deliver to Davis Dam the required armature windings no later than November 1, 2003.

(b) The contractor shall begin performance on the armature windings, reconditioning exciter and testing existing core, within 15 calendar days after receipt of the notice of award and complete all work, including installation and testing in accordance with part 6.03(a) and (b), and final cleanup, no later than February 1, 2004.

(c) The tests under part 6.03 (c), (e) and (f), Field Tests, shall be performed at a time selected by Reclamation, but not to exceed 18 months after completion of installation of the armature winding.

(d) The Table below is to be completed by the offeror and submitted with the initial offer. Offerors that propose a Delivery/Completion time in excess of the Required Delivery/Completion time will not be considered for award. As timely delivery and completion are considered highly important by the Government and are included as an evaluation factor for award, offerors are encouraged to propose a shorter Delivery/Completion Time than required by the Government. The Government reserves the right to award under either the Required Delivery/Completion schedule or the Proposed Delivery/Completion schedule, when an offeror proposes an earlier Delivery/Completion schedule than required below.

Delivery/Completion Schedule - Option Schedule 2- Unit No. 3

Line Item No.	Description	Required Delivery/ Completion Time*	Proposed Delivery/ Completion Time*
28	Furnishing and factory testing new Armature Winding	No later than November 1, 2003	
29, 30, 31, 33A, 33B, 34, 35A, 35B, 35C, 37	Complete all work on armature windings, reconditioning exciter and testing existing core, including installation and testing in accordance with part 6.03(a) and (b), final cleanup and furnish spare parts	No later than February 1, 2004	

% (C) ACCELERATION OR CHANGE OF ORDER IN WHICH WORK IS TO BE
% PERFORMED

Reclamation, at its sole option, reserves the right to direct the Contractor to expedite the installation and testing work. The additional cost to the Contractor for expediting this work will be negotiated either prior to or directly after the direction for expediting the work is given.

% A unit failure may change the unit order in which the Contractor is required to perform work
% on Units 1, 3 and 4. Reclamation, at its sole option, reserves the right to select the unit
% order in which work is to be performed under the Base Schedule, Option Schedule 1 and
% Option Schedule 2. No additional cost will be paid to the Contractor for this change.

(D) 52.211-11 LIQUIDATED DAMAGES--SUPPLIES, SERVICES, OR RESEARCH AND
DEVELOPMENT (APR 1984)

(a) If the Contractor fails to deliver the supplies or perform the services within the time specified in this contract, or any extension, the Contractor shall, in place of actual damages, pay to the Government as fixed, agreed, and liquidated damages, for each calendar day of delay the sum of \$6,500.

Provided that the maximum total liability for liquidated damages for the delay to the base schedule and optional schedule shall not exceed \$200,000.

(b) Alternatively, if delivery or performance is so delayed, the Government may terminate this contract in whole or in part under the Termination for Default paragraph in this contract and in that event, the Contractor shall be liable for fixed, agreed, and liquidated damages accruing until the time the Government may reasonably obtain delivery or performance of similar supplies or services. The liquidated damages shall be in addition to excess costs under the Termination clause.

(c) The Contractor shall not be charged with liquidated damages when the delay in delivery or performance arises out of causes beyond the control and without the fault or negligence of the Contractor as defined in the Termination for Default paragraph in this contract.