ExHIBITC

CONSTRUCTION OF CONCESSION CONTRACT IMPROVEMENTS

This exhibit to this concession contract estabBstertain terms and conditions of the concession
contract regarding the nature, scope, and appéaadiditions of the Concession Contractor’s
construction projects.

A. AUTHORIZING THE CONSTRUCTION OF A CONCESSION CONTRACT
IMPROVEMENT

Reclamation may authorize or require the ConcegSamtractor to construct Concession
Contract Improvements on area lands only in accmelavith the terms and conditions of
this concession contract and as necessary foothguct, by the Concession Contractor,
of authorized or required visitor services. AnynCession Contract Improvements
owned by the Concession Contractor outside arets)avhether used by the Concession
Contractor in the conduct of operating the conogssr not, are not covered by this
concession contract.

B. REQUIREMENTS FOR BEGINNING TO CONSTRUCT A CONCESSION
CONTRACT IMPROVEMENT

Before beginning to construct any Concession Conhtraprovement, the Concession
Contractor must obtain written approval from Redd#ion in accordance with the terms
of this concession contract. The request for aggdnmust include appropriate plans and
specifications for the Concession Contract Improsenand any other information that
Reclamation may specify. The request must aldodiecan estimate of the total
Construction Cost of the Concession Contract Imgnaoent. The estimate of the total
Construction Cost must specify all elements ofdb&t in such detail as is necessary to
permit Reclamation to determine that they are cansbn costs related to the
improvement defined in this exhibit.

(The approval requirements of this and other sestaf this concession contract also
apply to any change orders to a Concession Contrggbvement project and to any
additions to a structure or replacement of fixtlasslescribed in this concession
contract.)

C. REQUIREMENTS AFTER SUBSTANTIAL COMPLETION OF A CONCESSION
CONTRACT IMPROVEMENT

Upon substantial completion of a Concession Cohtraprovement, the Concession
Contractor must provide Reclamation a detailed taoson report containing
construction information and actual costs of imgments. The construction report must
be supported by actual invoices demonstrating disé€to construct the improvement.
Invoices for additional construction costs relai@elements of the project that were not
completed as of the date of substantial completi@il subsequently be submitted if
requested by Reclamation.



Approvals for improvements to structures are suligthe same requirements and
conditions applicable to new construction as descrin this concession contract.

DETERMINING CONSTRUCTION COSTS

After receiving the detailed construction repoarfrthe Concession Contractor,
Reclamation will review the report and other infation, as appropriate, to determine if
the reported construction cost is consistent Wighdonstruction cost approved by
Reclamation in advance of the construction.



