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Irrigation and/or M&I

Contract No.

14-06-200-700-A-IR2

UNITED STATES

DEPARTMENT OF THE INTERIOR

BUREAU OF RECLAMATION

Central Valley Project, California

INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES

AND

JAMES IRRIGATION DISTRICT

PROVIDING FOR PROJECT WATER SERVICE
THIS CONTRACT, made this         27th       day of        February       , 2004, in in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as amended and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively hereinafter referred to as Federal Reclamation law, between THE UNITED STATES OF AMERICA, hereinafter referred to as the United States, and JAMES IRRIGATION DISTRICT, hereinafter referred to as the Contractor, a public agency of the State of California, duly organized, existing, and acting pursuant to the laws thereof, with its principal place of business in San Joaquin, California;

WITNESSETH, That:

EXPLANATORY RECITALS
WHEREAS, the United States and the Contractor entered into an interim renewal contract identified as Contract No. 14-06-200-700-A-IR1 from December 23, 2003, through February 29, 2004, hereinafter referred to as the Existing Interim Renewal Contract, 
which provided for the continued water service to the Contractor following expiration of Contract 

No. 14-06-200-700-A; and

WHEREAS, the United States and the Contractor have made significant progress in their negotiations of a long-term renewal contract, believe that further negotiations on the long-term renewal contract would be beneficial, and mutually commit to continue to negotiate to seek to reach agreement, but anticipate that the environmental documentation necessary for execution of any long-term renewal contract will be delayed at least an additional 7 months, and may be delayed further for reasons beyond the control of the parties; and 

WHEREAS, the Contractor has requested a subsequent interim renewal contract pursuant to Subdivision (b) of Article 2 of the Existing Interim Renewal Contract; and  

WHEREAS, the United States has determined that the Contractor has to date fulfilled all of its obligations under the Existing Interim Renewal Contract; and

WHEREAS, the United States is willing to renew the Existing Interim Renewal Contract pursuant to the terms and conditions set forth below;

NOW, THEREFORE, in consideration of the mutual and dependent covenants herein contained, it is hereby mutually agreed by the parties hereto as follows:

INCORPORATION AND REVISION OF EXISTING INTERIM RENEWAL CONTRACT
1.
The terms and conditions of the Existing Interim Renewal Contract are hereby incorporated by reference into this Contract with the same force and effect as if they were included in full text with the exception of Article 2 thereof, which is revised as follows:

(a)
The first sentence in Subdivision (a) of Article 2 of the Existing Interim

Renewal Contract is modified as follows:  (This interim renewal contract shall be effective from March 1, 2004, and shall remain in effect through February 28, 2006, and thereafter will be renewed as described in Subdivision (a) of Article 2 of the Existing Interim Renewal Contract if a long-term renewal contract has not been executed with an effective commencement date of 

March 1, 2006; Provided, that if a long-term renewal contract has been executed with an effective 

commencement date of March 1, 2005, this interim renewal contract shall expire on February 28, 2005."

(b)
Subdivision (b) of Article 2 of the Existing Interim Renewal Contract is

amended by deleting the date (February 15, 2004,( and replacing same with the date 

(February 15, 2006.(


(c)
Subdivision (c) of Article 2 of the Existing Interim Renewal Contract is

amended by deleting the dates (February 1, 2004,( (February 15, 2004,( and (February 29, 2004,( and replacing same with the dates (February 1, 2006,( (February 15, 2006,( and (February 28, 2006,( respectively. 

IN WITNESS WHEREOF, the parties hereto have executed this interim renewal contract as of the day and year first above written.
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Isl James € Turner

OFFICE OF REGIONAL SOLICITOR
DEPARTMENT OF THE INTERIOR



THE UNITED STATES OF AMERICA

By:     /s/  Kirk C. Rodgers                                      
Regional Director, Mid-Pacific Region

Bureau of Reclamation

(SEAL)




JAMES IRRIGATION DISTRICT

By:   /s/  Kenneth R. Hale                                         
        






President of the Board of Directors

Attest:

  /s/  Donna Y. Hanneman                        
Secretary
2

