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Irrigation and/or M&I

Contract No.

3-07-20-W1124-IR1

UNITED STATES

DEPARTMENT OF THE INTERIOR

BUREAU OF RECLAMATION

Central Valley Project, California

INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES

AND

THE UNITED STATES DEPARTMENT OF VETERANS AFFAIRS

PROVIDING FOR PROJECT WATER SERVICE
THIS CONTRACT, made this         27th       day of        February       , 2004, in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as amended and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively hereinafter referred to as Federal Reclamation law, between THE UNITED STATES OF AMERICA, hereinafter referred to as the United States, and THE UNITED STATES DEPARTMENT OF VETERANS AFFAIRS, hereinafter referred to as the Contractor;

WITNESSETH, That:

EXPLANATORY RECITALS
WHEREAS, the United States and the Contractor entered into an interim renewal contract identified as Contract No. 3-07-20-W1124-R, hereinafter referred to as the Interim Renewal Contract, which provided for the continued water service from March 1, 2003, to February 29, 2004, to the Contractor following expiration of Contract No. 3-07-20-W1124; and

WHEREAS, the United States and the Contractor have made significant progress in their negotiations of a long-term renewal contract, believe that further negotiations on the long-term renewal contract would be beneficial, and mutually commit to continue to negotiate to seek to reach agreement, but anticipate that the environmental documentation necessary for execution of any long-term renewal contract will be delayed at least an additional 7 months, and may be delayed further for reasons beyond the control of the parties; and 

WHEREAS, the Contractor has requested a subsequent interim renewal contract pursuant to Subdivision (a) of Article 2 of the Interim Renewal Contract; and  

WHEREAS, the United States has determined that the Contractor has to date fulfilled all of its obligations under the Interim Renewal Contract; and

WHEREAS, the United States is willing to renew the Interim Renewal Contract pursuant to the terms and conditions set forth below;

NOW, THEREFORE, in consideration of the mutual and dependent covenants herein contained, it is hereby mutually agreed by the parties hereto as follows:

INCORPORATION AND REVISION OF EXISTING INTERIM RENEWAL CONTRACT
1.
The terms and conditions of the Interim Renewal Contract are hereby incorporated by reference into this Contract with the same force and effect as if they were included in full text and is revised as follows:

(a)
The first sentence in Subdivision (a) of Article 2 of the Interim

Renewal Contract is modified as follows:  (This interim renewal contract shall be effective from March 1, 2004, and shall remain in effect through February 28, 2006, and thereafter will be renewed as described in Subdivision (a) of Article 2 of the Interim Renewal Contract if a long-term renewal contract has not been executed with an effective commencement date of March 1, 2006; Provided, that if a long-term renewal contract has been executed with an effective commencement date of March 1, 2005, this interim renewal contract shall expire on February 28, 2005."

IN WITNESS WHEREOF, the parties hereto have executed this interim renewal

contract as of the day and year first above written.
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THE UNITED STATES OF AMERICA

By:       /s/  Kirk C. Rodgers                                       
Regional Director, Mid-Pacific Region

Bureau of Reclamation

(SEAL)




U. S. DEPARTMENT OF VETERANS AFFAIRS

By:       /s/  Robert B. Holbrook                                 
        






Director, Office of Construction

Management, National Cemetery

Administration

Attest:

                                                            
Secretary


