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UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

LONG-TERM RENEWAL CONTRACT BETWEEN THE UNITED STATES
AND
SAN LUIS WATER DISTRICT
PROVIDING FOR PROJECT WATER SERVICE
FROM SAN LUIS UNIT AND DELTA DIVISION

THIS CONTRACT, made this day of , 2005, in pursuance

generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or supplementary thereto,
including, but not limited to, the Acts of August 26, 1937 (50 Stat. 844), as amended and
supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2, 1956 (70 Stat.
483), June 3, 1960 (74 Stat. 156), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263),
October 27, 1986 (100 Stat. 3050), as amended, and Title XXXIV of the Act of October 30, 1992
(106 Stat. 4706), all collectively hereinafter referred to as Federal Reclamation law, between THE
UNITED STATES OF AMERICA, hereinafter referred to as the United States, and SAN LUIS
WATER DISTRICT, hereinafter referred to as the Contractor, a public agency of the State of
California, duly organized, existing, and acting pursuant to the laws thereof;

WITNESSETH, That:
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EXPLANATORY RECITALS

[1™] WHEREAS, the United States has constructed and is operating the Central Valley
Project (Project), California, for diversion, storage, carriage, distribution and beneficial use, for flood
control, irrigation, municipal, domestic, industrial, fish and wildlife mitigation, protection and
restoration, generation and distribution of electric energy, salinity control, navigation and other
beneficial uses, of waters of the Sacramento River, the American River, the Trinity River, and the
San Joaquin River and their tributaries; and

[2"] WHEREAS, the United States constructed the Delta Division Facilities, including the
San Luis Unit facilities (which include the San Luis Canal and Dos Amigos Pumping Plant), which
will be used in part for the furnishing of water to the Contractor pursuant to the terms of this
Contract; and

[39] WHEREAS, the rights to Project Water were acquired by the United States pursuant
to California law for operation of the Project; and

[4™ WHEREAS, the Contractor and the United States entered into Contract
No. 14-06-200-7773A, as amended , which established terms for the delivery to the Contractor of
Project Water from January 1, 1975, through December 31, 2008, hereinafter referred to as the
Existing Contract; and

[4.1] WHEREAS, the Existing Contract originally provided that the Contracting Officer
would make available for delivery to the Contractor 128,000 acre-feet of Project Water for irrigation
and M&I purposes each year, but was subsequently revised by mutual agreement of the Contracting

Officer and the Contractor to provide that the Contracting Officer would make available for delivery



42

43

44

45

46

47

48

49

50

51

52

53

54

55

56

57

58

59

60

61

Contract No. 14-06-200-7773A-LTR1

to the Contractor 125,080 acre-feet of Project Water for irrigation and M&I purposes each year; and

[5" WHEREAS, the United States and the Contractor have pursuant to Subsection
3404(c)(3) of the Central Valley Project Improvement Act (CVPIA), subsequently entered into a
binding agreement identified as Binding Agreement No. 14-06-200-7773A-BA, which sets out the
terms pursuant to which the Contractor agreed to renew the Existing Contract before the expiration
date after completion of the Programmatic Environmental Impact Statement (PEIS) and other
appropriate environmental documentation and negotiation of a renewal contract; and which also sets
out the consequences of a subsequent decision not to renew: and

[6™ WHEREAS, Section 3404(c) of the CVPIA provides for long-term renewal the
Existing Contract following completion of appropriate environmental documentation, including a
PEIS pursuant to the National Environmental Policy Act (NEPA) analyzing the direct and indirect
impacts and benefits of implementing the CVPIA and the potential renewal of all existing contracts
for Project Water; and

[7™ WHEREAS, the United States has completed the PEIS and all other appropriate
environmental review necessary to provide for long-term renewal of the Existing Contract; and

[8™ WHEREAS, the Contractor has requested the long-term renewal of the Existing
Contract, pursuant to the terms of the Existing Contract, Federal Reclamation law, and the laws of the

State of California, for water service from the Project; and

[9" WHEREAS, the United States has determined that the Contractor has fulfilled all of

its obligations under the Existing Contract; and
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[10" WHEREAS, the Contractor has demonstrated to the satisfaction of the Contracting
Officer that the Contractor has utilized the Project Water supplies available to it for reasonable and
beneficial use and expects to utilize fully for reasonable and beneficial use the quantity of Project
Water to be made available to it pursuant to this Contract; and
[11"] WHEREAS, water obtained from the Project has been relied upon by urban and
agricultural areas within California for more than 50 years, and is considered by the Contractor as an
essential portion of its water supply; and
[12™ WHEREAS, the economies of regions within the Project, including the Contractor’s,
depend upon the continued availability of water, including water service from the Project; and
[12.1] WHEREAS, the United States Court of Appeals for the Ninth Circuit has held that
Section 1(a) of the San Luis Act, Public Law 86-488, 74 Stat. 156, imposes on the Secretary a duty to
provide drainage service to the San Luis Unit; and
[12.2] WHEREAS, the Contractor and the Contracting Officer recognize that adequate
drainage service is required to maintain agricultural production within certain areas served with
Project Water made available under this Contract and all renewals thereof; and
[12.3] WHEREAS, the Contacting Officer intends, to the extent appropriated funds are

available, to develop and implement effective solutions to drainage problems in the San Luis Unit; and

[12.4] WHEREAS, the Contracting Officer and the Contractor acknowledge: that such
drainage solutions may involve actions not originally contemplated and/or the construction or use of

facilities other than the San Luis Drain; that the Contractor is investing in drainage solutions for lands
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within its boundaries that would be considered by the Contracting Officer in determine drainage
solutions; and that the existing ratesetting policy as it relates to the allocation and collection of
drainage costs may require amendment to recognize those investments by the Contractor and other
relevant circumstances; and

[13"] WHEREAS, the Secretary intends through coordination, cooperation, and partnerships
to pursue measures to improve water supply, water quality, and reliability of the Project for all
Project purposes; and

[14™ WHEREAS, the mutual goals of the United States and the Contractor include: to
provide for reliable Project Water supplies; to control costs of those supplies; to achieve repayment
of the Project as required by law; to guard reasonably against Project Water shortages; to achieve a
reasonable balance among competing demands for use of Project Water; and to comply with all
applicable environmental statutes, all consistent with the legal obligations of the United States
relative to the Project; and

[14.1] WHEREAS, the parties intend by this Contract to develop a more cooperative

relationship in order to achieve their mutual goals; and

[15" WHEREAS, the Contractor has utilized or may utilize transfers, contract assignments,
rescheduling and conveyance of Project Water and non-Project water under this Contract as tools to
minimize the impacts of Conditions of Shortage and to maximize the beneficial use of water; and

[15.1] WHEREAS, the parties desire and intend that this Contract not provide a disincentive
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to the Contractor in continuing to carry out the beneficial activities set out in the Explanatory Recital
immediately above; and

[16" WHEREAS, the United States and the Contractor are willing to enter into this
Contract pursuant to Federal Reclamation law on the terms and conditions set forth below;
NOW, THEREFORE, in consideration of the mutual and dependent covenants herein
contained, it is hereby mutually agreed by the parties hereto as follows:
DEFINITIONS
1. When used herein unless otherwise distinctly expressed, or manifestly incompatible
with the intent of the parties as expressed in this Contract, the term:
(@)  “Calendar Year” shall mean the period January 1 through December 31, both
dates inclusive;
(b) “Charges” shall mean the payments required by Federal Reclamation law in
addition to the Rates and Tiered Pricing Component specified in this Contract as determined annually

by the Contracting Officer pursuant to this Contract;

(c) “Condition of Shortage” shall mean a condition respecting the Project during
any Year such that the Contracting Officer is unable to deliver sufficient water to meet the Contract
Total;

(d) “Contracting Officer” shall mean the Secretary of the Interior’s duly

authorized representative acting pursuant to this Contract or applicable Federal Reclamation law or
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regulation;

(e) “Contract Total” shall mean the maximum amount of water to which the
Contractor is entitled under subdivision (a) of Article 3 of this Contract;

) “Contractor's Service Area" shall mean the area to which the Contractor is
permitted to provide Project Water under this Contract as described in Exhibit “A” attached hereto,
which may be modified from time to time in accordance with Article 35 of this Contract without
amendment of this Contract;

(9) “CVPIA” shall mean the Central Valley Project Improvement Act, Title
XXXIV of the Act of October 30, 1992 (106 Stat. 4706);

(9.1) “Delta Division Facilities” shall mean those existing and future Project
facilities in and south of the Sacramento-San Joaquin Rivers Delta, including, but not limited to, the
Tracy Pumping Plant, the O’Neill Forebay, the O’Neill Pumping/Generating Plant, and the San Luis
Reservoir, used to divert, store and convey water to those Project Contractors entitled to receive

water conveyed through the Delta-Mendota Canal;

(h) “Eligible Lands” shall mean all lands to which Irrigation Water may be
delivered in accordance with Section 204 of the Reclamation Reform Act of October 12, 1982 (96
Stat. 1263), as amended, hereinafter referred to as RRA;

(i) “Excess Lands” shall mean all lands in excess of the limitations contained in

Section 204 of the RRA, other than those lands exempt from acreage limitation under Federal
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138  Reclamation law;
139 0 “Full Cost Rate” shall mean an annual rate, as determined by the Contracting
140  Officer that shall amortize the expenditures for construction properly allocable to the Project
141  irrigation or M&I functions, as appropriate, of facilities in service including all Operation and
142 Maintenance (O&M) deficits funded, less payments, over such periods as may be required under
143  Federal Reclamation law, or applicable contract provisions. Interest will accrue on both the
144 construction expenditures and funded O&M deficits from October 12, 1982, on costs outstanding at
145  that date, or from the date incurred in the case of costs arising subsequent to October 12, 1982, and
146  shall be calculated in accordance with subsections 202(3)(B) and (3)(C) of the RRA. The Full-Cost
147  Rate includes actual operation, maintenance, and replacement costs consistent with Section 426.2 of
148  the Rules and Regulations for the RRA,;
149 (k) “Ineligible Lands” shall mean all lands to which Irrigation Water may not be
150 delivered in accordance with Section 204 of the RRA;
151 U] “Irrigation Full Cost Water Rate” shall mean the Full Cost Rate applicable to
152 the delivery of Irrigation Water;
153 (m)  *“Irrigation Water” shall mean water made available from the Project that is
154  used primarily in the production of agricultural crops or livestock, including domestic use incidental
155  thereto, and watering of livestock;
156 (n)  “Landholder” shall mean a party that directly or indirectly owns or leases
157  nonexempt land, as provided in 43 CFR 426.2;

158 (0) “Municipal and Industrial (M&I) Water” shall mean Project Water, other than
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Irrigation Water, made available to the Contractor. M&I Water shall include water used for human
use and purposes such as the watering of landscaping or pasture for animals (e.g., horses) which are
kept for personal enjoyment or water delivered to landholdings operated in units of less than five
acres unless the Contractor establishes to the satisfaction of the Contracting Officer that the use of
water delivered to any such landholding is a use described in subdivision (m) of this Article;

(p) “M&I Full Cost Water Rate” shall mean the Full Cost Rate applicable to the
delivery of M&I Water;

(o) “Operation and Maintenance” or “O&M" shall mean normal and reasonable
care, control, operation, repair, replacement (other than capital replacement), and maintenance of
Project facilities;

()  “Operating Non-Federal Entity” shall mean the entity(ies), its (their)
successors or assigns, which has (have) the obligation to operate and maintain all or a portion of the
Delta Division Facilities pursuant to written agreement(s) with the United States. When this Contract

was

entered into, the Operating Non-Federal Entity(ies) was (were) the San Luis & Delta-Mendota Water
Authority and, with respect to San Luis Unit facilities, the California Department of Water
Resources;

(s) “Project” shall mean the Central Valley Project owned by the United States
and managed by the Department of the Interior, Bureau of Reclamation;

) “Project Contractors” shall mean all parties who have water service contracts
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for Project Water from the Project with the United States pursuant to Federal Reclamation law;

(u) “Project Water” shall mean all water that is developed, diverted, stored, or
delivered by the Secretary in accordance with the statutes authorizing the Project and in accordance
with the terms and conditions of water rights acquired pursuant to California law;

v) “Rates” shall mean the payments determined annually by the Contracting
Officer in accordance with the then current applicable water ratesetting policies for the Project, as
described in subdivision (a) of Article 7 of this Contract;

(w)  “Recent Historic Average” shall mean the most recent five year average of the
final forecast of Water Made Available to the Contractor pursuant to this Contract or its preceding
contract(s);

x) “Secretary” shall mean the Secretary of the Interior, a duly appointed
successor, or an authorized representative acting pursuant to any authority of the Secretary and
through any agency of the Department of the Interior;

) “Tiered Pricing Component” shall be the incremental amount to be paid for
each acre-foot of Water Delivered as described in subdivision (j) of Article 7 of this Contract;

(2) “Water Delivered” or “Delivered Water” shall mean Project Water diverted for
use by the Contractor at the point(s) of delivery approved by the Contracting Officer;

(aa) “Water Made Available” shall mean the estimated amount of Project Water
that can be delivered to the Contractor for the upcoming Year as declared by the Contracting Officer,
pursuant to subdivision (a) of Article 4 of this Contract;

(bb)  “Water Scheduled” shall mean Project Water made available to the Contractor

10



200

201

202

203

204

205

206

207

208

209

210

211

212

213

214

215

216

217

218

219

220

Contract No. 14-06-200-7773A-LTR1
for which times and quantities for delivery have been established by the Contractor and Contracting
Officer, pursuant to subdivision (b) of Article 4 of this Contract; and

(cc)  "Year" shall mean the period from and including March 1 of each Calendar
Year through the last day of February of the following Calendar Year.

TERM OF CONTRACT

2. € This Contract shall be effective March 1, 2005, through February 28, 2030,
and supercedes the Existing Contract . In the event the Contractor wishes to renew this Contract
beyond February 28, 2030, the Contractor shall submit a request for renewal in writing to the
Contracting Officer no later than two years prior to the date this Contract expires. The renewal of
this Contract insofar as it pertains to the furnishing of Irrigation Water to the Contractor shall be
governed by subdivision (b) of this Article, and the renewal of this Contract insofar as it pertains to
the furnishing of M&I Water to the Contractor shall be governed by subdivision (c) of this Article.

(b) (D) Under terms and conditions of a renewal contract that are mutually
agreeable to the parties hereto, and upon a determination by the Contracting Officer that at the time
of contract renewal the conditions set forth in subdivision (b)(2) of this Article are met, and subject to
Federal and State law, this Contract, insofar as it pertains to the furnishing of Irrigation Water to the
Contractor, shall be renewed for a period of 25 years.

(2)  The conditions which must be met for this Contract to be renewed are
(i) the Contractor has prepared a water conservation plan that has been determined by the Contracting
Officer in accordance with Article 26 of this Contract to meet the conservation and efficiency criteria

for evaluating such plans established under Federal law; (ii) the Contractor is implementing an

11
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effective water conservation and efficiency program based on the Contractor’s water conservation
plan as required by Article 26 of this Contract; (iii) the Contractor is operating and maintaining all
water measuring devices and implementing all water measurement methods as approved by the
Contracting Officer pursuant to Article 6 of this Contract; (iv) the Contractor has reasonably and
beneficially used the Project Water supplies made available to it and, based on projected demands, is
reasonably anticipated and expects fully to utilize for reasonable and beneficial use the quantity of
Project Water to be made available to it pursuant to such renewal; (v) the Contractor is complying
with all terms and conditions of this Contract; and (vi) the Contractor has the physical and legal
ability to deliver Project Water.

?3) The terms and conditions of the renewal contract described in
subdivision (b)(1) of this Article and any subsequent renewal contracts shall be developed consistent
with the parties’ respective legal rights and obligations, and in consideration of all relevant facts and
circumstances, as those circumstances exist at the time of renewal, including, without limitation, the
Contractor’s need for continued delivery of Project Water; environmental conditions affected by
implementation of the Contract to be renewed, and specifically changes in those conditions that
occurred during the life of the Contract to be renewed; the Secretary’s progress toward achieving the
purposes of the CVPIA as set out in Section 3402 and in implementing the specific provisions of the
CVPIA; and current and anticipated economic circumstances of the region served by the Contractor.

(c) This Contract, insofar as it pertains to the furnishing of M&I Water to the
Contractor, shall be renewed successive periods of up to 40 years each, which periods shall be

consistent with the then-existing Reclamation-wide policy, under terms and conditions mutually

12
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agreeable to the parties and consistent with Federal and State law. The Contractor shall be afforded
the opportunity to comment to the Contracting Officer on the proposed adoption and application of
any revised policy applicable to the delivery of M&I Water that would limit the term of any
subsequent renewal contract with the Contractor for the furnishing of M&I Water to less than 40
years.

(d) The Contracting Officer shall make a determination ten years after the date of
execution of this Contract, and every five years thereafter during the term of this Contract, of whether
a conversion of the relevant portion of this Contract to a contract under subsection 9(d) of the
Reclamation Project Act of 1939 can be accomplished pursuant to the Act of July 2, 1956 (70 Stat
483). The Contracting Officer shall also make a determination ten years after the date of execution
of this Contract and every five years thereafter during the term of this Contract of whether a
conversion of the relevant portion of this Contract to a contract under subsection 9(c)(1) of the
Reclamation Project Act of 1939 can be accomplished. Notwithstanding any provision of this
Contract, the Contractor reserves and shall have all rights and benefits under the Act of July 2, 1956
(70 Stat. 483). The Contracting Officer anticipates that during the term of this Contract, all
authorized Project construction expected to occur will have occurred, and on that basis the
Contracting Officer agrees upon such completion to allocate all costs that are properly assignable to
the Contractor, and agrees further that, at any time after such allocation is made, and subject to
satisfaction of the condition set out in this subdivision, this Contract shall, at the request of the
Contractor, be converted to a contract under subsection 9(d) or 9(c)(1), whichever is applicable, of

the Reclamation Project Act of 1939, subject to applicable Federal law and under stated terms and

13
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conditions mutually agreeable to the Contractor and the Contracting Officer. A condition for such
conversion to occur shall be a determination by the Contracting Officer that, account being taken of
the amount credited to return by the Contractor as provided for under Federal Reclamation law, the
remaining amount of construction costs assignable for ultimate return by the Contractor can probably
be repaid to the United States within the term of a contract under subsection 9(d) or 9(c)(1),
whichever is applicable. If the remaining amount of costs that are properly assignable to the
Contractor cannot be determined during the term of this Contract, the Contracting Officer shall notify
the Contractor, and provide the reason(s) why such a determination could not be made. Further, the
Contracting Officer shall make such a determination as soon thereafter as possible so as to permit,
upon request of the Contractor and satisfaction of the condition set out above, conversion to a
contract under subsection 9(d) or 9(c)(1), whichever is applicable. In the event such determination of
costs has not been made at a time which allows conversion of this Contract during the term of this
Contract or the Contractor has not requested conversion of this Contract within such term, the parties
shall incorporate in any subsequent renewal contract as described in subdivision (b) of this Article a
provision that carries forth in substantially identical terms the provisions of this subdivision.

WATER TO BE MADE AVAILABLE AND DELIVERED TO THE CONTRACTOR

3. @) During each Year, consistent with all applicable State water rights, permits,
and licenses, Federal law, and subject to the provisions set forth in Articles 11 and 12 of this
Contract, the Contracting Officer shall make available for delivery to the Contractor 125,080 acre-
feet of Project Water for irrigation and M&I purposes. Water Delivered to the Contractor in

accordance with this subdivision shall be scheduled and paid for pursuant to the provisions of

14
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Articles 4 and 7 of this Contract.

(b) Because the capacity of the Project to deliver Project Water has been
constrained in recent years and may be constrained in the future due to many factors including
hydrologic conditions and implementation of Federal and State laws, the likelihood of the Contractor
actually receiving the amount of Project Water set out in subdivision (a) of this Article in any given
Year is uncertain. The Contracting Officer’s modeling referenced in the PEIS projected that the
Contract Total set forth in this Contract will not be available to the Contractor in many years. During
the most recent five years, the Recent Historic Average of Water Made Available to the Contractor
was 82,303 acre-feet. Nothing in subdivision (b) of this Article shall affect the rights and obligations
of the parties under any provision of this Contract.

(c) The Contractor shall utilize the Project Water in accordance with all applicable
legal requirements.

(c.1) Inthe event any Project Contractor (other than a Cross Valley Contractor) that
receives Project Water through the Delta Division Facilities obtains a contractual agreement that the
Contracting Officer shall make Project Water available at a point or points of delivery in or north of
the Delta, at the request of the Contractor and upon completion of any required environmental
documentation, this Contract shall be amended to provide for deliveries in or north of the Delta on
mutually agreeable terms. Such amendments to the Contract shall be limited solely to those changes
made necessary by the addition of such alternate points of delivery in or north of the Delta;

Provided, That the Contracting Officer’s use of the Harvey O. Banks Pumping Plant to deliver

Project Water does not trigger this right of amendment.

15
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(d) The Contractor shall make reasonable and beneficial use of all water furnished
pursuant to this Contract. Groundwater recharge programs (direct, indirect, or in lieu), groundwater
banking programs, surface water storage programs, and other similar programs utilizing Project
Water or other water furnished pursuant to this Contract conducted within the Contractor’s Service
Area which are consistent with applicable State law and result in use consistent with Federal
Reclamation law will be allowed; Provided, That any direct recharge program(s) is (are) described in
the Contractor’s water conservation plan submitted pursuant to Article 26 of this Contract; Provided
further, That such water conservation plan demonstrates sufficient lawful uses exist in the
Contractor’s Service Area so that using a long-term average, the quantity of Delivered Water is
demonstrated to be reasonable for such uses and in compliance with Federal Reclamation law.
Groundwater recharge programs, groundwater banking programs, surface water storage programs,
and other similar programs utilizing Project Water or other water furnished pursuant to this Contract
conducted outside the Contractor’s Service Area may be permitted upon written approval of the
Contracting Officer, which approval will be based upon environmental documentation, Project Water
rights, and Project operational concerns. The Contracting Officer will address such concerns in
regulations, policies, or guidelines.

(e) The Contractor shall comply with requirements applicable to the Contractor in
biological opinion(s) prepared as a result of a consultation regarding the execution of this Contract
undertaken pursuant to Section 7 of the Endangered Species Act of 1973 (ESA), as amended, that are
within the Contractor’s legal authority to implement. The Existing Contract, which evidences in

excess of 30 years of diversions for irrigation and/or M&I purposes of the quantities of water
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provided in subdivision (a) of Article 3 of this Contract, will be considered in developing an
appropriate baseline for the biological assessment(s) prepared pursuant to the ESA, and any other
needed environmental review. Nothing herein shall be construed to prevent the Contractor from
challenging or seeking judicial relief in a court of competent jurisdiction with respect to any
biological opinion or other environmental documentation referred to in this Article.

) Following the declaration of Water Made Available under Article 4 of this
Contract, the Contracting Officer will make a determination whether Project Water, or other water
available to the Project, can be made available to the Contractor in addition to the Contract Total
under this Article during the Year without adversely impacting other Project Contractors. At the
request of the Contractor, the Contracting Officer will consult with the Contractor prior to making
such a determination. If the Contracting Officer determines that Project Water, or other water
available to the Project, can be made available to the Contractor, the Contracting Officer will
announce the availability of such water and shall so notify the Contractor as soon as practical. The
Contracting Officer will thereafter meet with the Contractor and other Project Contractors capable of
taking such water to determine the most equitable and efficient allocation of such water. If the
Contractor requests the delivery of any quantity of such water, the Contracting Officer shall make
such water available to the Contractor in accordance with applicable statutes, regulations, guidelines,
and policies. Subject to existing long-term contractual commitments, water rights and operational
constraints, long-term Project Contractors shall have a first right to acquire such water, including
Project Water made available pursuant to Section 215 of the RRA.

(g)  The Contractor may request permission to reschedule for use during the
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subsequent Year some or all of the Water Made Available to the Contractor during the current Year,
referred to as “rescheduled water.” The Contractor may request permission to use during the current
Year a quantity of Project Water which may be made available by the United States to the Contractor
during the subsequent Year referred to as “preuse.” The Contracting Officer’s written approval may
permit such uses in accordance with applicable statutes, regulations, guidelines, and policies.

(h) The Contractor’s right pursuant to Federal Reclamation law and applicable
State law to the reasonable and beneficial use of Water Delivered pursuant to this Contract during the
term thereof and any subsequent renewal contracts, as described in Article 2 of this Contract, during
the terms thereof shall not be disturbed so long as the Contractor shall fulfill all of its obligations
under this Contract and any renewals thereof. Nothing in the preceding sentence shall affect the
Contracting Officer’s ability to impose shortages under Article 11 or subdivision (b) of Article 12 of
this Contract or applicable provisions of any subsequent renewal contracts.

(i) Project Water furnished to the Contractor pursuant to this Contract may be
delivered for purposes other than those described in subdivisions (m) and (o) of Article 1 of this
Contract upon written approval by the Contracting Officer in accordance with the terms and
conditions of such approval.

1)) The Contracting Officer shall make reasonable efforts to protect the water
rights necessary for the Project and to provide the water available under this Contract. The
Contracting Officer shall not object to participation by the Contractor, in the capacity and to the
extent permitted by law, in administrative proceedings related to the Project Water rights; Provided,

that the Contracting Officer retains the right to object to the substance of the Contractor’s position in
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such a proceeding; Provided, further, That in such proceedings the Contracting Officer shall

recognize the Contractor has a legal right under the terms of this Contract to use Project Water.

TIME FOR DELIVERY OF WATER

4. € On or about February 20 of each Calendar Year, the Contracting Officer shall
announce the Contracting Officer’s expected declaration of the Water Made Available. Such
declaration will be expressed in terms of both Water Made Available and the Recent Historic
Average and will be updated monthly, and more frequently if necessary, based on then-current
operational and hydrologic conditions and a new declaration with changes, if any, to the Water Made
Available will be made. The Contracting Officer shall provide forecasts of Project operations and the
basis of the estimate, with relevant supporting information, upon the written request of the
Contractor. Concurrently with the declaration of the Water Made Available, the Contracting Officer
shall provide the Contractor with the updated Recent Historic Average.

(b) On or before each March 1 and at such other times as necessary, the Contractor
shall submit to the Contracting Officer a written schedule, satisfactory to the Contracting Officer,
showing the monthly quantities of Project Water to be delivered by the United States to the
Contractor pursuant to this Contract for the Year commencing on such March 1. The Contracting
Officer shall use all reasonable means to deliver Project Water according to the approved schedule
for the Year commencing on such March 1.

(c) The Contractor shall not schedule Project Water in excess of the quantity of
Project Water the Contractor intends to put to reasonable and beneficial use within the Contractor's

Service Area or to sell, transfer or exchange pursuant to Article 9 of this Contract during any Year.
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(d) Subject to the conditions set forth in subdivision (a) of Article 3 of this
Contract, the United States shall deliver Project Water to the Contractor in accordance with the initial
schedule submitted by the Contractor pursuant to subdivision (b) of this Article, or any written
revision(s) thereto satisfactory to the Contracting Officer, submitted within a reasonable time prior to
the date(s) on which the requested change(s) is/are to be implemented.

POINT OF DIVERSION AND RESPONSIBILITY FOR DISTRIBUTION OF WATER

5. @ Project Water scheduled pursuant to subdivision (b) of Article 4 of this
Contract shall be delivered to the Contractor at Project facilities and any additional point or points of
delivery either on Project facilities or another location or locations mutually agreed to in writing by
the Contracting Officer and the Contractor.

(b) The Contracting Officer, either directly or indirectly through its written
agreements(s) with the Operating Non-Federal Entity(ies), shall make all reasonable efforts to
maintain sufficient flows and levels of water in the Project facilities to deliver Project Water to the
Contractor at the point or points of delivery established pursuant to subdivision (a) of this Article.

(c) The Contractor shall deliver Irrigation Water in accordance with any
applicable land classification provisions of Federal Reclamation law and the associated regulations.
The Contractor shall not deliver Project Water to land outside the Contractor's Service Area unless
approved in advance by the Contracting Officer.

(d) All Water Delivered to the Contractor pursuant to this Contract shall be
measured and recorded with equipment furnished, installed, operated, and maintained by the

Contracting Officer either directly or indirectly through its written agreements(s) with the Operating
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Non-Federal Entity(ies), unless undertaken by the Contractor with the consent of the Contracting
Officer at the point or points of delivery established pursuant to subdivision (a) of this Article. Upon
the request of either party to this Contract, the Contracting Officer shall investigate, or cause to be
investigated by the appropriate Operating Non-Federal Entity (ies) the accuracy of such
measurements and shall take any necessary steps to adjust any errors appearing therein. For any
period of time when accurate measurements have not been made, the Contracting Officer shall
consult with the Contractor and the appropriate Operating Non-Federal Entity(ies), if any, prior to
making a final determination of the quantity delivered for that period of time.

(e) Absent a separate contrary written agreement with the Contractor, neither the
Contracting Officer nor any Operating Non-Federal Entity(ies) shall be responsible for the control,
carriage, handling, use, disposal, or distribution of Water Delivered to the Contractor pursuant to this
Contract beyond the point or points of delivery established pursuant to subdivision (a) of this Article.
The Contractor shall indemnify the United States, its officers, employees, agents, and assigns on
account of damage or claim of damage of any nature whatsoever for which there is legal
responsibility, including property damage, personal injury, or death arising out of or connected with
the control, carriage, handling, use, disposal, or distribution of such Water Delivered beyond such
point or points of delivery except for any damage or claim arising out of: (i) acts or omissions of the
Contracting Officer or any of its officers, employees, agents, and assigns, including the Operating
Non-Federal Entity(ies) with the intent of creating the situation resulting in any damage or claim; (ii)
willful misconduct of the Contracting Officer or any of its officers, employees, agents, and assigns,

including the Operating Non-Federal Entity(ies); (iii) negligence of the Contracting Officer or any of
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its officers, employees, agents, and assigns including the Operating Non-Federal Entity(ies); (iv) a

malfunction of facilities owned and/or operated by the United States or the Operating Non-Federal

Entity(ies); or (v) failure of the United States, its officers, employees, agents and assigns, including
the Operating Non-Federal Entity(ies), to provide drainage service.

MEASUREMENT OF WATER WITHIN THE CONTRACTOR’S SERVICE AREA

6. @ The Contractor has established a measuring program satisfactory to the
Contracting Officer. The Contractor shall ensure that all surface water delivered for irrigation
purposes within the Contractor’s Service Area is measured at each agricultural turnout and such
water delivered for M&I purposes is measured at each M&I service connection. The water
measuring devices or water measuring methods of comparable effectiveness must be acceptable to
the Contracting Officer. The Contractor shall be responsible for installing, operating, and
maintaining and repairing all such measuring devices and implementing all such water measuring
methods at no cost to the United States. The Contractor shall use the information obtained from such
water measuring devices or water measuring methods to ensure its proper management of the water;
to bill water users for water delivered by the Contractor; and, if applicable, to record water delivered
for M&I purposes by customer class as defined in the Contractor’s water conservation plan provided
for in Article 26 of this Contract. Nothing herein contained, however, shall preclude the Contractor
from establishing and collecting any charges, assessments, or other revenues authorized by California
law. The Contractor shall include a summary of all its annual surface water deliveries in the annual

report described in subdivision (c) of Article 26.
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(b)  To the extent the information has not otherwise been provided, upon execution
of this Contract, the Contractor shall provide to the Contracting Officer a written report describing
the measurement devices or water measuring methods being used or to be used to implement
subdivision (a) of this Article and identifying the agricultural turnouts and the M&I service
connections or alternative measurement programs approved by the Contracting Officer, at which such
measurement devices or water measuring methods are being used, and, if applicable, identifying the
locations at which such devices and/or methods are not yet being used including a time schedule for
implementation at such locations. The Contracting Officer shall advise the Contractor in writing
within 60 days as to the adequacy and necessary modifications, if any, of the measuring devices or
water measuring methods identified in the Contractor’s report and if the Contracting Officer does not
respond in such time, they shall be deemed adequate. If the Contracting Officer notifies the
Contractor that the measuring devices or methods are inadequate, the parties shall within 60 days
following the Contracting Officer’s response, negotiate in good faith the earliest practicable date by
which the Contractor shall modify said measuring devices and/or measuring methods as required by
the Contracting Officer to ensure compliance with subdivision (a) of this Article.

(c) All new surface water delivery systems installed within the Contractor's
Service Area after the effective date of this Contract shall also comply with the measurement
provisions described in subdivision (a) of this Article.

(d) The Contractor shall inform the Contracting Officer and the State of California
in writing by April 30 of each Year of the monthly volume of surface water delivered within the

Contractor’s Service Area during the previous Year.
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(e) The Contractor shall inform the Contracting Officer and the Operating Non-
Federal Entity on or before the 20" calendar day of each month of the quantity of Irrigation Water
and M&I Water taken during the preceding month.

RATES AND METHOD OF PAYMENT FOR WATER

7. @) The Contractor shall pay the United States as provided in this Article for all
Delivered Water at Rates, Charges, and the Tiered Pricing Component established in accordance
with: (i) the Secretary’s ratesetting policy for Irrigation Water adopted in 1988 and the Secretary’s
then-existing ratesetting policy for M&I Water. Such ratesetting policies shall be amended,
modified, or superceded only through a public notice and comment procedure; (ii) applicable Federal
Reclamation law and associated rules and regulations, or policies; and (iii) other applicable
provisions of this Contract. Payments shall be made by cash transaction, electronic funds transfer, or
any other mechanism as may be agreed to in writing by the Contractor and the Contracting Officer.
The Rates, Charges, and Tiered Pricing Component applicable to the Contractor upon execution of
this Contract are set forth in Exhibit “B,” as may be revised annually.

(b) The Contracting Officer shall notify the Contractor of the Rates, Charges, and
Tiered Pricing Components as follows:
(D) Prior to July 1 of each Calendar Year, the Contracting Officer shall
provide the Contractor an estimate of the Charges for Project Water that will be applied to the period
October 1, of the current Calendar Year, through September 30, of the following Calendar Year, and

the basis for such estimate. The Contractor shall be allowed not less than two months to review and
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comment on such estimates. On or before September 15 of each Calendar Year, the Contracting
Officer shall notify the Contractor in writing of the Charges to be in effect during the period October
1 of the current Calendar Year, through September 30, of the following Calendar Year, and such
notification shall revise Exhibit “B.”

2 Prior to October 1 of each Calendar Year, the Contracting Officer shall
make available to the Contractor an estimate of the Rates and Tiered Pricing Component for Project
Water for the following Year and the computations and cost allocations upon which those Rates are
based. The Contractor shall be allowed not less than two months to review and comment on such
computations and cost allocations. By December 31 of each Calendar Year, the Contracting Officer
shall provide the Contractor with the final Rates and Tiered Pricing Component to be in effect for the
upcoming Year, and such notification shall revise Exhibit “B”.

(c) At the time the Contractor submits the initial schedule for the delivery of

Project Water for each Year pursuant to subdivision (b) of Article 4 of this Contract, the Contractor
shall make an advance payment to the United States equal to the total amount payable pursuant to the
applicable Rate(s) set under subdivision (a) of this Article, for the Project Water scheduled to be
delivered pursuant to this Contract during the first two calendar months of the Year. Before the end
of the first month and before the end of each calendar month thereafter, the Contractor shall make an
advance payment to the United States, at the Rate(s) set under subdivision (a) of this Article, for the
Water Scheduled to be delivered pursuant to this Contract during the second month immediately
following. Adjustments between advance payments for Water Scheduled and payments at Rates due

for Water Delivered shall be made before the end of the following month; Provided, That any revised
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schedule submitted by the Contractor pursuant to Article 4 of this Contract which increases the
amount of Water Delivered pursuant to this Contract during any month shall be accompanied with
appropriate advance payment, at the Rates then in effect, to assure that Project Water is not delivered
to the Contractor in advance of such payment. In any month in which the quantity of Water
Delivered to the Contractor pursuant to this Contract equals the quantity of Water Scheduled and paid
for by the Contractor, no additional Project Water shall be delivered to the Contractor unless and
until an advance payment at the Rates then in effect for such additional Project Water is made. Final
adjustment between the advance payments for the Water Scheduled and payments for the quantities
of Water Delivered during each Year pursuant to this Contract shall be made as soon as practicable
but no later than April 30th of the following Year, or sixty days after the delivery of Project Water
rescheduled under subdivision (g) of Article 3 of this Contract if such water is not delivered by the
last day of February.

(d)  The Contractor shall also make a payment in addition to the Rate(s) in
subdivision (c) of this Article to the United States for Water Delivered, at the Charges and the
appropriate Tiered Pricing Component then in effect, before the end of the month following the
month of delivery; Provided, That the Contractor may be granted an exception from the Tiered
Pricing Component pursuant to subdivision (j) (2) of this Article. The payments shall be consistent
with the quantities of Irrigation Water and M&I Water Delivered as shown in the water delivery
report for the subject month prepared by the Operating Non-Federal Entity(ies) or, if there is no
Operating Non-Federal Entity, by the Contracting Officer. The water delivery report shall be deemed

a bill for the payment of Charges and the applicable Tiered Pricing Component for Water Delivered.
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534  Adjustment for overpayment or underpayment of Charges shall be made through the adjustment of
535  payments due to the United States for Charges for the next month. Any amount to be paid for past
536  due payment of Charges and the Tiered Pricing Component shall be computed pursuant to Article 20
537  of this Contract.
538 (e) The Contractor shall pay for any Water Delivered under subdivision (a), (f), or
539  (g) of Article 3 of this Contract as determined by the Contracting Officer pursuant to applicable
540  statutes, associated regulations, any applicable provisions of guidelines or ratesetting policies;
541  Provided, That the Rate for Water Delivered under subdivision (d) of Article 3 of this Contract shall
542  be no more than the otherwise applicable Rate for Irrigation Water or M&I Water under subdivision
543 (@) of this Article.
544 )] Payments to be made by the Contractor to the United States under this
545  Contract may be paid from any revenues available to the Contractor.
546 (9) All revenues received by the United States from the Contractor relating to the
547  delivery of Project Water or the delivery of non-Project water through Project facilities shall be
548 allocated and applied in accordance with Federal Reclamation law and the associated rules or
549  regulations, and the then current Project ratesetting policies for M&I Water or Irrigation Water.
550 (h) The Contracting Officer shall keep its accounts pertaining to the administration
551  of the financial terms and conditions of its long-term contracts, in accordance with applicable Federal
552  standards, so as to reflect the application of Project costs and revenues. The Contracting Officer
553  shall, each Year upon request of the Contractor, provide to the Contractor a detailed accounting of all

554  Project and Contractor expense allocations, the disposition of all Project and Contractor revenues,
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and a summary of all water delivery information. The Contracting Officer and the Contractor shall
enter into good faith negotiations to resolve any discrepancies or disputes relating to accountings,
reports, or information.

() The parties acknowledge and agree that the efficient administration of this
Contract is their mutual goal. Recognizing that experience has demonstrated that mechanisms,
policies, and procedures used for establishing Rates, Charges, and the Tiered Pricing Component,
and/or for making and allocating payments, other than those set forth in this Article may be in the
mutual best interest of the parties, it is expressly agreed that the parties may enter into agreements to
modify the mechanisms, policies, and procedures for any of those purposes while this Contract is in
effect without amending this Contract.

0 (D) Beginning at such time as deliveries of Project Water in a Year exceed
80 percent of the Contract Total, then before the end of the month following the month of delivery
the Contractor shall make an additional payment to the United States equal to the applicable Tiered
Pricing Component. The Tiered Pricing Component for the amount of Water Delivered in excess of
80 percent of the Contract Total, but less than or equal to 90 percent of the Contract Total, shall equal
one-half of the difference between the Rate established under subdivision (a) of this Article and the
Irrigation Full Cost Water Rate or M&I Full Cost Water Rate, whichever is applicable. The Tiered
Pricing Component for the amount of Water Delivered which exceeds 90 percent of the Contract
Total shall equal the difference between (i) the Rate established under subdivision (a) of this Article
and (ii) the Irrigation Full Cost Water Rate or M&I Full Cost Water Rate, whichever is applicable.

For all Water Delivered pursuant to subdivision (a) of Article 3 of this Contract which is in excess of
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80 percent of the Contract Total, this increment shall be deemed to be divided between Irrigation
Water and M&I Water in the same proportion as actual deliveries of each bear to the cumulative total
Water Delivered.

2) Subject to the Contracting Officer’s written approval, the Contractor
may request and receive an exemption from such Tiered Pricing Component for Project Water
delivered to produce a crop which the Contracting Officer determines will provide significant and
quantifiable habitat values for waterfowl in fields where the water is used and the crops are produced,
Provided, That the exemption from the Tiered Pricing Component for Irrigation Water shall apply
only if such habitat values can be assured consistent with the purposes of the CVPIA through binding
agreements executed with or approved by the Contracting Officer prior to use of such water.

3) For purposes of determining the applicability of the Tiered Pricing
Component pursuant to this Article, Water Delivered shall include Project Water that the Contractor
transfers to others but shall not include Project Water transferred to the Contractor, nor shall it
include the additional water provided to the Contractor under the provisions of subdivision (f) of

Article 3 of this Contract.

(k) For the term of this Contract, Rates applied under the respective ratesetting
policies will be established to recover only reimbursable O&M (including any deficits) and capital
costs of the Project, as those terms are used in the then-current Project ratesetting policies, and
interest, where appropriate, except in instances where a minimum Rate is applicable in accordance

with the relevant Project ratesetting policy. Changes of significance in practices which implement

29



596

597

598

599

600

601

602

603

604

605

606

607

608

609

610

611

612

613

614

615

616

Contract No. 14-06-200-7773A-LTR1
the Contracting Officer’s ratesetting policies will not be implemented until the Contracting Officer
has provided the Contractor an opportunity to discuss the nature, need, and impact of the proposed
change.

mn Except as provided in subsections 3405(a) (1) (B) and 3405(f) of the CVPIA,
the Rates for Project Water transferred by the Contractor shall be the Contractor’s Rates, in
accordance with the applicable Project ratesetting policy, adjusted upward or downward to reflect the
changed costs if any, incurred by the Contracting Officer in the delivery of the transferred Project
Water to the transferee’s point of delivery. If the Contractor is receiving lower Rates and Charges
because of inability to pay and is transferring Project Water to another entity whose Rates and
Charges are not adjusted due to inability to pay, the Rates and Charges for transferred Project Water
shall not be adjusted to reflect the Contractor’s inability to pay.

(m)  Pursuant to the Act of October 27, 1986 (100 Stat. 3050), the Contracting
Officer is authorized to adjust determinations of ability to pay every 5 years.

(n) With respect to the Rates for M&I Water, the Contractor asserts that it is not
legally obligated to pay any Project deficits claimed by the United States to have accrued as of the
date of this Contract or deficit-related interest charges thereon. By entering into this Contract, the
Contractor does not waive any legal rights or remedies that it may have with respect to such disputed
issues. Notwithstanding the execution of this Contract and payments made hereunder, the Contractor
may challenge in the appropriate administrative or judicial forums: (1) the existence, computation, or
imposition of any deficit charges accruing during the term of the Existing Contract and any preceding

interim renewal contracts, if applicable; (2) interest accruing on any such deficits; (3) the inclusion of
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any such deficit charges or interest in the Rates; (4) the application by the United States of payments
made by the Contractor under its Existing Contract and any preceding interim renewal contracts, if
applicable; and (5) the application of such payments in the Rates. The Contracting Officer agrees
that the Contractor shall be entitled to the benefit of any administrative or judicial ruling in favor of
any Project M&I contractor on any of these issues, and credits for payments heretofore made,
provided that the basis for such ruling is applicable to the Contractor.

NON-INTEREST BEARING OPERATION AND MAINTENANCE DEFICITS

8. The Contractor and the Contracting Officer concur that, as of the effective date of this
Contract, the Contractor has no non-interest bearing O&M deficits and shall have no further liability
therefore.

SALES, TRANSFERS, OR EXCHANGES OF WATER

9. (a) The right to receive Project Water provided for in this Contract may be sold,
transferred, or exchanged to others for reasonable and beneficial uses within the State of California if
such sale, transfer, or exchange is authorized by applicable Federal and State laws, and applicable
guidelines or regulations then in effect. No sale, transfer, or exchange of Project Water under this
Contract may take place without the prior written approval of the Contracting Officer, except as
provided for in subdivision (b) of this Article, and no such sales, transfers, or exchanges shall be
approved absent all appropriate environmental documentation, including but not limited to,
documents prepared pursuant to the NEPA and ESA. Such environmental documentation should
include, as appropriate, an analysis of groundwater impacts and economic and social effects,

including environmental justice, of the proposed water transfers on both the transferor and transferee.
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(b) In order to facilitate efficient water management by means of water transfers of
the type historically carried out among Project Contractors located within the same geographical area
and to allow the Contractor to participate in an accelerated water transfer program during the term of
this Contract, the Contracting Officer shall prepare, as appropriate, all necessary environmental
documentation, including but not limited to, documents prepared pursuant to NEPA and ESA,
analyzing annual transfers within such geographical areas and the Contracting Officer shall
determine whether such transfers comply with applicable law. Following the completion of the
environmental documentation, such transfers addressed in such documentation shall be conducted
with advance notice to the Contracting Officer, but shall not require prior written approval by the
Contracting Officer. Such environmental documentation and the Contracting Officer’s compliance
determination shall be reviewed every five years and updated, as necessary, prior to the expiration of
the then existing five year period. All subsequent environmental documentation shall include an

alternative to

evaluate not less than the quantity of Project Water historically transferred within the same
geographical area.

(c) For a water transfer to qualify under subdivision (b) of this Article, such water
transfer must: (i) be for irrigation purposes for lands irrigated within the previous three years, for
M&I use, groundwater recharge, groundwater banking, or similar groundwater activities, surface
water storage, or fish and wildlife resources; not lead to land conversion; and be delivered to

established cropland, wildlife refuges, groundwater basins or M&I use; (ii) occur within a single
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Year; (iii) occur between a willing seller and a willing buyer; (iv) convey water through existing
facilities with no new construction or modifications to facilities and be between existing Project
Contractors and/or the Contractor and the United States, Department of the Interior; and (v) comply
with all applicable Federal, State, and local or tribal laws and requirements imposed for protection of
the environment and Indian Trust Assets, as defined under Federal law.

APPLICATION OF PAYMENTS AND ADJUSTMENTS

10. @ The amount of any overpayment by the Contractor of the Contractor’s O&M,
capital, and deficit (if any) obligations for the Year shall be applied first to any current liabilities of
the Contractor arising out of this Contract then due and payable. Overpayments of more than $1,000
shall be refunded at the Contractor’s request. In lieu of a refund, any amount of such overpayment at
the option of the Contractor, may be credited against amounts to become due to the United States by
the Contractor. With respect to overpayment, such refund or adjustment shall constitute the sole
remedy of the Contractor or anyone having or claiming to have the right to the use of any of the
Project Water supply provided for herein. All credits and refunds of overpayments shall be made
within 30 days of the Contracting Officer obtaining direction as to how to credit or refund such
overpayment in response to the notice to the Contractor that it has finalized the accounts for the Year
in which the overpayment was made.

(b) All advances for miscellaneous costs incurred for work requested by the
Contractor pursuant to Article 25 of this Contract shall be adjusted to reflect the actual costs when
the work has been completed. If the advances exceed the actual costs incurred, the difference will be

refunded to the Contractor. If the actual costs exceed the Contractor's advances, the Contractor will
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be billed for the additional costs pursuant to Article 25.

TEMPORARY REDUCTIONS--RETURN FLOWS

11. @ Subject to: (i) the authorized purposes and priorities of the Project and the
requirements of Federal law and (ii) the obligations of the United States under existing contracts, or
renewals thereof, providing for water deliveries from the Project, the Contracting Officer shall make
all reasonable efforts to optimize Project Water deliveries to the Contractor as provided in this
Contract.

(b)  The Contracting Officer or Operating Non-Federal Entity(ies) may temporarily
discontinue or reduce the quantity of Water Delivered to the Contractor as herein provided for the
purposes of investigation, inspection, maintenance, repair, or replacement of any of the Project
facilities or any part thereof necessary for the delivery of Project Water to the Contractor, but so far
as feasible the Contracting Officer or Operating Non-Federal Entity(ies) will give the Contractor due
notice in advance of such temporary discontinuance or reduction, except in case of emergency, in
which case no notice need be given; Provided, That the United States shall use its best efforts to
avoid any discontinuance or reduction in such service. Upon resumption of service after such
reduction or discontinuance, and if requested by the Contractor, the United States will, if possible,
deliver the quantity of Project Water which would have been delivered hereunder in the absence of
such discontinuance or reduction.

(c) The United States reserves the right to all seepage and return flow water
derived from Water Delivered to the Contractor hereunder which escapes or is discharged beyond the

Contractor's Service Area; Provided, That this shall not be construed as claiming for the United
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States any right to seepage or return flow being put to reasonable and beneficial use pursuant to this
Contract within the Contractor’s Service Area by the Contractor or those claiming by, through, or
under the Contractor.

CONSTRAINTS ON THE AVAILABILITY OF WATER

12. @ In its operation of the Project, the Contracting Officer will use all reasonable
means to guard against a Condition of Shortage in the quantity of water to be made available to the
Contractor pursuant to this Contract. In the event the Contracting Officer determines that a
Condition of Shortage appears probable, the Contracting Officer will notify the Contractor of said
determination as soon as practicable.

(b) If there is a Condition of Shortage because of errors in physical operations of
the Project, drought, other physical causes beyond the control of the Contracting Officer or actions
taken by the Contracting Officer to meet legal obligations then, except as provided in subdivision (a)
of Article 18 of this Contract, no liability shall accrue against the United States or any of its officers,
agents, or employees for any damage, direct or indirect, arising therefrom.

(c) In any Year in which there may occur a Condition of Shortage for any of the
reasons specified in subdivision (b) of this Article, and subject to subdivision (d) of this Article, the
Contracting Officer will first allocate the available Project Water consistent with the Central Valley
Project M&I Water Shortage Policy in its form on the effective date of this Contract for determining
the amount of Project Water available for delivery to the Project Contractors. Subject to the
foregoing allocation, in any year in which there may occur a Condition of Shortage, the Contracting

Officer shall then apportion Project Water among the Contractor and others entitled to Project Water
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from Delta Division Facilities under long-term water service or repayment contracts (or renewals
thereof or binding commitments therefore) in force on February 28, 2005, as follows:

(D) The Contracting Officer shall make an initial and subsequent
determination as necessary of the total quantity of Project Water estimated to be scheduled or actually
scheduled under subdivision (b) of Article 4 of this Contract and under all other long-term water
service or repayment contracts then in force for the delivery of Project Water by the United States
from Delta Division Facilities during the relevant Year, the quantity so determined being hereinafter

referred to as the scheduled total;

2 A determination shall be made of the total quantity of Project Water
that is available for meeting the scheduled total, the quantity so determined being hereinafter referred
to as the available supply;

?3) The total quantity of Project Water estimated to be scheduled or
actually scheduled by the Contractor during the relevant Year, under subdivision (b) of Article 4
hereof, shall be divided by the scheduled total, the quotient thus obtained being hereinafter referred to
as the Contractor’s proportionate share; and

4) The available supply shall be multiplied by the Contractor’s
proportionate share and the result shall be the quantity of Project Water made available by the United
States to the Contractor for the relevant Year in accordance with the schedule developed by the

Contracting Officer under subdivision (c)(1) of this Article 12, but in no event shall such amount
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exceed the Contract Total. In the event the Contracting Officer subsequently determines that the
Contracting Officer can increase or needs to decrease the available supply for delivery from Delta
Division Facilities to long-term water service and repayment Contractors during the relevant Year,
such additions or reductions to the available supply shall be apportioned consistent with
subparagraphs (1) through (4), inclusive.

(d) By entering into this Contract, the Contractor does not waive any legal rights
or remedies it may have to file or participate in any administrative or judicial proceeding contesting
(i) the sufficiency of the Central Valley Project M&I Water Shortage Policy; (ii) the substance of
such a policy; (iii) the applicability of such a policy; or (iv) the manner in which such policy is
implemented in order to allocate Project Water between municipal and industrial and irrigation
purposes; Provided, That the Contractor has commenced any such judicial challenge or any
administrative procedures necessary to institute any judicial challenge within 6 months of the policy
becoming final. By agreeing to the foregoing, the Contracting Officer does not waive any legal
defenses or remedies that it may have to assert in such a proceeding. Nothing contained herein shall
be interpreted to validate or invalidate the M&I Water Shortage Policy.

UNAVOIDABLE GROUNDWATER PERCOLATION

13.  To the extent applicable, the Contractor shall not be deemed to have delivered
Irrigation Water to Excess Lands or Ineligible Lands within the meaning of this Contract if such
lands are irrigated with groundwater that reaches the underground strata as an unavoidable result of

the delivery of Irrigation Water by the Contractor to Eligible Lands.
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RULES AND REGULATIONS

14.  The parties agree that the delivery of Irrigation Water or use of Federal facilities
pursuant to this Contract is subject to Federal Reclamation law, including but not limited to, the
Reclamation Reform Act of 1982 (43 U.S.C.390aa et seq.), as amended and supplemented, and the
rules and regulations promulgated by the Secretary of the Interior under Federal Reclamation law.

WATER AND AIR POLLUTION CONTROL

15.  The Contractor, in carrying out this Contract, shall comply with all applicable water
and air pollution laws and regulations of the United States and the State of California, and shall
obtain all required permits or licenses from the appropriate Federal, State, or local authorities.

QUALITY OF WATER

16. @ Project facilities used to deliver Project Water to the Contractor pursuant to
this Contract shall be operated and maintained to enable the United States to deliver Project Water to
the Contractor in accordance with the water quality standards specified in subsection 2(b) of the Act
of August 26, 1937 (50 Stat. 865), as added by Section 101 of the Act of October 27, 1986 (100 Stat.
3050) or other existing Federal laws. The United States is under no obligation to construct or furnish
water treatment facilities to maintain or to improve the quality of Water Delivered to the Contractor
pursuant to this Contract. The United States does not warrant the quality of Water Delivered to the
Contractor pursuant to this Contract.

(b) The O&M of Project facilities shall be performed in such manner as is
practicable to maintain the quality of raw water made available through such facilities at the highest
level reasonably attainable as determined by the Contracting Officer. The Contractor shall be
responsible for compliance with all State and Federal water quality standards applicable to surface
and subsurface agricultural drainage discharges generated through the use of Federal or Contractor

facilities or Project Water provided by the Contractor within the Contractor's Service Area.
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(c) The Contracting Officer shall notify the Contractor in writing when drainage
service becomes available. Thereafter, the Contracting Officer shall provide drainage service to the
Contractor at rates established pursuant to the then-existing ratesetting policy for irrigation water;
Provided, that such ratesetting policy shall be amended, modified, or superceded only through the
process described in subdivision (a) of Article 7 of this Contract.

WATER ACQUIRED BY THE CONTRACTOR
OTHER THAN FROM THE UNITED STATES

17. @ Water or water rights now owned or hereafter acquired by the Contractor other
than from the United States and Irrigation Water furnished pursuant to the terms of this Contract may
be simultaneously transported through the same distribution facilities of the Contractor subject to the
following: (i) if the facilities utilized for commingling Irrigation Water and non-Project water were
constructed without funds made available pursuant to Federal Reclamation law, the provisions of
Federal Reclamation law will be applicable only to the Landholders of lands which receive Irrigation
Water; (ii) the eligibility of land to receive Irrigation Water must be established through the
certification requirements as specified in the Acreage Limitation Rules and Regulations (43 CFR Part
426); (iii) the water requirements of Eligible Lands within the Contractor's Service Area can be
established and the quantity of Irrigation Water to be utilized is less than or equal to the quantity
necessary to irrigate such Eligible Lands; and (iv) if the facilities utilized for commingling Irrigation
Water and non-Project water are/were constructed with funds made available pursuant to Federal
Reclamation law, the non-Project water will be subject to the acreage limitation provisions of Federal
Reclamation law, unless the Contractor pays to the United States the incremental fee described in 43

CFR 426.15. In determining the incremental fee, the Contracting Officer will calculate annually the
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cost to the Federal Government, including interest, of storing or delivering non-Project water, which
for purposes of this Contract shall be determined as follows: The quotient shall be the unpaid
distribution system costs divided by the total irrigable acreage within the Contractor’s Service Area.
The incremental fee per acre is the mathematical result of such quotient times the interest rate
determined using Section 202 (3) of the Act of October 12, 1982 (96 Stat. 1263). Such incremental
fee will be charged to each acre of excess or full cost land within the Contractor’s Service Area that
receives non-Project water through Federally financed or constructed facilities. The incremental fee
calculation methodology will continue during the term of this Contract absent the promulgation of a
contrary Reclamation-wide rule, regulation or policy adopted after the Contractor has been afforded
the opportunity to review and comment on the proposed rule, regulation or policy. If such rule,
regulation or policy is adopted it shall supercede this provision.

(b) Water or water rights now owned or hereafter acquired by the Contractor,
other than from the United States may be stored, conveyed and/or diverted through Project facilities,
subject to the completion of appropriate environmental documentation, with the approval of the
Contracting Officer and the execution of any contract determined by the Contracting Officer to be
necessary, consistent with the following provisions:

(1)  The Contractor may introduce non-Project water into Project facilities
and deliver said water to lands within the Contractor’s Service Area, including Ineligible Lands,
subject to payment to the United States and/or to any applicable Operating Non-Federal Entity of an
appropriate rate as determined by the applicable Project ratesetting policy, the RRA, and the Project

use power policy, if such Project use power policy is applicable, each as amended, modified or

40



827

828

829

830

831

832

833

834

835

836

837

838

839

840

841

842

843

844

845

846

847

Contract No. 14-06-200-7773A-LTR1
superceded from time to time.

2 Delivery of such non-Project water in and through Project facilities
shall only be allowed to the extent such deliveries do not: (i) interfere with other Project purposes as
determined by the Contracting Officer; (ii) reduce the quantity or quality of water available to other
Project Contractors; (iii) interfere with the delivery of contractual water entitlements to any other
Project Contractors; or (iv) interfere with the physical maintenance of the Project facilities.

3) Neither the United States nor the Operating Non-Federal Entity(ies)
shall be responsible for control, care or distribution of the non-Project water before it is introduced
into or after it is delivered from the Project facilities. The Contractor hereby releases and agrees to
defend and indemnify the United States and the Operating Non-Federal Entity(ies), and their
respective officers, agents, and employees, from any claim for damage to persons or property, direct
(i) extracting or diverting non-Project water from any source, or (ii) diverting such non-Project water
into Project facilities.

4 Diversion of such non-Project water into Project facilities shall be
consistent with all applicable laws, and if involving groundwater, consistent with any applicable
groundwater management plan for the area from which it was extracted.

5) After Project purposes are met, as determined by the Contracting
Officer, the United States and Project Contractors entitled to Project Water from Delta Division
Facilities shall share priority to utilize the remaining capacity of the facilities declared to be

available by the Contracting Officer for conveyance and transportation of non-Project water prior to
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any such remaining capacity being made available to non-Project contractors. Other Project

Contractors shall have a second priority to any remaining capacity of facilities declared to be

available by the Contracting Officer for conveyance and transportation of non-Project water prior to

any such remaining capacity being made available to non-Project contractors.

OPINIONS AND DETERMINATIONS

18. @ Where the terms of this Contract provide for actions to be based upon the

opinion or determination of either party to this Contract, said terms shall not be construed as

permitting such action to be predicated upon arbitrary, capricious, or unreasonable opinions or

determinations. Both parties, notwithstanding any other provisions of this Contract, expressly

reserve the right to seek relief from and appropriate adjustment for any such arbitrary, capricious, or

unreasonable opinion or determination. Each opinion or determination by either party shall be

provided in a timely manner. Nothing in this subdivision (a) of this Article is intended to or shall

affect or alter the standard of judicial review applicable under Federal law to any opinion or

determination implementing a specific provision of Federal law embodied in statute or regulation.

(b) The Contracting Officer shall have the right to make determinations necessary

to administer this Contract that are consistent with the provisions of this Contract, the laws of the

United States and of the State of California, and the rules and regulations promulgated by the

Secretary of the Interior. Such determinations shall be made in consultation with the Contractor to

the extent reasonably practicable.
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COORDINATION AND COOPERATION

19. @ In order to further their mutual goals and objectives, the Contracting Officer
and the Contractor shall communicate, coordinate, and cooperate with each other, and with other
affected Project Contractors, in order to improve the operation and management of the Project. The
communication, coordination, and cooperation regarding operations and management shall include,
but not be limited to, any action which will or may materially affect the quantity or quality of Project
Water supply, the allocation of Project Water supply, and Project financial matters including, but not
limited to, budget issues. The communication, coordination, and cooperation provided for hereunder
shall extend to all provisions of this Contract. Each party shall retain exclusive decision making
authority for all actions, opinions, and determinations to be made by the respective party.

(b) Within 120 days following the effective date of this Contract, the Contractor,
other affected Project Contractors, and the Contracting Officer shall arrange to meet with interested
Project Contractors to develop a mutually agreeable, written Project-wide process, which may be
amended as necessary separate and apart from this Contract. The goal of this process shall be to
provide, to the extent practicable, the means of mutual communication and interaction regarding
significant decisions concerning Project operation and management on a real-time basis.

(c) In light of the factors referred to in subdivision (b) of Article 3 of this
Contract, it is the intent of the Secretary to improve water supply reliability. To carry out this intent:

(D) The Contracting Officer will, at the request of the Contractor, assist in
the development of integrated resource management plans for the Contractor. Further, the

Contracting Officer will, as appropriate, seek authorizations for implementation of partnerships to
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improve water supply, water quality, and reliability.

2 The Secretary will, as appropriate, pursue program and project
implementation and authorization in coordination with Project Contractors to improve the water
supply, water quality, and reliability of the Project for all Project purposes.

?3) The Secretary will coordinate with Project Contractors and the State of
California to seek improved water resource management.

4) The Secretary will coordinate actions of agencies within the
Department of the Interior that may impact the availability of water for Project purposes.

(5)  The Contracting Officer shall periodically, but not less than annually,
hold division level meetings to discuss Project operations, division level water management
activities, and other issues as appropriate.

(d) Without limiting the contractual obligations of the Contracting Officer under
the other Articles of this Contract, nothing in this Article shall be construed to limit or constrain the
Contracting Officer’s ability to communicate, coordinate, and cooperate with the Contractor or other
interested stakeholders or to make decisions in a timely fashion as needed to protect health, safety, or
the physical integrity of structures or facilities.

CHARGES FOR DELINQUENT PAYMENTS

20. @ The Contractor shall be subject to interest, administrative and penalty charges
on delinquent installments or payments. When a payment is not received by the due date, the
Contractor shall pay an interest charge for each day the payment is delinquent beyond the due date.
When a payment becomes 60 days delinquent, the Contractor shall pay an administrative charge to
cover additional costs of billing and processing the delinquent payment. When a payment is
delinquent 90 days or more, the Contractor shall pay an additional penalty charge of six percent per
year for each day the payment is delinquent beyond the due date. Further, the Contractor shall pay
any fees incurred for debt collection services associated with a delinquent payment.
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(b) The interest charge rate shall be the greater of the rate prescribed quarterly in
the Federal Register by the Department of the Treasury for application to overdue payments, or the
interest rate of one-half of one percent per month prescribed by Section 6 of the Reclamation Project
Act of 1939 (Public Law 76-260). The interest charge rate shall be determined as of the due date and
remain fixed for the duration of the delinquent period.

(c) When a partial payment on a delinquent account is received, the amount
received shall be applied, first to the penalty, second to the administrative charges, third to the
accrued interest, and finally to the overdue payment.

EQUAL OPPORTUNITY

21. During the performance of this Contract, the Contractor agrees as follows:

@) The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The Contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, or national origin. Such action shall
include, but not be limited to, the following: Employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination, rates of payment or other forms of
compensation; and selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be provided by
the Contracting Officer setting forth the provisions of this nondiscrimination clause.

(b) The Contractor will, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, state that all qualified applicants will receive consideration for
employment without discrimination because of race, color, religion, sex, or national origin.

(c) The Contractor will send to each labor union or representative of workers with
which it has a collective bargaining agreement or other contract or understanding, a notice, to be
provided by the Contracting Officer, advising the said labor union or workers' representative of the
Contractor's commitments under Section 202 of Executive Order 11246 of September 24, 1965, and
shall post copies of the notice in conspicuous places available to employees and applicants for
employment.

(d) The Contractor will comply with all provisions of Executive Order
No. 11246 of September 24, 1965, as amended, and of the rules, regulations, and relevant orders of
the Secretary of Labor.

(e) The Contractor will furnish all information and reports required by said
amended Executive Order and by the rules, regulations, and orders of the Secretary of Labor, or
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pursuant thereto, and will permit access to its books, records, and accounts by the Contracting Officer
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

)] In the event of the Contractor's noncompliance with the nondiscrimination
clauses of this Contract or with any of the said rules, regulations, or orders, this Contract may be
canceled, terminated, or suspended, in whole or in part, and the Contractor may be declared ineligible
for further Government contracts in accordance with procedures authorized in said amended
Executive Order, and such other sanctions may be imposed and remedies invoked as provided in said
Executive Order, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided
by law.

(9) The Contractor will include the provisions of paragraphs (a) through (g) in
every subcontract or purchase order unless exempted by the rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 of said amended Executive Order, so that such
provisions will be binding upon each subcontractor or vendor. The Contractor will take such action
with respect to any subcontract or purchase order as may be directed by the Secretary of Labor as a
means of enforcing such provisions, including sanctions for noncompliance: Provided, however, That
in the event the Contractor becomes involved in, or is threatened with, litigation with a subcontractor
or vendor as a result of such direction, the Contractor may request the United States to enter into such
litigation to protect the interests of the United States.

GENERAL OBLIGATION--BENEFITS CONDITIONED UPON PAYMENT

22. @ The obligation of the Contractor to pay the United States as provided in this
Contract is a general obligation of the Contractor notwithstanding the manner in which the obligation
may be distributed among the Contractor's water users and notwithstanding the default of individual
water users in their obligations to the Contractor.

(b) The payment of charges becoming due hereunder is a condition precedent to
receiving benefits under this Contract. The United States shall not make water available to the
Contractor through Project facilities during any period in which the Contractor may be in arrears in
the advance payment of water rates due the United States. The Contractor shall not furnish water
made available pursuant to this Contract for lands or parties which are in arrears in the advance
payment of water rates levied or established by the Contractor.

(c) With respect to subdivision (b) of this Article, the Contractor shall have no
obligation to require advance payment for water rates which it levies.

COMPLIANCE WITH CIVIL RIGHTS LAWS AND REGULATIONS
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23. @ The Contractor shall comply with Title VI of the Civil Rights Act of 1964 (42
U.S.C. 2000d), Section 504 of the Rehabilitation Act of 1975 (P.L. 93-112, as amended), the Age
Discrimination Act of 1975 (42 U.S.C. 6101, et seq.) and any other applicable civil rights laws, as
well as with their respective implementing regulations and guidelines imposed by the U.S.
Department of the Interior and/or Bureau of Reclamation.

(b) These statutes require that no person in the United States shall, on the grounds
of race, color, national origin, handicap, or age, be excluded from participation in, be denied the
benefits of, or be otherwise subjected to discrimination under any program or activity receiving
financial assistance from the Bureau of Reclamation. By executing this Contract, the Contractor
agrees to immediately take any measures necessary to implement this obligation, including
permitting officials of the United States to inspect premises, programs, and documents.

(c) The Contractor makes this agreement in consideration of and for the purpose
of obtaining any and all Federal grants, loans, contracts, property discounts, or other Federal financial
assistance extended after the date hereof to the Contractor by the Bureau of Reclamation, including
installment payments after such date on account of arrangements for Federal financial assistance
which were approved before such date. The Contractor recognizes and agrees that such Federal
assistance will be extended in reliance on the representations and agreements made in this Article,
and that the United States reserves the right to seek judicial enforcement thereof.

PRIVACY ACT COMPLIANCE

24. €)] The Contractor shall comply with the Privacy Act of 1974 (5 U.S.C. 552a) (the
Act) and the Department of the Interior rules and regulations under the Act (43 CFR 2.45 et seq.) in
maintaining Landholder acreage certification and reporting records, required to be submitted to the
Contractor for compliance with Sections 206 and 228 of the Reclamation Reform Act of 1982 (96
Stat. 1266), and pursuant to 43 CFR 426.18.

(b) With respect to the application and administration of the criminal penalty
provisions of the Act (5 U.S.C. 552a(i)), the Contractor and the Contractor's employees responsible
for maintaining the certification and reporting records referenced in (a) above are considered to be
employees of the Department of the Interior. See 5 U.S.C. 552a(m).

(c) The Contracting Officer or a designated representative shall provide the
Contractor with current copies of the Interior Department Privacy Act regulations and the Bureau of
Reclamation Federal Register Privacy Act System of Records Notice (Acreage Limitation--Interior,
Reclamation-31) which govern the maintenance, safeguarding, and disclosure of information
contained in the Landholder's certification and reporting records.

(d) The Contracting Officer shall designate a full-time employee of the Bureau of
Reclamation to be the System Manager who shall be responsible for making decisions on denials
pursuant to 43 CFR 2.61 and 2.64 amendment requests pursuant to 43 CFR 2.72. The Contractor is
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authorized to grant requests by individuals for access to their own records.

(e) The Contractor shall forward promptly to the System Manager each proposed
denial of access under 43 CFR 2.64; and each request for amendment of records filed under 43 CFR
2.71; notify the requester accordingly of such referral; and provide the System Manager with
information and records necessary to prepare an appropriate response to the requester. These
requirements do not apply to individuals seeking access to their own certification and reporting forms
filed with the Contractor pursuant to 43 CFR 426.18, unless the requester elects to cite the Privacy
Act as a basis for the request.

CONTRACTOR TO PAY CERTAIN MISCELLANEOUS COSTS

25. In addition to all other payments to be made by the Contractor pursuant to this
Contract, the Contractor shall pay to the United States, within 60 days after receipt of a bill and
detailed statement submitted by the Contracting Officer to the Contractor for such specific items of
direct cost incurred by the United States for work requested by the Contractor associated with this
Contract plus indirect costs in accordance with applicable Bureau of Reclamation policies and
procedures. All such amounts referred to in this Article shall not exceed the amount agreed to in
writing in advance by the Contractor. This Article shall not apply to costs for routine contract
administration.

WATER CONSERVATION

26. @) Prior to the delivery of water provided from or conveyed through Federally
constructed or Federally financed facilities pursuant to this Contract, the Contractor shall be
implementing an effective water conservation and efficiency program based on the Contractor's water
conservation plan that has been determined by the Contracting Officer to meet the conservation and
efficiency criteria for evaluating water conservation plans established under Federal law. The water

conservation and efficiency program shall contain definite water conservation objectives, appropriate
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economically feasible water conservation measures, and time schedules for meeting those objectives.
Continued Project Water delivery pursuant to this Contract shall be contingent upon the Contractor’s
continued implementation of such water conservation program. In the event the Contractor's water
conservation plan or any revised water conservation plan completed pursuant to subdivision (d) of
this Article 26 have not yet been determined by the Contracting Officer to meet such criteria, due to
circumstances which the Contracting Officer determines are beyond the control of the Contractor,
water deliveries shall be made under this Contract so long as the Contractor diligently works with the
Contracting Officer to obtain such determination at the earliest practicable date, and thereafter the
Contractor immediately begins implementing its water conservation and efficiency program in
accordance with the time schedules therein.

(b) Should the amount of M&I Water delivered pursuant to subdivision (2) of
Article 3 of this Contract equal or exceed 2,000 acre-feet per Year, the Contractor shall implement
the Best Management Practices identified by the time frames issued by the California Urban Water
Conservation Council for such M&I Water unless any such practice is determined by the Contracting
Officer to be inappropriate for the Contractor.

(c) The Contractor shall submit to the Contracting Officer a report on the status of
its implementation of the water conservation plan on the reporting dates specified in the then existing
conservation and efficiency criteria established under Federal law.

(d) At five year intervals, the Contractor shall revise its water conservation plan to
reflect the then current conservation and efficiency criteria for evaluating water conservation plans

established under Federal law and submit such revised water management plan to the Contracting
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Officer for review and evaluation. The Contracting Officer will then determine if the water
conservation plan meets Reclamation’s then current conservation and efficiency criteria for
evaluating water conservation plans established under Federal law.
(e) If the Contractor is engaged in direct groundwater recharge, such activity shall
be described in the Contractor’s water conservation plan.

EXISTING OR ACQUIRED WATER OR WATER RIGHTS

217. Except as specifically provided in Article 17 of this Contract, the provisions of this
Contract shall not be applicable to or affect non-project water or water rights now owned or hereafter
acquired by the Contractor or any user of such water within the Contractor's Service Area. Any such
water shall not be considered Project Water under this Contract. In addition, this Contract shall not
be construed as limiting or curtailing any rights which the Contractor or any water user within the
Contractor's Service Area acquires or has available under any other contract pursuant to Federal
Reclamation law.

OPERATION AND MAINTENANCE BY SAN LUIS & DELTA-MENDOTA WATER
AUTHORITY

28. @ The O&M of a portion of the Project facilities which serve the Contractor, and
responsibility for funding a portion of the costs of such O&M, have been transferred to the San Luis
& Delta-Mendota Water Authority, an Operating Non-Federal Entity by separate agreement (8-07-
20-X0354) between the United States and Operating Non-Federal Entity San Luis & Delta-Mendota
Water Authority. That separate agreement shall not interfere with or affect the rights or obligations
of the Contractor or the United States hereunder.

(b)  The Contracting Officer has previously notified the Contractor in writing that
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the O&M of a portion of the Project facilities which serve the Contractor has been transferred to
Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority, and therefore, the
Contractor shall pay directly to Operating Non-Federal Entity San Luis & Delta-Mendota Water
Authority, or to any successor approved by the Contracting Officer under the terms and conditions of
the separate agreement between the United States and Operating Non-Federal Entity San Luis &
Delta-Mendota Water Authority, described in subdivision (a) of this Article, all rates, charges, or
assessments of any kind, including any assessment for reserve funds, which Operating Non-Federal
Entity San Luis & Delta-Mendota Water Authority, or such successor determines, sets, or establishes
for the O&M of the portion of the Project facilities operated and maintained by Operating Non-
Federal Entity San Luis & Delta-Mendota Water Authority, or such successor. Such direct payments
to Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority, or such successor shall
not relieve the Contractor of its obligation to pay directly to the United States the Contractor’s share
of the Project Rates, Charges, and Tiered Pricing Components except to the extent the Operating
Non-Federal Entity collects payments on behalf of the United States in accordance with subdivision
(a) of this Article.

(c) For so long as the O&M of any portion of the Project facilities serving the
Contractor is performed by Operating Non-Federal Entity San Luis & Delta-Mendota Water
Authority, or any successor thereto, the Contracting Officer shall adjust those components of the
Rates for Water Delivered under this Contract representing the cost associated with the activity being
performed by Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority, or its

successor.
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(d) In the event the O&M of the Project facilities operated and maintained by
Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority is re-assumed by the
United States during the term of this Contract, the Contracting Officer shall so notify the Contractor,
in writing, and present to the Contractor a revised Exhibit “B” which shall include the portion of the
Rates to be paid by the Contractor for Project Water under this Contract representing the O&M costs
of the portion of such Project facilities which have been re-assumed. The Contractor shall, thereafter,
in the absence of written notification from the Contracting Officer to the contrary, pay the Rates,
Charges, and the Tiered Pricing Component specified in the revised Exhibit “B” directly to the
United States in compliance with Article 7 of this Contract.

OPERATION AND MAINTENANCE BY CALIFORNIA DEPARTMENT OF WATER
RESOURCES

28.1 () The O&M of a portion of the Project facilities which serve the Contractor, and
responsibility for funding a portion of the costs of such O&M, have been transferred to the California
Department of Water Resources, an Operating Non-Federal Entity by a separate agreement (14-06-
200-9755) between the United States and Operating Non-Federal Entity California Department of
Water Resources. This separate agreement shall not interfere with or affect the rights or obligations
of the Contractor or the United States hereunder.

(b) The Contracting Officer has previously notified the Contractor in writing that
the O&M of a portion of the Project facilities which serve the Contractor has been transferred to
Operating Non-Federal Entity California Department of Water Resources, and the Contractor shall
pay directly to Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority, or to any

successor approved by the Contracting Officer under the terms and conditions of the separate
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agreement between the United States and Operating Non-Federal Entity San Luis & Delta-Mendota
Water Authority, described in subdivision (a) of Article 28 of this Contract, all rates, charges, or
assessments of any kind, including any assessment for reserve funds, which Operating Non-Federal
Entity California Department of Water Resources, or such successor determines, sets, or establishes
for the O&M of the portion of the Project facilities operated and maintained by Operating Non-
Federal Entity California Department of Water Resources, or such successor. Such direct payments
to Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority, or such successor shall
not relieve the Contractor of its obligation to pay directly to the United States the Contractor’s share
of the Project Rates, Charges, and Tiered Pricing Components except to the extent the Operating
Non-Federal Entity collects payments on behalf of the United States in accordance with the separate
agreement identified in subdivision (a) of Article 28 of this Contract.

(c)  Forsolong as the O&M of any portion of the Project facilities serving the
Contractor is performed by Operating Non-Federal Entity California Department of Water Resources,
or any successor thereto, the Contracting Officer shall adjust those components of the Rates for
Water Delivered under this Contract representing the cost associated with the activity being
performed by Operating Non-Federal Entity California Department of Water Resources, or its

successor.

(d) In the event the O&M of the Project facilities operated and maintained by
Operating Non-Federal Entity California Department of Water Resources is re-assumed by the

United States during the term of this Contract, the Contracting Officer shall so notify the Contractor,
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in writing, and present to the Contractor a revised Exhibit “B” which shall include the portion of the
Rates, Charges, and Tiered Pricing Component(s) to be paid by the Contractor for Project Water
under this Contract representing the O&M costs of the portion of such Project facilities which have
been re-assumed. The Contractor shall, thereafter, in the absence of written notification from the
Contracting Officer to the contrary, pay the Rates, Charges, and Tiered Pricing Component(s)
specified in the revised Exhibit “B” directly to the United States in compliance with Article 7 of this
Contract.

PUMPING PLANTS, POWER FOR PUMPING PLANTS, AND TRANSFER
OF OPERATION AND MAINTENANCE TO THE CONTRACTOR

28.2. () The United States shall furnish and install pumping plants and furnish the
amount of Project power the Contracting Officer determines is necessary to deliver Project Water to
the Contractor from the Delta-Mendota and San Luis Canals at the point(s) of delivery identified
pursuant to subdivision (a) of Article 5 at heads and elevations sufficient to irrigate by gravity the
areas within the Contractor’s Service Area below 700 feet mean sea level elevation.

(b) With advance approval of the Contracting Officer, the Contractor may, at its
own expense, furnish and install pumping facilities, and related electrical equipment, to enable it to
divert and deliver Project Water from the Delta-Mendota and San Luis Canals before the United
States furnishes and installs all the pumping plants referred to in subdivision (a) of this Article. The
United States shall furnish the amount of Project power needed to operate such pumping facilities;

Provided, That the Contractor maintains an agreement with an entity to convey such power to such

facilities, and the Contractor agrees to pay any and all charges assessed by that entity for such

service.
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(c) The furnishing of power by the United States shall be in conformance with
operating criteria, rules, and regulations, including the project use power policy, established by the
Contracting Officer; Provided, That any such operating criteria, rules, and regulations, including the
project use power policy, established by the Contracting Officer shall not excuse the United States
from its obligation under subdivision (a) of this Article. Such operating criteria, rules, and
regulations shall be developed in cooperation with the Contractor and shall be based on acceptable
irrigation management practices and the power generation capacity available to the United States for
the furnishing of Project water to the Contractor.

(d) The Contractor hereby agrees to operate and maintain, at its own expense, all
of the pumping facilities described in subdivisions (a) and (b) of this Article in such a manner that
they remain in good and efficient condition; Provided, That the United States shall finance the costs
of all major replacements that the Contracting Officer determines are needed.

(e) The Contracting Officer or his representative shall at all times have access to
and may inspect and investigate the pumping facilities for the purpose of ascertaining if they are
being kept in safe and proper operating condition.

) No change in any of the pumping facilities, which in the opinion of the
Contracting Officer is substantial, shall be made by the Contractor without first obtaining the written
consent of the Contracting Officer. The Contractor promptly shall make any and all repairs and
replacements to the pumping facilities which in the opinion of the Contracting Officer are necessary.

In the event the Contractor neglects or fails to make such repairs and replacements or in the event of

operation by the United States of the pumping facilities pursuant to subdivision (i) of this Article, the
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United States may cause the repairs and replacements to be made and the cost thereof, as determined
by the Contracting Officer, shall be paid by the Contractor to the United States upon notice of the
payment due but not later than April 1 of the year following that during which such work was
completed.

(9) In the event the Contracting Officer determines that the Contractor has not
properly cared for, operated, and maintained said pumping facilities or has failed to comply with any
of the provisions of this Article, then at the election of the Contracting Officer the United States may
take over from the Contractor the care and O&M of the pumping facilities by giving written notice to
the Contractor of such election and the effective date thereof. Thereafter during the period of
operation by the United States the Contractor shall pay to the United States in advance of the use of
such pumping facilities the Contractor’s share of the cost of O&M thereof and replacements
therefore, as fixed in notices from the Contracting Officer. In the event such advances are inadequate
to properly care for, operate, and maintain the pumping facilities to the end of any year, the
Contracting Officer may give written notice of a supplemental O&M charge and the Contractor shall
pay such amount on or before the date specified in said notice. Any amount of such advances
remaining unexpended or unobligated, at the option of the Contractor, either shall be refunded or
credited upon amounts to become due to the United States from the Contractor under the provisions
of this Contract in subsequent years. The pumping facilities so taken back by the United States may
be returned to the Contractor upon the furnishing to the Contractor of a written 90-day notice of
intention to retransfer.

(h) The Contractor shall hold the United States, its officers and employees

56



1211

1212

1213

1214

1215

1216

1217

1218

1219

1220

1221

1222

1223

1224

1225

1226

1227

1228

1229

1230

Contract No. 14-06-200-7773A-LTR1
harmless from every and all claim for damages to persons or property arising out of or connected
with the Contractor’s O&M of the pumping facilities referred to in this Article; Provided, That
nothing contained herein shall be construed as an assumption of liability by the Contractor to parties
other than the United States with respect to such matters.

0] During the time the pumping facilities are operated and maintained by the
Contractor, in addition to all other payments to be made by the Contractor under this Contract, the
Contractor shall pay to the United States pursuant to Article 25 hereof, costs incurred by the United
States for work associated with the pumping facilities under this Contract normally charged by the
United States to water users and properly and equitably chargeable to the Contractor.

0 The Contracting Officer may make review of any part or all of the pumping
facilities being operated by the Contractor pursuant to this Article to assist the Contractor in
assessing the condition of facilities and the adequacy of the maintenance program(s). The
Contracting Officer shall prepare reports based on the examinations, inspections or audits, and
furnish copies of such reports and any recommendations to the Contractor. The Contractor shall

reimburse the actual cost

incurred by the United States in making O&M examinations, inspections, and audits, and preparing
associated reports and recommendations.

(k) If deemed necessary by the Contracting Officer or requested by the Contractor,
special inspections of the pumping facilities being operated by the Contractor and of the Contractor’s

books and records may be made to ascertain the extent of any O&M deficiencies, to determine the
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remedial measures required for their correction, and to assist the Contractor in solving specific
problems. Any special inspection or audit shall, except in a case of emergency, be made after written
notice to the Contractor and the actual cost thereof shall be paid by the Contractor to the United
States.

CONTINGENT ON APPROPRIATION OR ALLOTMENT OF FUNDS

29.  The expenditure or advance of any money or the performance of any obligation of the
United States under this Contract shall be contingent upon appropriation or allotment of funds.
Absence of appropriation or allotment of funds shall not relieve the Contractor from any obligations
under this Contract. No liability shall accrue to the United States in case funds are not appropriated
or allotted.
BOOKS, RECORDS, AND REPORTS

30. @ The Contractor shall establish and maintain accounts and other books and
records pertaining to administration of the terms and conditions of this Contract, including: the
Contractor's financial transactions, water supply data, and Project land and right-of-way agreements;
the water users' land-use (crop census), land ownership, land-leasing and water use data; and other
matters that the Contracting Officer may require. Reports thereon shall be furnished to the
Contracting Officer in such form and on such date or dates as the Contracting Officer may require.
Subject to applicable Federal laws and regulations, each party to this Contract shall have the right
during office hours to examine and make copies of the other party's books and records relating to
matters covered by this Contract.

(b) Notwithstanding the provisions of subdivision (a) of this Article, no books,
records, or other information shall be requested from the Contractor by the Contracting Officer unless
such books, records, or information are reasonably related to the administration or performance of
this Contract. Any such request shall allow the Contractor a reasonable period of time within which
to provide the requested books, records, or information.

(c) At such time as the Contractor provides information to the Contracting Officer
pursuant to subdivision (a) of this Article, a copy of such information shall be provided to the

Operating Non-Federal Entity.
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ASSIGNMENT LIMITED--SUCCESSORS AND ASSIGNS OBLIGATED

31. @ The provisions of this Contract shall apply to and bind the successors and
assigns of the parties hereto, but no assignment or transfer of this Contract or any right or interest
therein shall be valid until approved in writing by the Contracting Officer.

(b) The assignment of any right or interest in this Contract by either party shall not
interfere with the rights or obligations of the other party to this Contract absent the written
concurrence of said other party.

(c) The Contracting Officer shall not unreasonably condition or withhold approval
of any proposed assignment.

SEVERABILITY

32. In the event that a person or entity who is neither (i) a party to a Project contract, nor
(ii) a person or entity that receives Project Water from a party to a Project contract, nor (iii) an
association or other form of organization whose primary function is to represent parties to Project
contracts, brings an action in a court of competent jurisdiction challenging the legality or
enforceability of a provision included in this Contract and said person, entity, association, or
organization obtains a final court decision holding that such provision is legally invalid or
unenforceable and the Contractor has not intervened in that lawsuit in support of the plaintiff(s), the
parties to this Contract shall use their best efforts to (i) within 30 days of the date of such final court
decision identify by mutual agreement the provisions in this Contract which must be revised and (ii)
within three months thereafter promptly agree on the appropriate revision(s). The time periods
specified above may be extended by mutual agreement of the parties. Pending the completion of the

actions designated above, to the extent it can do so without violating any applicable provisions of
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law, the United States shall continue to make the quantities of Project Water specified in this
Contract available to the Contractor pursuant to the provisions of this Contract which were not found
to be legally invalid or unenforceable in the final court decision.

RESOLUTION OF DISPUTES

33.  Should any dispute arise concerning any provisions of this Contract, or the parties’
rights and obligations thereunder, the parties shall meet and confer in an attempt to resolve the
dispute. Prior to the Contractor commencing any legal action, or the Contracting Officer referring
any matter to the Department of Justice, the party shall provide to the other party 30 days’ written
notice of the intent to take such action; Provided, That such notice shall not be required where a
delay in commencing an action would prejudice the interests of the party that intends to file suit.
During the 30 day notice period, the Contractor and the Contracting Officer shall meet and confer in
an attempt to resolve the dispute. Except as specifically provided, nothing herein is intended to
waive or abridge any right or remedy that the Contractor or the United States may have.

OFFICIALS NOT TO BENEFIT

34. No Member of or Delegate to Congress, Resident Commissioner, or official of the
Contractor shall benefit from this Contract other than as a water user or landowner in the same
manner as other water users or landowners.

CHANGES IN CONTRACTOR’S SERVICE AREA

35. @ While this Contract is in effect, no change may be made in the Contractor's
Service Area, by inclusion or exclusion of lands, dissolution, consolidation, merger, or otherwise,
except upon the Contracting Officer's written consent.

(b) Within 30 days of receipt of a request for such a change, the Contracting

Officer will notify the Contractor of any additional information required by the Contracting Officer
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for processing said request, and both parties will meet to establish a mutually agreeable schedule for
timely completion of the process. Such process will analyze whether the proposed change is likely
to: (i) result in the use of Project Water contrary to the terms of this Contract; (ii) impair the ability of
the Contractor to pay for Project Water furnished under this Contract or to pay for any Federally-
constructed facilities for which the Contractor is responsible; and (iii) have an impact on any Project
Water rights applications, permits, or licenses. In addition, the Contracting Officer shall comply with
the NEPA and the ESA. The Contractor will be responsible for all costs incurred by the Contracting
Officer in this process, and such costs will be paid in accordance with Article 25 of this Contract.

FEDERAL LAWS

36. By entering into this Contract, the Contractor does not waive its rights to contest the
validity or application in connection with the performance of the terms and conditions of this
Contract of any Federal law or regulation; Provided, That the Contractor agrees to comply with the
terms and conditions of this Contract unless and until relief from application of such Federal law or
regulation to the implementing provision of the Contract is granted by a court of competent
jurisdiction.

NOTICES

37.  Any notice, demand, or request authorized or required by this Contract shall be
deemed to have been given, on behalf of the Contractor, when mailed, postage prepaid, or delivered
to the Area Manager, South-Central California Area Office, 1243 N Street, Fresno, CA 93721, and on
behalf of the United States, when mailed, postage prepaid, or delivered to the Board of Directors of
the San Luis Water District, 1015 6™ Street, Los Banos, California 93635. The designation of the
addressee or the address may be changed by notice given in the same manner as provided in this
Article for other notices.

CONFIRMATION OF CONTRACT

38.  The Contractor, after the execution of this Contract, shall promptly seek to secure a
decree of a court of competent jurisdiction of the State of California, confirming the execution of this
Contract. The Contractor shall furnish the United States a certified copy of the final decree, the
validation proceedings, and all pertinent supporting records of the court approving and confirming
this Contract, and decreeing and adjudging it to be lawful, valid, and binding on the Contractor.
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and
year first above written.

THE UNITED STATES OF AMERICA

By:

Regional Director, Mid-Pacific Region
Bureau of Reclamation

(SEAL)
SAN LUIS WATER DISTRICT
By:
President of the Board of Directors
Attest:
By:

Secretary of the Board of Directors

(H:\pub 440\LTRC\Final Draft LTRC’s — Fresno, Tracy\10-22-04 San Luis WD Final Draft LTRC
with exhibits.doc)
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San Luis Water District

Miles
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EXHIBIT B

Contract No. 14-06-200-7773A-LTR1

SAN LUIS WATER DISTRICT

Water Rates and Charges

COST-OF-SERVICE (COS) RATES:
Capital Rates:

O&M Rates:
Water Marketing
Storage
Conveyance
Direct Pumping (Project Use Energy)
Tracy Pumping
San Luis Drain

Deficit Rates:
Non-Interest Bearing
Interest Bearing

TOTAL COST-OF-SERVICE RATES (COS):

M&I FULL-COST RATE:

FULL-COST RATES:

Section 202(3) Rate is applicable to a Qualified Recipient or
to a Limited Recipient receiving irrigation water on or before
October 1, 1981.

205 FULL-COST RATES:

Section 205(a)(3) Rate is applicable to a Qualified Recipient
or to a Limited Recipient that did not recelve irrigation water
on or before October 1, 1981.

Tiered Pricing Component >80% <=90% of Contract
Total [Full Cost Rate - COS Rate /2]:

Tiered Pricing Component >90% of Contract
Total [Full Cost Rate - COS Rate]:

SURCHARGES UNDER P.L. 102-575
TO RESTORATION FUND**

2004 Rates Per Acre-Foot

Irrigation Water Irrigation Water M&I Water

SLC DMC

$19.80 $10.50 ($10.97)

$7.59 $7.59 $5.01

$5.83 $5.83 $6.38

* *

$2.51

* *

$35.73 $23.92 $15.00
(%$6.47)

$53.54 $35.56

$63.99 $42.63

$7.82 $7.82 $15.64

* Conveyance and Conveyance Pumping Operation and maintenance costs were removed
for ratesetting purposes and are to be billed directly to the water authorities.
** The surcharges are payments in addition to the water rates and were determined pursuant
to Title XXXIV of Public Law 102-575. Restoration fund surcharges under P.L. 102-575

are on a fiscal year basis (10/1-9/30).





