

## National Wildlife Refuge

Note: Quantities shown below are acre-feet of water

Refuge	Level 2 <sup>1</sup> Water Supplies	Source of Level 2 Water Supplies		Incremental Level 4 <sup>2</sup> Water Supplies	Sources of Incremental Level 4 Water Supply		Total Level 4 <sup>3</sup> Supplies
		MOU	Non-Project		MOU	Replacement	
<b>San Joaquin Valley</b>							
San Luis Unit	13,350	<b>19,000<sup>7</sup></b>	0	5,650	0	5,650 <sup>8</sup>	19,000
Kesterson	3,500	<b>10,000<sup>7</sup></b>	0	6,500	0	6,500 <sup>8</sup>	10,000
West Bear Creek	7,207	<b>7,207</b>	0	3,603	<b>3,603<sup>4</sup></b>	0	10,810
Freitas	3,527	<b>5,290<sup>7</sup></b>	0	1,763	<b>0</b>	1,763 <sup>8</sup>	5,290
Merced	13,500	<b>0</b>	15,000 <sup>5</sup>	2,500	<b>1,000<sup>4</sup></b>	0	16,000
East Bear Creek	8,863 <sup>6</sup>	<b>8,863</b>	0	4,432 <sup>6</sup>	<b>4,432<sup>4</sup></b>	0	13,295
<b>Tulare Lake Basin</b>							
Kern	9,950	<b>9,950</b>	0	15,050	<b>15,050<sup>4</sup></b>	0	25,000
Pixley	1,280	<b>1,280</b>	0	4,720	<b>4,720<sup>4</sup></b>	0	6,000
<b>Total</b>	<b>61,177</b>	<b>61,590</b>	15,000 <sup>5</sup>	<b>44,218</b>	<b>28,805<sup>4</sup></b>	<b>13,913<sup>8</sup></b>	<b>105,395</b>

<sup>1</sup> Quantity as defined in Article 1(i) of this Contract

<sup>2</sup> Quantity as defined in Article 1(h) of this Contract

<sup>3</sup> Quantity as defined in Article 1(j) of this Contract

<sup>4</sup> To be acquired in accordance with Article 3(a) of this Contract

<sup>5</sup> Mitigation water from Merced Irrigation District per FERC Licensing requirement

<sup>6</sup> Reduced quantities according to the updated San Joaquin Basin Action Plan, 1995

<sup>7</sup> Provided prior to CVPIA

<sup>8</sup> Provided prior to CVPIA - To be replaced to the Project when available and acquired from willing sources; source of funding to be determined

Shaded Cells: The California Department of Fish and Game (DFG) does not agree that it should be responsible for the incremental cost share associated with the acquisition of this water. Reclamation and DFG will seek resolution of this disagreement during the public review period.