1 2 3 4 5 6	R.O. 10/31-2001 Rev. R.O. 11/01-2001 Rev. R.O. 11/12-2002 Contract No. 7-07-20-W0056-IR7		
7 8 9 10	UNITED STATES DEPARTMENT OF THE INTERIOR BUREAU OF RECLAMATION Central Valley Project, California		
11 12 13 14	INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES AND KIRKWOOD WATER DISTRICT PROVIDING FOR PROJECT WATER SERVICE		
15	THIS CONTRACT, made this14 th day ofFebruary, 20 <u>03</u> , in		
16	pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or		
17	supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), as		
18	amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2,		
19	1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as amended and		
20	Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively hereinafter referred to		
21	as Federal Reclamation law, between THE UNITED STATES OF AMERICA, hereinafter referred		
22	to as the United States, and KIRKWOOD WATER DISTRICT, hereinafter referred to as the		
23	Contractor, a public agency of the State of California, duly organized, existing, and acting pursuant		
24	to the laws thereof, with its principal place of business in Corning, California;		
25	WITNESSETH, That:		
26	EXPLANATORY RECITALS		
27	WHEREAS, the United States and the Contractor entered into an interim renewal		
28	contract identified as Contract No. 7-07-20-W0056-IR6, hereinafter referred to as the Existing		

Interim Renewal Contract, which provided for the continued water service to the Contractor from March 1, 2002, through February 28, 2003; and

WHEREAS, the United States and the Contractor believe that further negotiations on the long-term renewal contract would be beneficial and mutually commit to continue to negotiate to seek to reach agreement, and the Contractor has requested a subsequent interim renewal contract pursuant to Article 2 (b)(1) of Interim Renewal Contract No. 7-07-20-W0056-IR5; and

WHEREAS, the United States has determined that the Contractor has to date fulfilled all of its obligations under the Existing Interim Renewal Contract; and

WHEREAS, the United States is willing to renew the Existing Interim Renewal Contract pursuant to the terms and conditions set forth below;

NOW, THEREFORE, in consideration of the mutual and dependent covenants herein contained, it is hereby mutually agreed by the parties hereto as follows:

INCORPORATION AND REVISION OF EXISTING INTERIM RENEWAL CONTRACT

- 1. The terms and conditions of the Existing Interim Renewal Contract are hereby incorporated by reference into this Contract with the same force and effect as if they were included in full text with the exception of Article1 thereof, which is revised as follows:
- (a) The first sentence in Subdivision (a) of Article 1 of the Existing Interim Renewal Contract is modified as follows: "This interim renewal contract shall be effective from March 1, 2003, and shall remain in effect through February 29, 2004, and thereafter will be renewed as described in Article 2(a) of Interim Renewal Contract No. 7-07-20-W0056-IR5 if a long-term renewal contract has not been executed with an effective commencement date of March 1, 2004."
- (b) Subdivision (b) of Article 1 of the Existing Interim Renewal Contract is amended by deleting the date "February 15, 2003," and replacing same with the date "February 15, 2004."

53	(c) Subdivision	(c) of Article 1 of the Existing Interim Renewal Contract is	
54	amended by deleting the dates "February 1, 2003," "February 15, 2003," and "February 28, 2003		
55	and replacing same with the dates "February 1, 2004," "February 15, 2004," and "February 29,		
56	2004," respectively.		
57	IN WITNESS WHEREOF, the parties hereto have executed this interim renewal		
58	contract as of the day and year first above written.		
59	APPROVED AS TO LEGAL FORM AND SUFFICIENCY /s/ James E. Turner	THE UNITED STATES OF AMERICA	
60 61 62	OFFICE OF REGIONAL SOLICITOR DEPARTMENT OF THE INTERIOR	By: /s/ John F. Davis for Regional Director, Mid-Pacific Region Bureau of Reclamation	
63 64 65	(SEAL)	KIRKWOOD WATER DISTRICT	
66 67		By: /s/ Dennis Bentz President	
68	Attest:		
69	/s/ Albert C. Langtate		
70	Secretary		