1 2 3 4 5 6	Irrigation and M&I R.O. 10/31-2001 Rev. R.O. 11/01-2001 Rev. R.O. 11/12-2002 Contract No. 14-06-200-8018-IR7	
7 8 9 10	UNITED STATES DEPARTMENT OF THE INTERIOR BUREAU OF RECLAMATION Central Valley Project, California	
11 12 13 14	INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES  AND WIDREN WATER DISTRICT PROVIDING FOR PROJECT WATER SERVICE	
15	THIS CONTRACT, made this <u>14<sup>th</sup></u> day of <u>February</u> , 20 <u>03</u> , in	
16	pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or	
17	supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), as	
18	amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2,	
19	1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as amended and	
20	Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively hereinafter referred to	
21	as Federal Reclamation law, between THE UNITED STATES OF AMERICA, hereinafter referred	
22	to as the United States, and WIDREN WATER DISTRICT, hereinafter referred to as the Contractor,	
23	a public agency of the State of California, duly organized, existing, and acting pursuant to the laws	
24	thereof, with its principal place of business in Los Banos, California;	
25	WITNESSETH, That:	
26	EXPLANATORY RECITALS	
27	WHEREAS, the United States and the Contractor entered into an interim renewal	
28	contract identified as Contract No. 14-06-200-8018-IR6, hereinafter referred to as the Existing	

Interim Renewal Contract, which provided for the continued water service to the Contractor from March 1, 2002, through February 28, 2003; and

WHEREAS, the United States and the Contractor believe that further negotiations on the long-term renewal contract would be beneficial and mutually commit to continue to negotiate to seek to reach agreement, and the Contractor has requested a subsequent interim renewal contract pursuant to Article 2 (b)(1) of Interim Renewal Contract No. 14-06-200-8018-IR5; and

WHEREAS, the United States has determined that the Contractor has to date fulfilled all of its obligations under the Existing Interim Renewal Contract; and

WHEREAS, the United States is willing to renew the Existing Interim Renewal Contract pursuant to the terms and conditions set forth below;

NOW, THEREFORE, in consideration of the mutual and dependent covenants herein contained, it is hereby mutually agreed by the parties hereto as follows:

## INCORPORATION AND REVISION OF EXISTING INTERIM RENEWAL CONTRACT

- 1. The terms and conditions of the Existing Interim Renewal Contract are hereby incorporated by reference into this Contract with the same force and effect as if they were included in full text with the exception of Article1 thereof, which is revised as follows:
- (a) The first sentence in Subdivision (a) of Article 1 of the Existing Interim Renewal Contract is modified as follows: "This interim renewal contract shall be effective from March 1, 2003, and shall remain in effect through February 29, 2004, and thereafter will be renewed as described in Article 2(a) of Interim Renewal Contract No. 14-06-200-8018-IR5 if a long-term renewal contract has not been executed with an effective commencement date of March 1, 2004."
- (b) Subdivision (b) of Article 1 of the Existing Interim Renewal Contract is amended by deleting the date "February 15, 2003," and replacing same with the date "February 15, 2004."

53	(c) Subdivision (c) of Article 1 of the Existing Interim Renewal Contract is		
54	amended by deleting the dates "February 1, 2003," "February 15, 2003," and "February 28, 2003,"		
55	and replacing same with the dates "February 1, 2004," "February 15, 2004," and "February 29,		
56	2004," respectively.		
57	IN WITNESS WHEREOF	F, the parties hereto have executed this interim renewal	
58	contract as of the day and year first above written.		
59	APPROVED AS TO LEGAL FORM AND SUFFICIENCY 151 James E. Turner	THE UNITED STATES OF AMERICA	
60 61 62	OFFICE OF REGIONAL SOLICITOR DEPARTMENT OF THE INTERIOR	By: /s/ Kirk C. Rodgers Regional Director, Mid-Pacific Region Bureau of Reclamation	
63	(SEAL)	WIDREN WATER DISTRICT	
64 65		By: /s/ Jean P. Sagouspe President	
66	Attest:		
67 68	/s/ Diane E. Sagouspe Secretary		