1 2 3	R. O. Draft 12/12-2003 R. O. Draft 11/06-2003 Irrigation and/or M&I		
4 5	Contract No. 14-06-200-6575-IR8		
6	UNITED STATES		
7 8	DEPARTMENT OF THE INTERIOR		
9	BUREAU OF RECLAMATION Central Valley Project, California		
,	Central Valley Project, California		
10	INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES		
11	AND		
12			
13			
14	THIS CONTRACT, made this <u>27th</u> day of <u>February</u> , 2004, in		
15	pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or		
16	supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), as		
17	amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2,		
18	1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as amended and		
19	Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively hereinafter referred to		
20	as Federal Reclamation law, between THE UNITED STATES OF AMERICA, hereinafter referred		
21	to as the United States, and CORNING WATER DISTRICT, hereinafter referred to as the		
22	Contractor, a public agency of the State of California, duly organized, existing, and acting pursuant		
23	to the laws thereof, with its principal place of business in Corning, California;		
24	WITNESSETH, That:		
25	EXPLANATORY RECITALS		
26	WHEREAS, the United States and the Contractor entered into an interim renewal		
27	contract identified as Contract No. 14-06-200-6575-IR5, hereinafter referred to as the Interim		
28	Renewal Contract, which provided for the continued water service to the Contractor following		
29	expiration of Contract No. 14-06-200-6575; and		

30	WHEREAS, the United States and the Contractor have entered into successive	
31	renewals of the Interim Renewal Contract, the most recent of which is Contract No. 14-06-200-	
32	6575-IR7, hereinafter referred to as the Existing Interim Renewal Contract from March 1, 2003,	
33	through February 29, 2004; and	
34	WHEREAS, the United States and the Contractor have made significant progress in	
35	their negotiations of a long-term renewal contract, believe that further negotiations on the long-term	
36	renewal contract would be beneficial, and mutually commit to continue to negotiate to seek to reach	
37	agreement, but anticipate that the environmental documentation necessary for execution of any long-	
38	term renewal contract will be delayed at least an additional 7 months, and may be delayed further for	
39	reasons beyond the control of the parties; and	
40	WHEREAS, the Contractor has requested a subsequent interim renewal contract	
41	pursuant to Subdivision (b)(1) of Article 2 of the Interim Renewal Contract and Article 1 of the	
42	Existing Interim Renewal Contract; and	
43	WHEREAS, the United States has determined that the Contractor has to date fulfilled	
44	all of its obligations under the Existing Interim Renewal Contract; and	
45	WHEREAS, the United States is willing to renew the Existing Interim Renewal	
46	Contract pursuant to the terms and conditions set forth below;	
47	NOW, THEREFORE, in consideration of the mutual and dependent covenants herein	
48	contained, it is hereby mutually agreed by the parties hereto as follows:	
49	INCORPORATION AND REVISION OF EXISTING INTERIM RENEWAL CONTRACT	
50	1. The terms and conditions of the Existing Interim Renewal Contract are hereby	
51	incorporated by reference into this Contract with the same force and effect as if they were included	
52	in full text with the exception of Article 1 thereof, which is revised as follows:	
53	(a) The first sentence in Subdivision (a) of Article 1 of the Existing Interim	
54	Renewal Contract is modified as follows: "This interim renewal contract shall be effective from	

55	March 1, 2004, and shall remain in effect through February 28, 2006, and thereafter will be renewed		
56	as described in Subdivision (a) of Article 2 of the Interim Renewal Contract if a long-term renewal		
57	contract has not been executed with an effective commencement date of March 1, 2006; Provided,		
58	that if a long-term renewal contract has been executed with an effective commencement date of		
59	March 1, 2005, this interim renewal contract shall expire on February 28, 2005."		
60	(b) Subdivision (b) of A	rticle 1 of the Existing Interim Renewal Contract is	
61	amended by deleting the date "February 15, 2004," and replacing same with the date		
62	"February 15, 2006."		
63	(c) Subdivision (c) of Ar	ticle 1 of the Existing Interim Renewal Contract is	
64	amended by deleting the dates "February 1, 2004," "February 15, 2004," and "February 29, 2004,"		
65	and replacing same with the dates "February 1, 2006," "February 15, 2006," and "February 28,		
66	2006," respectively.		
67	IN WITNESS WHEREOF, the parties hereto have executed this interim renewal		
68	contract as of the day and year first above written.		
69	APPROVED AS TO LEGAL FORM AND SUFFICIENCY	THE UNITED STATES OF AMERICA	
70	Is/ James €. Turner	Drug /a/ Wints C. Dadgerra	
70 71 72	OFFICE OF REGIONAL SOLICITOR DEPARTMENT OF THE INTERIOR	By: /s/ Kirk C. Rodgers Regional Director, Mid-Pacific Region Bureau of Reclamation	
73	(SEAL)	CORNING WATER DISTRICT	
74 75		By: /s/ J. Chris Henderson President	
76	Attest:		
77 78 79	/s/ James G. Lowden Secretary		