1 2 3 4 5	R. O. Draft 12/12-2003 R. O. Draft 11/06-2003 Irrigation and/or M&I Contract No. 14-06-200-700-A-IR2
6 7 8 9	UNITED STATES DEPARTMENT OF THE INTERIOR BUREAU OF RECLAMATION Central Valley Project, California
10 11 12 13	INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES AND JAMES IRRIGATION DISTRICT PROVIDING FOR PROJECT WATER SERVICE
14	THIS CONTRACT, made this27 th day ofFebruary, 20 <u>04</u> , in
15	in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or
16	supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844),
17	as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented,
18	July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as
19	amended and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively
20	hereinafter referred to as Federal Reclamation law, between THE UNITED STATES OF
21	AMERICA, hereinafter referred to as the United States, and JAMES IRRIGATION
22	DISTRICT, hereinafter referred to as the Contractor, a public agency of the State of California,
23	duly organized, existing, and acting pursuant to the laws thereof, with its principal place of
24	business in San Joaquin, California;
25	WITNESSETH, That:
26	EXPLANATORY RECITALS
27	WHEREAS, the United States and the Contractor entered into an interim
28	renewal contract identified as Contract No. 14-06-200-700-A-IR1 from December 23, 2003,
29	through February 29, 2004, hereinafter referred to as the Existing Interim Renewal Contract,

30

No. 14-06-200-700-A; and

31

32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

51

52

53

54

55

WHEREAS, the United States and the Contractor have made significant progress in their negotiations of a long-term renewal contract, believe that further negotiations on the longterm renewal contract would be beneficial, and mutually commit to continue to negotiate to seek to reach agreement, but anticipate that the environmental documentation necessary for execution of any long-term renewal contract will be delayed at least an additional 7 months, and may be delayed further for reasons beyond the control of the parties; and WHEREAS, the Contractor has requested a subsequent interim renewal contract pursuant to Subdivision (b) of Article 2 of the Existing Interim Renewal Contract; and WHEREAS, the United States has determined that the Contractor has to date fulfilled all of its obligations under the Existing Interim Renewal Contract; and WHEREAS, the United States is willing to renew the Existing Interim Renewal Contract pursuant to the terms and conditions set forth below; NOW, THEREFORE, in consideration of the mutual and dependent covenants herein contained, it is hereby mutually agreed by the parties hereto as follows: INCORPORATION AND REVISION OF EXISTING INTERIM RENEWAL CONTRACT 1. The terms and conditions of the Existing Interim Renewal Contract are hereby incorporated by reference into this Contract with the same force and effect as if they were included in full text with the exception of Article 2 thereof, which is revised as follows: (a) The first sentence in Subdivision (a) of Article 2 of the Existing Interim Renewal Contract is modified as follows: "This interim renewal contract shall be effective from March 1, 2004, and shall remain in effect through February 28, 2006, and thereafter will be renewed as described in Subdivision (a) of Article 2 of the Existing Interim Renewal Contract if a long-term renewal contract has not been executed with an effective commencement date of March 1, 2006; <u>Provided</u>, that if a long-term renewal contract has been executed with an effective

56	commencement date of March 1, 2005, this interim renewal contract shall expire on February 28,	
57	2005."	
58	(b) Subdivision (b) of Article 2 of the Existing Interim Renewal Contract is	
59	amended by deleting the date "February 15, 2004," and replacing same with the date	
60	"February 15, 2006."	
61	(c) Subdivision (c) of Article 2 of the Existing Interim Renewal Contract is	
62	amended by deleting the dates "February 1, 2004," "February 15, 2004," and "February 29, 2004,"	J
63	and replacing same with the dates "February 1, 2006," "February 15, 2006," and "February 28,	
64	2006," respectively.	
65	IN WITNESS WHEREOF, the parties hereto have executed this interim renewal	
66	contract as of the day and year first above written.	
67	APPROVED AS TO LEGAL FORM AND SUFFICIENCY /s/ James & Jurner	
68 69 70	OFFICE OF REGIONAL SOLICITOR DEPARTMENT OF THE INTERIOR By:/s/ Kirk C. Rodgers Regional Director, Mid-Pacific Region Bureau of Reclamation	
71	(SEAL) JAMES IRRIGATION DISTRICT	
72 73	By: /s/ Kenneth R. Hale President of the Board of Directors	
74	Attest:	
75 76	/s/ Donna Y. Hanneman Secretary	