1 2 3 4 5	R. O. Draft 12/12-2003 R. O. Draft 11/06-2003 Irrigation and/or M&I Contract No. 14-06-200-701-A-IR2
6 7 8 9	UNITED STATES DEPARTMENT OF THE INTERIOR BUREAU OF RECLAMATION Central Valley Project, California
10 11 12 13	INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES  AND  TRANQUILLITY IRRIGATION DISTRICT  PROVIDING FOR PROJECT WATER SERVICE
14	THIS CONTRACT, made this27 <sup>th</sup> day ofFebruary, 20 <u>04</u> , in
15	pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or
16	supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844),
17	as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented,
18	July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as
19	amended and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively
20	hereinafter referred to as Federal Reclamation law, between THE UNITED STATES OF
21	AMERICA, hereinafter referred to as the United States, and TRANQUILLITY IRRIGATION
22	DISTRICT, hereinafter referred to as the Contractor, a public agency of the State of California,
23	duly organized, existing, and acting pursuant to the laws thereof, with its principal place of
24	business in Tranquillity, California;
25	WITNESSETH, That:
26	EXPLANATORY RECITALS
27	WHEREAS, the United States and the Contractor entered into an interim renewal
28	contract identified as Contract No. 14-06-200-701-A-IR1 from December 23, 2003, through
29	February 29, 2004, hereinafter referred to as the Existing Interim Renewal Contract, which

30

No	14-06	-200-	-701	-A:	and
INO.	14-(//)	- Z\ J\ <i>J</i> -	-/\/	-/-	and

32	WHEREAS, the United States and the Contractor have made significant progress in
33	their negotiations of a long-term renewal contract, believe that further negotiations on the long-term
34	renewal contract would be beneficial, and mutually commit to continue to negotiate to seek to reach
35	agreement, but anticipate that the environmental documentation necessary for execution of any
36	long-term renewal contract will be delayed at least an additional 7 months, and may be delayed
37	further for reasons beyond the control of the parties; and
38	WHEREAS, the Contractor has requested a subsequent interim renewal contract
39	pursuant to Subdivision (b) of Article 2 of the Existing Interim Renewal Contract; and
40	WHEREAS, the United States has determined that the Contractor has to date
41	fulfilled all of its obligations under the Existing Interim Renewal Contract; and
42	WHEREAS, the United States is willing to renew the Existing Interim Renewal
43	Contract pursuant to the terms and conditions set forth below;
44	NOW, THEREFORE, in consideration of the mutual and dependent covenants
45	herein contained, it is hereby mutually agreed by the parties hereto as follows:
46	INCORPORATION AND REVISION OF EXISTING INTERIM RENEWAL CONTRACT
47	1. The terms and conditions of the Existing Interim Renewal Contract are hereby
48	incorporated by reference into this Contract with the same force and effect as if they were included
49	in full text with the exception of Article 2 thereof, which is revised as follows:
50	(a) The first sentence in Subdivision (a) of Article 2 of the Existing Interim
51	Renewal Contract is modified as follows: "This interim renewal contract shall be effective from
52	March 1, 2004, and shall remain in effect through February 28, 2006, and thereafter will be renewed
53	as described in Subdivision (a) of Article 2 of the Existing Interim Renewal Contract if a long-term
54	renewal contract has not been executed with an effective commencement date of

March 1, 2006; Provided, that if a long-term renewal contract has been executed with an effective

commencement date of March 1, 2005, this interim renewal contract shall expire on February 28, 2005."

- (b) Subdivision (b) of Article 2 of the Existing Interim Renewal Contract is amended by deleting the date "February 15, 2004," and replacing same with the date "February 15, 2006."
- (c) Subdivision (c) of Article 2 of the Existing Interim Renewal Contract is amended by deleting the dates "February 1, 2004," "February 15, 2004," and "February 29, 2004," and replacing same with the dates "February 1, 2006," "February 15, 2006," and "February 28, 2006," respectively.

IN WITNESS WHEREOF, the parties hereto have executed this interim renewal contract as of the day and year first above written.

APPROVED AS TO LEGAL FORM AND SUFFICIENCY  s  James €. Turner	THE UNITED STATES OF AMERICA
OFFICE OF REGIONAL SOLICITOR DEPARTMENT OF THE INTERIOR	By:/s/_ Kirk C. Rodgers Regional Director, Mid-Pacific Region Bureau of Reclamation
(SEAL)	TRANQUILLITY IRRIGATION DISTRICT
	By: /s/ J.D. Fairless President of the Board of Directors
Attest:	
/s/ Jeannie Fairless	
Secretary	