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UNITED STATES 5 
DEPARTMENT OF THE INTERIOR 6 

BUREAU OF RECLAMATION 7 
Central Valley Project, California 8 

 
CONTRACT BETWEEN THE UNITED STATES AND 9 

ANDERSON-COTTONWOOD IRRIGATION DISTRICT, 10 
DIVERTER OF WATER FROM SACRAMENTO RIVER SOURCES, 11 

SETTLING WATER RIGHTS DISPUTES AND 12 
PROVIDING FOR PROJECT WATER  13 

 
 

 
THIS CONTRACT, hereinafter referred to as “Settlement Contract,” is entered into 14 

by THE UNITED STATES OF AMERICA, hereinafter referred to as the United States, made 15 

this _____ day of ____________________, 2004, pursuant to the applicable authority granted to 16 

it generally in the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or supplementary 17 

thereto, including, but not limited to, the Acts of August 26, 1937 (50 Stat. 844), as amended and 18 

supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, including, but not 19 

limited to, Sections 9 and 14 thereto, July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), 20 

October 12, 1982 (96 Stat. 1262), October 27, 1986 (100 Stat. 3050), as amended, and Title 21 

XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively hereinafter referred to 22 

as Federal Reclamation law, and ANDERSON-COTTONWOOD IRRIGATION DISTRICT, 23 

hereinafter referred to as the Contractor, a public agency of the State of California, duly 24 

organized, existing, and acting pursuant to the laws thereof, with its principal place of business in 25 

California; 26 
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WITNESSETH, that: 1 

EXPLANATORY RECITALS 2 

[1st] WHEREAS, the United States has constructed and is operating the Central Valley 3 

Project, California, for multiple purposes pursuant to its statutory authority; and 4 

[2nd] WHEREAS, the Contractor has rights to divert, is diverting, and will continue to 5 

divert for reasonable beneficial use, water from the natural flow of the Sacramento River and 6 

tributaries thereto, that would have been flowing therein if the Central Valley Project were not in 7 

existence; 8 

[3rd] WHEREAS, the construction and operation of the integrated and coordinated 9 

Central Valley Project has changed and will further change the regimen of the Sacramento, 10 

American, San Joaquin, and Trinity Rivers and the Sacramento-San Joaquin Delta from 11 

unregulated flow to regulated flow; and 12 

[4th] WHEREAS, the United States has rights to divert, is diverting, and will continue 13 

to divert waters from said Rivers and said Delta in connection with the operation of said Central 14 

Valley Project; and 15 

[5th] WHEREAS, the Contractor and the United States had a dispute over the 16 

respective rights of the parties to divert and use water from the regulated flow of the Sacramento 17 

River which threatened to result in litigation, and as a means to settle that dispute entered into 18 

Contract No. 14-06-200-3346A, hereinafter referred to as the Existing Contract, which 19 

established terms for the delivery to the Contractor of Central Valley Project Water, and the 20 

quantities of Base Supply the United States and the Contractor agreed may be diverted by the 21 

Contractor from the Sacramento River pursuant to such contract; and 22 
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[6th] WHEREAS, the United States and the Contractor disagree with respect to the 1 

authority of the United States to change the quantities of Base Supply and/or Project Water 2 

specified as available for diversion in this Settlement Contract from the quantities specified in 3 

the Existing Contract, and other issues related thereto.  That dispute was the subject of litigation 4 

in a lawsuit entitled Glenn-Colusa Irrigation District, et al. v. United States, et al. [Civ. No. S-5 

01-1816 GEB/JFM (E.D. Cal.)], but that litigation was dismissed, without prejudice, pursuant to 6 

a stipulation of dismissal filed by the parties thereto on August 29, 2002.  Notwithstanding that 7 

dismissal, the Contractor and the United States enter into this Settlement Contract to renew the 8 

Existing Contract, pursuant to the terms of the Existing Contract, Federal Reclamation law, and 9 

the laws of the State of California; and 10 

[7th] WHEREAS, to assure the Contractor of the enjoyment and use of the regulated 11 

flow of the said Rivers and the Delta, and to provide for the economical operation of the Central 12 

Valley Project by, and the reimbursement to, the United States for expenditures made for said 13 

Project. 14 

 NOW, THEREFORE, in consideration of the performance of the herein contained 15 

provisions, conditions, and covenants, it is agreed as follows: 16 

DEFINITIONS 17 

1. When used herein, unless otherwise expressed or incompatible with the intent 18 

hereof, the term: 19 

(a) “Base Supply” shall mean the quantity of Surface Water established in 20 

Articles 3 and 5 which may be diverted by the Contractor from the Sacramento River each month 21 

during the period April through October of each Year without payment to the United States for 22 

such quantities diverted; 23 
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(b) “Basin-Wide Water Management Plan” shall mean the mutually agreeable 1 

Sacramento River Basinwide Water Management Plan, dated _______, developed by  2 

Glenn-Colusa Irrigation District, Maxwell Irrigation District, Natomas Central Mutual Water 3 

Company, Pelger Mutual Water Company, Princeton-Codora-Glenn Irrigation District, Provident 4 

Irrigation District, Reclamation District 108, Sutter Mutual Water Company, Anderson-5 

Cottonwood Irrigation District, Meridian Farms Water Company, Reclamation District 1004, and 6 

the U.S. Bureau of Reclamation; 7 

(c) “Charges” shall mean the payments for Project Water that the Contractor 8 

is required to pay to the United States in addition to the “Rates” specified in this Settlement 9 

Contract.  The Contracting Officer will, on an annual basis, determine the extent of these 10 

Charges.  The type and amount of each Charge shall be specified in Exhibit D; 11 

(d) “Contract Total” shall mean the sum of the Base Supply and Project Water 12 

available for diversion by the Contractor for the period April 1 through October 31; 13 

(e) “Critical Year” shall mean any Year in which either of the following 14 

eventualities exists: 15 

(1) The forecasted full natural inflow to Shasta Lake for the current 16 

Water Year, as such forecast is made by the United States on or before February 15 and reviewed 17 

as frequently thereafter as conditions and information warrant, is equal to or less than 3.2 million 18 

acre-feet; or 19 

(2) The total accumulated actual deficiencies below 4 million acre-feet 20 

in the immediately prior Water Year or series of successive prior Water Years each of which had 21 

inflows of less than 4 million acre-feet, together with the forecasted deficiency for the current 22 

Water Year, exceed 800,000 acre-feet.  23 
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For the purpose of determining a Critical Year, the computation of inflow to 1 

Shasta Lake shall be performed in a manner that considers the extent of upstream development 2 

above Shasta Lake during the year in question, and shall be used as the full natural flow to 3 

Shasta Lake.  In the event that major construction has occurred or occurs above Shasta Lake after 4 

September 1, 1963, and which has materially altered or alters the regimen of the stream systems 5 

contributing to Shasta Lake, the computed inflow to Shasta Lake used to define a Critical Year 6 

will be adjusted to eliminate the effect of such material alterations.  After consultation with the 7 

State of California, the National Weather Service, and other recognized forecasting agencies, the 8 

Contracting Officer will select the forecast to be used and will make the details of it available to 9 

the Contractor.  The same forecasts used by the United States for the operation of the Project 10 

shall be used to make the forecasts hereunder; 11 

(f) “CVPIA” shall mean the Central Valley Project Improvement Act, Title 12 

XXXIV of the Act of October 30, 1992 (106 Stat. 4706); 13 

(g) “Eligible Lands” shall mean all lands to which Project Water may be 14 

delivered in accordance with Section 204 of the Reclamation Reform Act of October 12, 1982 15 

(96 Stat. 1263), as amended, hereinafter referred to as RRA; 16 

(h) “Excess Lands” shall mean all lands in excess of the limitations contained 17 

in Section 204 of the RRA, other than those lands exempt from acreage limitation under Federal 18 

Reclamation law; 19 

(i) “Full Cost Rate” shall mean that water rate described in Sections 205(a)(3) 20 

or 202(3) of the RRA, whichever is applicable; 21 

(j) “Ineligible Lands” shall mean all lands to which Project Water may not be 22 

delivered in accordance with Section 204 of the RRA; 23 
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(k) “Landholder” shall mean a party that directly or indirectly owns or leases 1 

nonexempt land, as provided in 43 CFR 426.2; 2 

(l) “Project” shall mean the Central Valley Project owned by the United 3 

States and managed by the Department of the Interior, Bureau of Reclamation; 4 

(m) “Project Water” shall mean all Surface Water diverted or scheduled to be 5 

diverted each month during the period April through October of each Year by the Contractor 6 

from the Sacramento River which is in excess of the Base Supply.  The United States recognizes 7 

the right of the Contractor to make arrangements for acquisition of water from projects of others 8 

than the United States for delivery through the Sacramento River and tributaries subject to 9 

written agreement between Contractor and the United States as to identification of such water 10 

which water when so identified shall not be deemed Project Water under this Settlement 11 

Contract; 12 

(n) “Rates” shall mean the payments for Project Water determined annually 13 

by the Contracting Officer in accordance with the then current applicable water ratesetting 14 

policies for the Project, as described in subdivision (a) of Article 8 of this Settlement Contract; 15 

(o) “Secretary” or “Contracting Officer” shall mean the Secretary of the 16 

Interior, a duly appointed successor, or an authorized representative acting pursuant to any 17 

authority of the Secretary and through any agency of the Department of the Interior; 18 

(p) “Surface Water” shall mean only those waters that are considered as 19 

surface water under California law; 20 

(q) “Water Year” shall mean the period commencing with October 1 of one 21 

year and extending through September 30 of the next; and 22 

(r) “Year” shall mean a calendar year. 23 
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TERM OF SETTLEMENT CONTRACT 1 

2. (a) This Settlement Contract shall become effective April 1, 2004, and shall 2 

remain in effect until and including March 31, 2044:  Provided, that under terms and conditions 3 

mutually agreeable to the parties hereto, renewals may be made for successive periods not to 4 

exceed 40 years each.  The terms and conditions of each renewal shall be agreed upon not later 5 

than 1 year prior to the expiration of the then existing Settlement Contract.   6 

(b) With respect to Project Water and the portions of this Settlement Contract 7 

pertaining thereto, upon written request by the Contractor of the Secretary made not later than 1 8 

year prior to the expiration of this Settlement Contract, whenever, account being taken of the 9 

amount then credited to the costs of construction of water supply works, the remaining amount of 10 

construction costs of water supply work which is properly assignable for ultimate return by the 11 

Contractor as established by the Secretary of the Interior pursuant to (3) of Section 1 of Public 12 

Law 643 (70 Stat. 483), probably can be repaid to the United States within the term of a contract 13 

under subsection 9(d) of the 1939 Reclamation Project Act (53 Stat. 1187), the relevant portions 14 

of this Settlement Contract may be converted to a contract under said subsection 9(d) upon terms 15 

and conditions mutually agreeable to the United States and the Contractor.  The Secretary shall 16 

make a determination 10 years after the date of execution of this Settlement Contract, and every 17 

5 years thereafter, of whether a conversion to a contract under said subsection 9(d) can be 18 

accomplished pursuant to Public Law 643.  Notwithstanding any provision of this Settlement 19 

Contract, the Contractor reserves and shall have all rights and benefits under Public Law 643. 20 

WATER TO BE FURNISHED TO CONTRACTOR 21 

3. (a) Subject to the conditions, limitations, and provisions 22 

hereinafter expressed, the Contractor is hereby entitled and authorized to divert from the 23 
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Sacramento River at the locations shown in Exhibit A, for beneficial use within the area 1 

delineated on Exhibit B, (both Exhibits are attached hereto and made a part hereof), the Contract 2 

Total designated in Exhibit A, or any revision thereof, in accordance with the monthly operating 3 

schedule required by Article 3(c) of this Settlement Contract.  The quantity of any water diverted 4 

under this Settlement Contract from the Sacramento River, during the period April through 5 

October, for use on any lands delineated on Exhibit B, by the owner of such lands or otherwise 6 

shall constitute a part of the Contract Total as shown on Exhibit A and shall be subject to all the 7 

provisions of this Settlement Contract relating to such Contract Total as if such diversion were 8 

made by the Contractor. 9 

(b) The Contractor may have acquired rights to divert water from the 10 

Sacramento River during the period April through October, that were obtained after the date of 11 

execution of the Existing Contract, or the Contractor may acquire such rights in the future.  All 12 

diversions made from the Sacramento River, pursuant to such rights, during the period April 13 

through October, shall not be considered a part of the quantity of Base Supply and Project Water 14 

specified in Exhibit A; Provided, that the quantities diverted pursuant to the above rights shall be 15 

identified on the schedule submitted pursuant to Article 3(c) below, and shall not be substituted 16 

for any Base Supply or Project Water; Provided, further, that any such identified quantities of 17 

other acquired rights may be diverted by the Contractor before incurring any fee pursuant to 18 

Article 3(c)(1), below.  19 

(c) Before April 1 and before the first day of each month thereafter when a 20 

revision is needed, the Contractor shall submit a written schedule to the Contracting Officer 21 

indicating the Contract Total to be diverted by the Contractor during each month under this 22 

Settlement Contract.  The United States shall furnish water to the Contractor in accordance with 23 
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the monthly operating schedule or any revisions thereof.  However, the United States recognizes 1 

the need of the Contractor to change from time to time its monthly diversions of water from the 2 

quantities shown in Exhibit A; the Contractor may make such changes, provided:  3 

(1) that for the quantity of Base Supply diverted in excess of the 4 

monthly quantity shown in Exhibit A, and as may be reduced in accordance with Article 5(a), 5 

during June, July, August, September, or October of any Water Year, the Contractor shall be 6 

charged a rescheduling fee equal to 50 percent of the sum of the storage operations and 7 

maintenance rate and the storage capital rate components of the Project ratesetting policy. 8 

(2) that in no event shall the total quantity scheduled for diversion by 9 

the Contractor from the Sacramento River: 10 

(i) During the period April through October exceed the 11 

 aggregate of the Contract Total for that period shown in Exhibit A or any revision 12 

 thereof; 13 

(ii) During the period July through August exceed the 14 

 aggregate of the Contract Total for that period shown in Exhibit A or any revision 15 

 thereof.  16 

(d) In the event conditions warrant, the Contracting Officer reserves the right 17 

to require the Contractor to submit, at least 72 hours prior to the beginning of each weekly 18 

period, its estimate of daily diversion requirements for each such period from the Sacramento 19 

River:  Provided, however, that changes during any such period may be made upon the giving of 20 

72 hours’ notice thereof to the Contracting Officer:  Provided, further, that the Contractor shall 21 

notify the United States as far in advance as is reasonably possible each time it intends to install 22 

or remove boards from its diversion dam.  The United States shall notify the Contractor as far in 23 

Deleted: (1)  that for the quantity of 
Base Supply diverted in October in 
excess of the monthly quantity shown on 
Exhibit A for October, the Contractor 
shall be charged a rescheduling fee equal 
to 10% of the sum of the storage 
operations and maintenance rate and the 
storage capital rate components of the 
Project ratesetting policy.

Deleted: (2) any changes to the written 
schedule for any upcoming months of the 
Year shall be subject to the prior written 
approval of the Contracting Officer. ¶
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advance as is reasonably possible each time it intends to change the release of water from 1 

Keswick Reservoir into the Sacramento River.  In addition, during the irrigation season, the 2 

Contractor may from time to time notify the United States of the maximum flow the Contractor 3 

believes its diversion dam with the then setting of boards can safely accommodate without 4 

damage thereto or to the walkway, and the Contracting Officer shall notify the Contractor as far 5 

in advance as possible but not less than 24 hours of any change in releases to be made at 6 

Keswick Reservoir that would exceed such maximum flow designated by the Contractor.  The 7 

United States shall assist the Contractor in connection with the installation or removal of boards 8 

from the diversion dam by the Contractor as follows: 9 

(1) Adjust Keswick releases to the extent reasonably needed to 10 

facilitate installation or removal of boards, the adjustments to be made at times that will 11 

accomplish that purpose but not unduly interfere with other obligations of the United States; and 12 

(2) Furnish manpower to assist the Contractor in placing or removing 13 

boards when an emergency condition exists as a result of the operations of the United States. 14 

(e) No sale, transfer, exchange, or other disposal of any of the Contract Total 15 

designated in Exhibit A or the right to the use thereof for use on land other than that shown on 16 

Exhibit B shall be made by the Contractor without first obtaining the written consent of the 17 

Contracting Officer.  Such consent will not be unreasonably withheld and a decision will be 18 

rendered in a timely manner.  For short-term actions that will occur within 1 year or less, the 19 

decision will be rendered within 30 days after receipt of a complete written proposal.  For long-20 

term actions that will occur in a period longer than 1 year, the decision will be rendered within 21 

90 days after receipt of a complete written proposal.  For a proposal to be deemed complete by 22 

the Contracting Officer, it must comply with all provisions required by State and Federal law, 23 
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including information sufficient to enable the Contracting Officer to comply with the National 1 

Environmental Policy Act, the Endangered Species Act, and applicable rules or regulations then 2 

in effect; Provided that, such consent does not authorize the use of Federal facilities to facilitate 3 

or effectuate the sale, transfer, exchange, or other disposal of Base Supply.  Such use of Federal 4 

facilities will be the subject of a separate agreement to be entered into between the Contractor 5 

and Reclamation. 6 

(f) For the purpose of determining whether Section 3405(a)(1)(M) of the 7 

CVPIA applies to the Contractor as a transferor or transferee of Project Water, the Contracting 8 

Officer acknowledges that the Contractor is within a county, watershed, or other area of origin, 9 

as those terms are utilized under California law. 10 

(g) Nothing herein contained shall prevent the Contractor from diverting 11 

water during the months of November through March for beneficial use on the land shown on 12 

Exhibit B or elsewhere to the extent authorized under the laws of the State of California. 13 

(h) The United States assumes no responsibility for and neither it nor its 14 

officers, agents, or employees shall have any liability for or on account of: 15 

(1) The quality of water to be diverted by the Contractor; 16 

(2) The control, carriage, handling, use, disposal, or distribution of 17 

water diverted by the Contractor outside the facilities constructed and then being operated and 18 

maintained by or on behalf of the United States; 19 

(3) Claims of damage of any nature whatsoever, including but not 20 

limited to, property loss or damage, personal injury, or death arising out of or connected with the 21 

control, carriage, handling, use, disposal, or distribution of said water outside of the hereinabove 22 

referred to facilities; and 23 

Deleted: f

Deleted: g
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(4) Any damage whether direct or indirect arising out of or in any 1 

manner caused by a shortage of water whether such shortage be on account of errors in 2 

operation, drought, or unavoidable causes. 3 

RETURN FLOW 4 

4. Nothing herein shall be construed as an abandonment or a relinquishment by the 5 

United States of any right it may have to the use of waste, seepage, and return flow water derived 6 

from water diverted by the Contractor hereunder and which escapes or is discharged beyond the 7 

boundaries of the lands shown on Exhibit B; Provided, that this shall not be construed as 8 

claiming for the United States any right to such water which is recovered by the Contractor 9 

pursuant to California law from within the boundaries of the lands shown on Exhibit B, and 10 

which is being used pursuant to this Settlement Contract for surface irrigation or underground 11 

storage for the benefit of the lands shown on Exhibit B by the Contractor. 12 

CONSTRAINTS ON THE AVAILABILITY OF WATER 13 

5. (a) In a Critical Year, the Contractor’s Base Supply and Project Water agreed 14 

to be diverted during the period April through October of the Year in which the principal portion 15 

of the Critical Year occurs and, each monthly quantity of said period shall be reduced by  16 

25 percent:  Provided, that, if a Critical Year occurs at any time during the first four Years of this 17 

Settlement Contract, the reduction in each monthly quantity shall be as follows: 18 

    Year One = 5 percent;  19 

    Year Two = 10 percent; 20 

    Year Three = 15 percent; 21 

    Year Four = 20 percent. 22 
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(b) The amount of any overpayment by the Contractor shall, at its option, be 1 

refunded or credited upon amounts to become due to the United States from the Contractor under 2 

the provisions hereof in the ensuing Year.  To the extent of such deficiency such adjustment of 3 

overpayment shall constitute the sole remedy of the Contractor. 4 

INTEGRATED WATER MANAGEMENT AND PARTNERSHIPS 5 

6. The Contractor and United States desire to work together to maximize the 6 

reasonable beneficial use of water for their mutual benefit.  As a consequence, the United States 7 

and the Contractor will work in partnership and with others within the Sacramento Valley, 8 

including other Contractors, to facilitate the better integration within the Sacramento Valley of 9 

all water supplies including, but not limited to, the better management and integration of surface 10 

water and groundwater, the development and better utilization of surface water storage, the 11 

effective utilization of waste, seepage and return flow water, and other operational and 12 

management options that may be identified in the future. 13 

USE OF WATER FURNISHED TO CONTRACTOR 14 

7. (a) The parties anticipate that, during the term of this Settlement Contract, a 15 

gradual change in the purpose of use of water will occur within the place of water use shown in 16 

Exhibit B from predominantly agricultural purposes to a mixture of municipal and industrial, 17 

wildlife habitat and agricultural purposes, and the parties agree to work cooperatively to 18 

accommodate and facilitate such change.  Project Water furnished to the Contractor pursuant to 19 

this Settlement Contract may be delivered or furnished by the Contractor for agricultural or 20 

municipal and industrial purposes:  Provided, however, that the Contractor shall not deliver or 21 

furnish Project Water for municipal and industrial purposes without the written consent of the 22 

Contracting Officer.  Such consent will not be unreasonably withheld and a decision will be 23 
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provided in a timely manner following completion of any environmental review required under 1 

applicable law.  For purposes of this Settlement Contract, “agricultural purposes” includes, but is 2 

not restricted to, the irrigation of crops, the watering of livestock, incidental domestic use 3 

including related landscape irrigation, or underground water replenishment; and “municipal and 4 

industrial purposes” includes, but is not limited to, the watering of landscaping or pasture for 5 

animals (e.g., horses) which are kept for personal enjoyment or water delivered to landholdings 6 

operated in units of less than 5 acres unless the Contractor establishes to the satisfaction of the 7 

Contracting Officer that the use of Project Water is for agricultural purposes. 8 

(b) The Contractor shall comply with requirements applicable to the 9 

Contractor in biological opinion(s) prepared as a result of a consultation regarding the execution 10 

of this Settlement Contract undertaken pursuant to Section 7 of the Endangered Species Act of 11 

1973, as amended, that are within the Contractor’s legal authority to implement.  The Contractor 12 

shall comply with the limitations or requirements imposed by environmental documentation 13 

applicable to the Contractor and within its legal authority to implement.  The Existing Contract, 14 

which evidences in excess of 40 years of diversions, for agricultural uses, of the quantities of 15 

water provided for in Article 3, and the underlying water rights of the Contractor will be 16 

considered in developing an appropriate base-line for the Biological Assessment prepared 17 

pursuant to the Endangered Species Act, and in any other needed environmental review.  18 

Nothing herein shall be construed to prevent the Contractor from challenging or seeking judicial 19 

relief in a court of competent jurisdiction with respect to any biological opinion or other 20 

environmental documentation referred to in this Article. 21 
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RATE AND METHOD OF PAYMENT FOR WATER 1 

8. (a) The Contractor shall make payments to the United States as provided in 2 

this Article for all Project Water shown in Exhibit A as follows:  3 

(1) 75 percent of the amount shown as Project Water shall be paid for 4 

by the Contractor in each Year; and in addition 5 

(2) the Contractor shall pay for Project Water actually diverted in 6 

excess of 75 percent of the amount shown as Project Water.  7 

Such payments shall be at Rates and Charges established in accordance with:  (i) the 8 

Secretary’s then-current ratesetting policies for the Project; and (ii) applicable Reclamation law 9 

and associated rules and regulations, or policies:  Provided, that if the Contractor desires to use 10 

Project Water for other than agricultural use the Rates and Charges set forth above will be 11 

adjusted by the Contracting Officer to the applicable Rates and Charges for such use:  Provided, 12 

further, that to enable the Contracting Officer to compute the applicable Rates and Charges for 13 

Project Water diverted by the Contractor for other than agricultural use, including, but not 14 

limited to diversions for municipal and industrial uses and diversions for direct application to 15 

wildlife habitat (not including re-use of tailwater for habitat purposes), prior to initiating any 16 

such diversions,  the Contractor shall provide the Contracting Officer with an estimate of the  17 

annual quantities of Project Water to be diverted or furnished for such purposes through the end 18 

of the CVP repayment period as identified in the then-current ratesetting policies.  The Rates and 19 

Charges applicable to the Contractor upon execution of this Settlement Contract are set forth in 20 

Exhibit D, as may be revised annually.  The Secretary’s ratesetting policies for the Project shall 21 

be amended, modified, or superseded only through a public notice and comment procedure.  The 22 

Contracting Officer shall adjust the amount of Project Water for which payment is required to 23 
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the extent of any reduction in diversions of Project Water made in accordance with the water 1 

conservation provisions of Article 29(e). 2 

(b) The Contracting Officer shall notify the Contractor of the Rates and 3 

Charges as follows: 4 

(1) Prior to July 1 of each Year, the Contracting Officer shall provide 5 

the Contractor an estimate of the Charges for Project Water that will be applied to the period 6 

October 1, of the current Year, through September 30, of the following Year, and the basis for 7 

such estimate.  The Contractor shall be allowed not less than 2 months to review and comment 8 

on such estimates.  On or before September 15 of each Year, the Contracting Officer shall notify 9 

the Contractor in writing of the Charges to be in effect during the period October 1 of the current 10 

Year, through September 30, of the following Year, and such notification shall revise Exhibit D. 11 

(2) Prior to October 1 of each Year, the Contracting Officer shall make 12 

available to the Contractor an estimate of the Rates for Project Water for the following Year and 13 

the computations and cost allocations upon which those Rates are based.  The Contractor shall be 14 

allowed not less than 2 months to review and comment on such computations and cost 15 

allocations.  By December 31 of each Year, the Contracting Officer shall provide the Contractor 16 

with the final Rates to be in effect for the upcoming Year, and such notification shall revise 17 

Exhibit D. 18 

(c) The Contractor shall pay the United States for Project Water in the 19 

following manner: 20 

(1) With respect to Rates, prior to May 1 of each Year, the Contractor 21 

shall pay the United States one-half the total amount payable pursuant to subdivision (a) of this 22 

Article and the remainder shall be paid prior to July 1 or such later date or dates as may be 23 



Contract No. 14-06-200-3346A-R-1 
 

 17

specified by the United States in a written notice to the Contractor:  Provided, however, that if at 1 

any time during the Year the amount of Project Water diverted by the Contractor shall equal the 2 

amount for which payment has been made, the Contractor shall pay for the remaining amount of 3 

such water as shown in Exhibit A in advance of any further diversion of Project Water. 4 

(2) With respect to Charges, the Contractor shall also make a payment 5 

to the United States, in addition to the Rate(s) in subdivision (c)(1) of this Article, at the Charges 6 

then in effect, before the end of the month following the month of delivery or transfer.  The 7 

payments shall be consistent with the quantities of Project Water delivered or transferred.  8 

Adjustment for overpayment or underpayment of Charges shall be made through the adjustment 9 

of payments due to the United States for Charges for the next month.  Any amount to be paid for 10 

past due payment of Charges shall be computed pursuant to Article 13 of this Settlement 11 

Contract. 12 

(d) Payments to be made by the Contractor to the United States under this 13 

Settlement Contract may be paid from any revenues available to the Contractor. 14 

(1) All revenues received by the United States from the Contractor 15 

relating to the delivery of Project Water or the delivery of non-Project water through Project 16 

facilities shall be allocated and applied in accordance with Federal Reclamation law and the 17 

associated rules or regulations, and the then current Project ratesetting policies for Irrigation 18 

Water. 19 

(e) The Contracting Officer shall keep its accounts pertaining to the 20 

administration of the financial terms and conditions of its long-term water service and Settlement 21 

Contracts, in accordance with applicable Federal standards, so as to reflect the application of 22 

Project costs and revenues.  The Contracting Officer shall, each Year upon request of the 23 



Contract No. 14-06-200-3346A-R-1 
 

 18

Contractor, provide to the Contractor a detailed accounting of all Project and Contractor expense 1 

allocations, the disposition of all Project and Contractor revenues, and a summary of all water 2 

delivery information.  The Contracting Officer and the Contractor shall enter into good faith 3 

negotiations to resolve any discrepancies or disputes relating to accountings, reports, or 4 

information. 5 

(f) The parties acknowledge and agree that the efficient administration of this 6 

Settlement Contract is their mutual goal.  Recognizing that experience has demonstrated that 7 

mechanisms, policies, and procedures used for establishing Rates and Charges and/or for making 8 

and allocating payments, other than those set forth in this Article may be in the mutual best 9 

interest of the parties, it is expressly agreed that the parties may enter into agreements to modify 10 

the mechanisms, policies, and procedures for any of those purposes while this Settlement 11 

Contract is in effect without amendment of this Settlement Contract.   12 

(g) For the term of this Settlement Contract, Rates under the respective 13 

ratesetting policies for the Project will be established to recover only reimbursable operation and 14 

maintenance (including any deficits) and capital costs of the Project, as those terms are used in 15 

the then current Project ratesetting policies, and interest, where appropriate, except in instances 16 

where a minimum Rate is applicable in accordance with the relevant Project ratesetting policy.  17 

Proposed changes of significance in practices which implement the ratesetting policies for the 18 

Project will not be implemented until the Contracting Officer has provided the Contractor an 19 

opportunity to discuss the nature, need, and impact of the proposed change.  The Contractor 20 

retains all rights to challenge the validity of Rates and Charges imposed pursuant to this 21 

Settlement Contract, including but not limited to operation and maintenance expenses and 22 

operation and maintenance deficits, in an appropriate administrative or judicial proceeding. 23 
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(h) Except as provided in subsection 3405(a)(1)(B) of the CVPIA, the Rates 1 

for Project Water transferred, exchanged, or otherwise disposed of, by the Contractor shall be the 2 

Contractor’s Rates adjusted upward or downward to reflect the changed costs of delivery (if any) 3 

of the transferred, exchanged, or otherwise disposed of Project Water to the transferee’s point of 4 

delivery in accordance with the then-current ratesetting policies for the Project.  Except as 5 

provided in subsection 3407(d)(2)(A) of the CVPIA, the Charges for Project Water transferred, 6 

exchanged, or otherwise disposed of, by the Contractor shall be the Contractor’s Charges 7 

specified in Exhibit D.  If the Contractor is receiving lower Rates and Charges because of 8 

inability to pay and is transferring, exchanging, or otherwise disposing of Project Water to 9 

another entity whose Rates and Charges are not adjusted due to inability to pay, the Rates and 10 

Charges for transferred, exchanged, or otherwise disposed of Project Water shall be the 11 

Contractor’s Rates and Charges unadjusted for ability to pay. 12 

(i) Pursuant to the Act of October 27, 1986 (100 Stat. 3050), the Contracting 13 

Officer is authorized to adjust determinations of ability to pay every 5 years. 14 

(j) Each payment to be made pursuant to subdivisions (a) and (b) of this 15 

Article shall be made at the office of the Bureau of Reclamation, Mid-Pacific Region, File  16 

No. 11546, P.O. Box 6000, San Francisco, California  94160-1546, or at such other place as the 17 

United States may designate in a written notice to the said Contractor.  Payments shall be made 18 

by cash transaction, wire, or any other mechanism as may be agreed to in writing by the 19 

Contractor and the Contracting Officer.  In the event there should be a default in the payment of 20 

the amount due, the delinquent payment provisions of Article 13 shall apply.  The Contractor 21 

shall not be relieved of the whole or any part of its said obligation by, on account of, or 22 

notwithstanding, as the case may be: 23 
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(1) Its failure, refusal, or neglect to divert 75 percent of the quantity of 1 

Project Water shown on Exhibit A; 2 

(2) The default in payment to it by any water user of assessments, 3 

tolls, or other charges levied by or owing to said Contractor; 4 

(3) Any judicial determination that any assessment, toll, or other 5 

charge referred to in subsection 8(c)(2) of this Settlement Contract is irregular, void, or 6 

ineffectual; or 7 

(4) Any injunctive process enjoining or restraining the Contractor 8 

from making or collecting any such assessment, toll, or other charge referred to in subsection 9 

8(c)(2) of this Settlement Contract. 10 

AGREEMENT ON WATER QUANTITIES 11 

9. (a) During the term of this Settlement Contract and any renewals thereof: 12 

(1) It shall constitute full agreement as between the United States and 13 

the Contractor as to the quantities of water and the allocation thereof between Base Supply and 14 

Project Water which may be diverted by the Contractor from the Sacramento River for beneficial 15 

use on the land shown on Exhibit B which said diversion, use, and allocation shall not be 16 

disturbed so long as the Contractor shall fulfill all of its obligations hereunder; 17 

(2) Neither party shall claim any right against the other in conflict with 18 

the provisions of Article 9(a)(1) hereof. 19 

(b) Nothing herein contained is intended to or does limit rights of the 20 

Contractor against others than the United States or of the United States against any person other 21 

than the Contractor:  Provided, however, that in the event the Contractor, the United States, or 22 

any other person shall become a party to a general adjudication of rights to the use of water of 23 
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the Sacramento River system, this Settlement Contract shall not jeopardize the rights or position 1 

of either party hereto or of any other person and the rights of all such persons in respect to the 2 

use of such water shall be determined in such proceedings the same as if this Settlement Contract 3 

had not been entered into, and if final judgment in any such general adjudication shall determine 4 

that the rights of the parties hereto are different from the rights as assumed herein, the parties 5 

shall negotiate an amendment to give effect to such judgment.  In the event the parties are unable 6 

to agree on an appropriate amendment they shall, within 60 days of determining that there is an 7 

impasse, employ the services of a neutral mediator, experienced in resolving water rights 8 

disputes, to assist in resolving the impasse.  The cost of the mediation will be shared equally.  A 9 

failure to reach agreement on an amendment within 60 days of the end of mediation will cause 10 

the immediate termination of this Settlement Contract. 11 

(c) In the event that the California State Water Resources Control Board or a 12 

court of competent jurisdiction issues a final decision or order modifying the terms and 13 

conditions of the water rights of either party to this Settlement Contract in order to impose Bay-14 

Delta water quality obligations, the Contractor and the United States shall promptly meet to 15 

determine whether or not to modify any of the terms of this Settlement Contract to comply with 16 

the final decision or order, including, but not limited to, the applicability of the rescheduling 17 

charge in Article 3(c)(1) of this Settlement Contract.  If within 60 days of the date of the issuance 18 

of the final decision or order the parties are not able to reach agreement regarding either the need 19 

to modify this Settlement Contract or the manner in which this Settlement Contract is to be 20 

modified, the parties shall promptly retain a neutral mediator, experienced in resolving water 21 

right disputes, to assist the parties in resolving their dispute.  The cost of the mediator shall be 22 

shared equally.  In the event that either of the parties to this Settlement Contract determines that 23 
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the parties will not be able to develop mutually-agreeable modification(s) to this Settlement 1 

Contract even with the assistance of a mediator, either of the parties to this Settlement Contract 2 

may attempt to resolve the impasse by seeking appropriate judicial relief including, but not 3 

limited to, filing a general adjudication of the rights to the use of water in the Sacramento River 4 

system.  The foregoing provisions of this sub-article shall only apply to the incremental 5 

obligations contained within a final decision or order of the State Water Resources Control 6 

Board that reflects a modification to the obligations imposed in State Water Resources Control 7 

Board Revised Water Rights Decision 1641 dated March 15, 2000, and its associated 1995 Water 8 

Quality Control Plan which, taken together, will be considered the baseline for the application of 9 

the provisions of this sub-article. 10 

  (d) In the event this Settlement Contract terminates, the rights of the parties to 11 

thereafter divert and use water shall exist as if this Settlement Contract had not been entered into; 12 

and the fact that as a compromise settlement of a controversy as to the respective rights of the 13 

parties to divert and use water and the yield of such rights during the term hereof, this Settlement 14 

Contract places a limit on the Contract Total to be diverted annually by the Contractor during the 15 

Settlement Contract term and segregates it into Base Supply and Project Water shall not 16 

jeopardize the rights or position of either party with respect to its water rights or the yield thereof 17 

at all times after the Settlement Contract terminates.  It is further agreed that the Contractor at all 18 

times will first use water to the use of which it is entitled by virtue of its own water rights, and 19 

neither the provisions of this Settlement Contract, action taken thereunder, nor payments made 20 

thereunder to the United States by the Contractor shall be construed as an admission that any part 21 

of the water used by the Contractor during the term of this Settlement Contract was in fact water 22 

to which it would not have been entitled under water rights owned by it nor shall receipt of 23 
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payments thereunder by the United States from the Contractor be construed as an admission that 1 

any part of the water used by the Contractor during the term of this Settlement Contract was in 2 

fact water to which it would have been entitled under water rights owned by it. 3 

MEASUREMENT OF WATER 4 

10. (a) All water diverted by the Contractor from the Sacramento River will be 5 

diverted at the existing point or points of diversion shown on Exhibit A or at such other points as 6 

may be mutually agreed upon in writing by the Contracting Officer and the Contractor.   7 

(b) All water diverted from the Sacramento River pursuant to this Settlement 8 

Contract will be measured or caused to be measured by the United States at each point of 9 

diversion with existing equipment or equipment to be installed, operated, and maintained by the 10 

United States, and/or others, under contract with and at the option of the United States.  The 11 

equipment and methods used to make such measurement shall be in accordance with sound 12 

engineering practices.  Upon request of the Contractor, the accuracy of such measurements will 13 

be investigated by the Contracting Officer and any errors appearing therein will be corrected. 14 

(c) The right of ingress to and egress from all points of diversion is hereby 15 

granted to all authorized employees of the United States.  The Contractor also hereby grants to 16 

the United States the right to install, operate, maintain, and replace such equipment on diversion 17 

or carriage facilities at each point of diversion as the Contracting Officer deems necessary. 18 

(d) The Contractor shall not modify, alter, remove, or replace diversion 19 

facilities or do any other act which would alter the effectiveness or accuracy of the measuring 20 

equipment installed by the United States or its representatives unless and until the Contracting 21 

Officer has been notified with due diligence and has been given an opportunity to modify such 22 

measuring equipment in such manner as may be necessary or appropriate.  In the event of an 23 
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emergency the Contractor shall notify the United States within a reasonable time thereafter as to 1 

the existence of the emergency and the nature and extent of such modification, alteration, 2 

removal, or replacement of diversion facilities. 3 

(e) The Contractor shall pay the United States for the costs to repair, relocate, 4 

or replace measurement equipment when the Contractor modifies, alters, removes, or replaces 5 

diversion or carriage facilities. 6 

(f) Contractor and Contracting Officer shall develop a mutually agreeable 7 

surface water delivery water measurement program which shall be implemented by the 8 

Contractor, and such measurement program shall be consistent with the conservation and 9 

efficiency criteria for evaluating water conservation plans as provided in Article 29(a). 10 

(g) All new surface water delivery systems installed within the lands 11 

delineated on Exhibit B after the effective date of this Settlement Contract shall also comply with 12 

the measurement provisions described in this Article. 13 

RULES AND REGULATIONS 14 

11. The parties agree that the delivery of Project Water for irrigation use or use of 15 

Federal facilities pursuant to this Settlement Contract is subject to Federal Reclamation law, 16 

including but not limited to, the Reclamation Reform Act of 1982 (43 U.S.C. 390aa et seq.), as 17 

amended and supplemented, and the rules and regulations promulgated by the Secretary of the 18 

Interior under Federal Reclamation law.   19 

GENERAL OBLIGATION--BENEFITS CONDITIONED UPON PAYMENT 20 
 

12. (a) The obligation of the Contractor to pay the United States as provided in 21 
this Settlement Contract is a general obligation of the Contractor notwithstanding the manner in 22 
which the obligation may be distributed among the Contractor's water users and notwithstanding 23 
the default of individual water users in their obligations to the Contractor.   24 
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(b) The payment of Charges becoming due hereunder is a condition precedent 1 
to receiving benefits under this Settlement Contract.  The United States shall not make water 2 
available to the Contractor through Project facilities during any period in which the Contractor 3 
may be in arrears in the advance payment of water Rates due the United States.  The Contractor 4 
shall not furnish water made available pursuant to this Settlement Contract for lands or parties 5 
which are in arrears in the advance payment of water rates levied or established by the 6 
Contractor.   7 

 
(c) With respect to subdivision (b) of this Article, the Contractor shall have no 8 

obligation to require advance payment for water Rates which it levies. 9 
 

CHARGES FOR DELINQUENT PAYMENTS 10 
 

13. (a) The Contractor shall be subject to interest, administrative and penalty 11 
charges on delinquent installments or payments.  When a payment is not received by the due 12 
date, the Contractor shall pay an interest charge for each day the payment is delinquent beyond 13 
the due date.  When a payment becomes 60 days delinquent, the Contractor shall pay an 14 
administrative charge to cover additional costs of billing and processing the delinquent payment.  15 
When a payment is delinquent 90 days or more, the Contractor shall pay an additional penalty 16 
charge of six percent per year for each day the payment is delinquent beyond the due date.  17 
Further, the Contractor shall pay any fees incurred for debt collection services associated with a 18 
delinquent payment.   19 

 
(b) The interest charge rate shall be the greater of the rate prescribed quarterly 20 

in the Federal Register by the Department of the Treasury for application to overdue payments, 21 
or the interest rate of one-half of one percent per month prescribed by Section 6 of the 22 
Reclamation Project Act of 1939 (Public Law 76-260).  The interest charge rate shall be 23 
determined as of the due date and remain fixed for the duration of the delinquent period.   24 

 
(c) When a partial payment on a delinquent account is received, the amount 25 

received shall be applied, first to the penalty, second to the administrative charges, third to the 26 
accrued interest, and finally to the overdue payment. 27 

 
QUALITY OF WATER 28 

14. The operation and maintenance of Project facilities shall be performed in such 29 

manner as is practicable to maintain the quality of raw water made available through such 30 

facilities at the highest level reasonably attainable as determined by the Contracting Officer.  The 31 

United States does not warrant the quality of water and is under no obligation to construct or 32 

furnish water treatment facilities to maintain or better the quality of water. 33 
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WATER AND AIR POLLUTION CONTROL 1 

15. The Contractor, in carrying out this Settlement Contract, shall comply with all 2 

applicable water and air pollution laws and regulations of the United States and the State of 3 

California, and shall obtain all required permits or licenses from the appropriate Federal, State, 4 

or local authorities. 5 

EQUAL OPPORTUNITY 6 

16. During the performance of this Settlement Contract, the Contractor agrees as 7 
follows: 8 
 

(a) The Contractor will not discriminate against any employee or applicant for 9 
employment because of race, color, religion, sex, or national origin.  The Contractor will take 10 
affirmative action to ensure that applicants are employed, and that employees are treated during 11 
employment, without regard to their race, color, religion, sex, or national origin.  Such action 12 
shall include, but not be limited to, the following:  Employment, upgrading, demotion, or 13 
transfer; recruitment or recruitment advertising; layoff or termination, rates of payment or other 14 
forms of compensation; and selection for training, including apprenticeship.  The Contractor 15 
agrees to post in conspicuous places, available to employees and applicants for employment, 16 
notices to be provided by the Contracting Officer setting forth the provisions of this 17 
nondiscrimination clause. 18 

 
(b) The Contractor will, in all solicitations or advertisements for employees 19 

placed by or on behalf of the Contractor, state that all qualified applicants will receive 20 
consideration for employment without discrimination because of race, color, religion, sex, or 21 
national origin. 22 

 
(c) The Contractor will send to each labor union or representative of workers 23 

with which it has a collective bargaining agreement or other contract or understanding, a notice, 24 
to be provided by the Contracting Officer, advising the said labor union or workers' 25 
representative of the Contractor's commitments under Section 202 of Executive Order No. 11246 26 
of September 24, 1965, as amended, and shall post copies of the notice in conspicuous places 27 
available to employees and applicants for employment. 28 

 
(d) The Contractor will comply with all provisions of Executive Order  29 

No. 11246 of September 24, 1965, as amended, and of the rules, regulations, and relevant orders 30 
of the Secretary of Labor.  31 

 
(e) The Contractor will furnish all information and reports required by said 32 

amended Executive Order and by the rules, regulations, and orders of the Secretary of Labor, or 33 
pursuant thereto, and will permit access to its books, records, and accounts by the Contracting 34 



Contract No. 14-06-200-3346A-R-1 
 

 27

Officer and the Secretary of Labor for purposes of investigation to ascertain compliance with 1 
such rules, regulations, and orders. 2 
 

(f) In the event of the Contractor's noncompliance with the nondiscrimination 3 
clauses of this Settlement Contract or with any of the said rules, regulations, or orders, this 4 
Settlement Contract may be canceled, terminated, or suspended, in whole or in part, and the 5 
Contractor may be declared ineligible for further Government contracts in accordance with 6 
procedures authorized in said amended Executive Order, and such other sanctions may be 7 
imposed and remedies invoked as provided in said Executive Order, or by rule, regulation, or 8 
order of the Secretary of Labor, or as otherwise provided by law. 9 

 
(g) The Contractor will include the provisions of paragraphs (a) through (g) in 10 

every subcontract or purchase order unless exempted by the rules, regulations, or orders of the 11 
Secretary of Labor issued pursuant to Section 204 of said amended Executive Order, so that such 12 
provisions will be binding upon each subcontractor or vendor.  The Contractor will take such 13 
action with respect to any subcontract or purchase order as may be directed by the Secretary of 14 
Labor as a means of enforcing such provisions, including sanctions for noncompliance:  15 
Provided, however, that in the event the Contractor becomes involved in, or is threatened with, 16 
litigation with a subcontractor or vendor as a result of such direction, the Contractor may request 17 
the United States to enter into such litigation to protect the interests of the United States. 18 

 
COMPLIANCE WITH CIVIL RIGHTS LAWS AND REGULATIONS 19 

 
17. (a) The Contractor shall comply with Title VI of the Civil Rights Act of 1964 20 

(42 U.S.C. 2000d), Section 504 of the Rehabilitation Act of 1975 (P.L. 93-112, as amended), the 21 
Age Discrimination Act of 1975 (42 U.S.C. 6101, et seq.) and any other applicable civil rights 22 
laws, as well as with their respective implementing regulations and guidelines imposed by the 23 
U.S. Department of the Interior and/or Bureau of Reclamation. 24 
 

(b) These statutes require that no person in the United States shall, on the 25 
grounds of race, color, national origin, handicap, or age, be excluded from participation in, be 26 
denied the benefits of, or be otherwise subjected to discrimination under any program or activity 27 
receiving financial assistance from the Bureau of Reclamation.  By executing this Settlement 28 
Contract, the Contractor agrees to immediately take any measures necessary to implement this 29 
obligation, including permitting officials of the United States to inspect premises, programs, and 30 
documents. 31 

 
(c) The Contractor makes this agreement in consideration of and for the 32 

purpose of obtaining any and all Federal grants, loans, contracts, property discounts, or other 33 
Federal financial assistance extended after the date hereof to the Contractor by the Bureau of 34 
Reclamation, including installment payments after such date on account of arrangements for 35 
Federal financial assistance which were approved before such date.  The Contractor recognizes 36 
and agrees that such Federal assistance will be extended in reliance on the representations and 37 
agreements made in this Article, and that the United States reserves the right to seek judicial 38 
enforcement thereof. 39 
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MINGLING OF CONTRACTOR’S PROJECT AND NON-PROJECT WATER 1 

18. (a) Project Water must of necessity be transported by the Contractor to its 2 

water users by means of the same works and channels used for the transport of its non-Project 3 

Water including Base Supply.  Notwithstanding such mingling of water, the provisions of Article 4 

11 hereof shall be applicable only to Project Water, and such mingling of water shall not in any 5 

manner subject to the provisions of Article 11 hereof the Contractor’s non-Project water 6 

including Base Supply. 7 

(b) If required in accordance with subdivision (c) of this Article, the 8 

Contractor shall install and maintain such measuring equipment and distribution facilities and 9 

maintain such records as may be necessary to determine the amounts of water delivered to 10 

Excess Lands served by the Contractor.  The Contractor shall not within any month deliver to 11 

Ineligible Lands water in excess of the non-Project Water, including Base Supply, for that 12 

month.  The Contracting Officer or authorized representative shall have the right at all 13 

reasonable times to inspect such records and measuring equipment. 14 

(c) The Contractor will not be considered in violation of the requirement that 15 

Project Water be delivered only to Eligible Lands during any month of the irrigation season that 16 

the water requirement for beneficial use on Eligible Lands for that month is equal to or in excess 17 

of the Project Water for that month as shown on Exhibit A or any revision thereof pursuant to 18 

subdivision (c) of Article 3.  The water requirement for beneficial use on Eligible Lands will be 19 

determined by multiplying: 20 

(1) the number of irrigable acres of the particular types of crops grown 21 

in that year on the acreage designated as eligible by 22 
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(2) the Unit Duties as set forth in Exhibit C attached hereto and made 1 

a part hereof, or by such other Unit Duties mutually agreed upon by the Contractor and the 2 

Contracting Officer.  In order to make the computation of the water requirement for Eligible 3 

Lands, on April 1 of each Year and concurrently with its order for water for the irrigation season, 4 

the Contractor shall designate the acreage of and type of crops to be grown on its Eligible Lands 5 

that irrigation season.  During any month the water requirement as above determined for crops 6 

growing on Eligible Lands during such month is equal to or in excess of the Project Water for 7 

that month as provided herein the Contractor shall not be required to measure the water delivered 8 

to Excess Lands.  Any month the said water requirement is less than the amount of Project Water 9 

as provided herein, the Contractor will be required to measure water delivered to excess land in 10 

accordance with subdivision (b) hereof. 11 

BOOKS, RECORDS, AND REPORTS 12 

19. The Contractor shall establish and maintain accounts and other books and records 13 
pertaining to administration of the terms and conditions of this Settlement Contract, including:  14 
the Contractor's financial transactions, water supply data, and Project land and right-of-way 15 
agreements; the water users' land-use (crop census), land ownership, land-leasing and water use 16 
data; and other matters that the Contracting Officer may require.  Reports thereon shall be 17 
furnished to the Contracting Officer in such form and on such date or dates as the Contracting 18 
Officer may require.  Subject to applicable Federal laws and regulations, each party to this 19 
Settlement Contract shall have the right during office hours to examine and make copies of each 20 
other’s books and official records relating to matters covered by this Settlement Contract.   21 

 
CHANGE OF PLACE OF USE OR ORGANIZATION 22 

20. (a) Unless the written consent of the United States is first obtained no change 23 

shall be made in the place of water use shown on Exhibit B. 24 

(b) While this Settlement Contract is in effect, no change shall be made in the 25 

area of the Contractor as shown on its Exhibit B, by inclusion, exclusion, annexation, or 26 

detachment of lands, by dissolution, consolidation, or merger or otherwise, except upon the 27 
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Contracting Officer’s written consent thereto.  Such consent will not be unreasonably withheld 1 

and a decision will be provided in a timely manner. 2 

(c) In the event lands are annexed to or detached from the area of the 3 

Contractor, as provided herein, the quantity of Project Water to be diverted may be increased or 4 

decreased, as may be appropriate, pursuant to a supplemental agreement to be executed in 5 

respect thereto. 6 

CONSOLIDATION OF CONTRACTING ENTITIES 7 
 

21. Consolidation of Contractors may be approved by the Contracting Officer 8 

provided:  (i) the Contracting Officer approves the form and organization of the resulting entity 9 

and the utilization by it of the Contract Total; and (ii) the obligations of the Contractors are 10 

assumed by such entity. 11 

No such consolidation shall be valid unless and until approved by the Contracting 12 

Officer. 13 

NOTICES 14 

22. Any notice, demand, or request authorized or required by this Settlement Contract 15 
shall be deemed to have been given, on behalf of the Contractor, when mailed, postage prepaid, 16 
or delivered to the Area Manager, Northern California Area Office, Bureau of Reclamation, 17 
16349 Shasta Dam Boulevard., Shasta Lake, California  96019, and on behalf of the United 18 
States, when mailed, postage prepaid, or delivered to the Board of Directors, Anderson-19 
Cottonwood Irrigation District, 2810 Silver Street, Anderson, California  96007.  The 20 
designation of the addressee or the address may be changed by notice given in the same manner 21 
as provided in this Article for other notices. 22 
 

ASSIGNMENT LIMITED--SUCCESSORS AND ASSIGNS OBLIGATED 23 
 

23. (a) The provisions of this Settlement Contract shall apply to and bind the 24 
successors and assigns of the parties hereto, but no assignment or transfer of this Settlement 25 
Contract or any right or interest therein shall be valid until approved in writing by the 26 
Contracting Officer. 27 
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(b) The assignment of any right or interest in this Settlement Contract by 1 
either party shall not interfere with the rights or obligations of the other party to this Settlement 2 
Contract absent the written concurrence of said other party. 3 

 
(c) The Contracting Officer shall not unreasonably condition or withhold his 4 

approval of any proposed assignment. 5 
 

OFFICIALS NOT TO BENEFIT 6 
 7 

24. (a) No Member of or Delegate to Congress, Resident Commissioner, or 8 
official of the Contractor shall benefit from this Settlement Contract other than as a water user or 9 
landowner in the same manner as other water users or landowners. 10 

 
(b) No officer or member of the governing board of the Contractor shall 11 

receive any benefit that may arise by reason of this Settlement Contract other than as a 12 
landowner within the Contractor’s service area and in the same manner as other landowners 13 
within the said service area. 14 
 

CONTINGENT UPON APPROPRIATION OR ALLOTMENT OF FUNDS 15 
 

25. The expenditure or advance of any money or the performance of any obligation of 16 
the United States under this Settlement Contract shall be contingent upon appropriation or 17 
allotment of funds.  Absence of appropriation or allotment of funds shall not relieve the 18 
Contractor from any obligations under this Settlement Contract.  No liability shall accrue to the 19 
United States in case funds are not appropriated or allotted. 20 
 

CONFIRMATION OF SETTLEMENT CONTRACT 21 

26. The Contractor, after the execution of this Settlement Contract, shall promptly 22 
seek to secure a decree of a court of competent jurisdiction of the State of California, if 23 
appropriate, confirming the execution of this Settlement Contract.  The Contractor shall furnish 24 
the United States a certified copy of the final decree, the validation proceedings, and all pertinent 25 
supporting records of the court approving and confirming this Settlement Contract, and 26 
decreeing and adjudging it to be lawful, valid, and binding on the Contractor.  This Settlement 27 
Contract shall not be binding on the United States until such final decree has been secured.  28 

 
UNAVOIDABLE GROUNDWATER PERCOLATION 29 

27. To the extent applicable, the Contractor shall not be deemed to have delivered 30 

Project Water to Excess Lands or Ineligible Lands if such lands are irrigated with groundwater 31 

that reaches the underground strata as an unavoidable result of the delivery of Project Water by 32 

the Contractor to Eligible Lands. 33 
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PRIVACY ACT COMPLIANCE 1 
 

28. (a) The Contractor shall comply with the Privacy Act of 1974 (5 U.S.C. 552a) 2 
(the Act) and the Department of the Interior rules and regulations under the Act (43 CFR 2.45 et 3 
seq.) in maintaining Landholder acreage certification and reporting records, required to be 4 
submitted to the Contractor for compliance with Sections 206 and 228 of the Reclamation 5 
Reform Act of 1982 (96 Stat. 1266), and pursuant to 43 CFR 426.18. 6 

 
(b) With respect to the application and administration of the criminal penalty 7 

provisions of the Act (5 U.S.C. 552a(i)), the Contractor and the Contractor's employees 8 
responsible for maintaining the certification and reporting records referenced in (a) above are 9 
considered to be employees of the Department of the Interior.  See 5 U.S.C. 552a(m).   10 

 
(c) The Contracting Officer or a designated representative shall provide the 11 

Contractor with current copies of the Interior Department Privacy Act regulations and the Bureau 12 
of Reclamation Federal Register Privacy Act System of Records Notice (Acreage Limitation--13 
Interior, Reclamation-31) which govern the maintenance, safeguarding, and disclosure of 14 
information contained in the Landholder's certification and reporting records.   15 

 
(d) The Contracting Officer shall designate a full-time employee of the 16 

Bureau of Reclamation to be the System Manager who shall be responsible for making decisions 17 
on denials pursuant to 43 CFR 2.61 and 2.64 amendment requests pursuant to 43 CFR 2.72.  The 18 
Contractor is authorized to grant requests by individuals for access to their own records.   19 

 
(e) The Contractor shall forward promptly to the System Manager each 20 

proposed denial of access under 43 CFR 2.64; and each request for amendment of records filed 21 
under 43 CFR 2.71; notify the requester accordingly of such referral; and provide the System 22 
Manager with information and records necessary to prepare an appropriate response to the 23 
requester.  These requirements do not apply to individuals seeking access to their own 24 
certification and reporting forms filed with the Contractor pursuant to 43 CFR 426.18, unless the 25 
requester elects to cite the Privacy Act as a basis for the request. 26 

 
WATER CONSERVATION 27 

29. (a) Prior to the diversion of Project Water, the Contractor shall be 28 

implementing an effective water conservation and efficiency program based on the Basin-Wide 29 

Water Management Plan and/or Contractor's water conservation plan that has been determined 30 

by the Contracting Officer to meet the conservation and efficiency criteria for evaluating water 31 

conservation plans established under Federal law.  The water conservation and efficiency 32 

program shall contain definite water conservation objectives, appropriate economically feasible 33 
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water conservation measures, and time schedules for meeting those objectives.  Continued 1 

diversion of Project Water pursuant to this Settlement Contract shall be contingent upon the 2 

Contractor’s continued implementation of such water conservation program.  In the event the 3 

Contractor's water conservation plan or any revised water conservation plan completed pursuant 4 

to subdivision (c) of Article 29 of this Settlement Contract have not yet been determined by the 5 

Contracting Officer to meet such criteria, due to circumstances which the Contracting Officer 6 

determines are beyond the control of the Contractor, Project Water deliveries shall be made 7 

under this Settlement Contract so long as the Contractor diligently works with the Contracting 8 

Officer to obtain such determination at the earliest practicable date, and thereafter the Contractor 9 

immediately begins implementing its water conservation and efficiency program in accordance 10 

with the time schedules therein. 11 

(b) The Contractor shall submit to the Contracting Officer a report on the 12 

status of its implementation of the water conservation plan on the reporting dates specified in the 13 

then existing conservation and efficiency criteria established under Federal law. 14 

(c) At 5-year intervals, the Contractor shall revise its water conservation plan 15 

to reflect the then current conservation and efficiency criteria for evaluating water conservation 16 

plans established under Federal law and submit such revised water management plan to the 17 

Contracting Officer for review and evaluation.  The Contracting Officer will then determine if 18 

the water conservation plan meets Reclamation’s then current conservation and efficiency 19 

criteria for evaluating water conservation plans established under Federal law. 20 

(d) If the Contractor is engaged in direct ground-water recharge, such activity 21 

shall be described in the Contractor’s water conservation plan. 22 

Deleted: b

Deleted: c
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(e) In order to provide incentives for water conservation, the Contractor may 1 

reduce the amount of Project Water for which payment is required under Article 8(a) in 2 

accordance with the provisions of this Article 29(e). 3 

(1) On or before February 15 of any Water Year, the Contractor may 4 

file with Reclamation an offer to reduce Project Water use, hereinafter referred to as Offer.  The 5 

Offer shall specify the maximum quantity of Project Water to be diverted by the Contractor for 6 

each month that Project Water is available for that Water Year under this Settlement Contract.  7 

The Contracting Officer shall provide the Contractor with a decision, in writing, to the Offer on 8 

or before March 15 of that Water Year.  The dates specified in this Article 29(e)(1) can be 9 

changed if mutually agreed to, in writing, by the Contractor and Contracting Officer. 10 

(2) If Reclamation accepts the Offer, the Contractor’s payment 11 

obligation under Article 8(a)(1) shall be reduced to the maximum quantity of Project Water to be 12 

diverted by the Contractor as specified in the Offer.  The Contractor shall not divert Project 13 

Water in excess of the quantities set forth in the Offer:  Provided, however, if the Contractor’s 14 

diversions of Project Water exceed the quantities set forth in the Offer, the Contractor shall pay 15 

to Reclamation the applicable Rates and Charges plus an amount equal to the applicable Rates 16 

and Charges, unadjusted for ability to pay, for each acre-foot of Project Water diverted in excess 17 

of the quantities set forth in the Offer. 18 

(3) If Reclamation decides not to accept the Offer, the Contractor’s 19 

payment obligation will remain as specified in Article 8(a)(1). 20 

(4) The provisions of this Article 29(e) shall be in addition to and shall 21 

not affect the provisions of Article 3(e) pertaining to the sale, transfer, exchange, or other 22 

disposal of the Contract Total designated in Exhibit A. 23 
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OPINIONS AND DETERMINATIONS 1 
 

30. (a) Where the terms of this Settlement Contract provide for actions to be 2 

based upon the opinion or determination of either party to this Settlement Contract, said terms 3 

shall not be construed as permitting such action to be predicated upon arbitrary, capricious, or 4 

unreasonable opinions or determinations.  Both parties, notwithstanding any other provisions of 5 

this Settlement Contract, expressly reserve the right to seek relief from and appropriate 6 

adjustment for any such arbitrary, capricious, or unreasonable opinion or determination.  Each 7 

opinion or determination by either party shall be provided in a timely manner.  Nothing in 8 

subdivision (a) of Article 30 of this Settlement Contract is intended to or shall affect or alter the 9 

standard of judicial review applicable under Federal law to any opinion or determination 10 

implementing a specific provision of Federal law embodied in statute or regulation.  11 

(b) The Contracting Officer shall have the right to make determinations 12 

necessary to administer this Settlement Contract that are consistent with the provisions of this 13 

Settlement Contract, the laws of the United States and of the State of California, and the rules 14 

and regulations promulgated by the Secretary of the Interior.  Such determinations shall be made 15 

in consultation with the Contractor to the extent reasonably practicable. 16 

CONTRACTOR TO PAY CERTAIN MISCELLANEOUS COSTS 17 

31. (a) In addition to all other payments to be made by the Contractor pursuant to 18 

this Settlement Contract, the Contractor shall pay to the United States, within 60 days after 19 

receipt of a bill and detailed statement submitted by the Contracting Officer to the Contractor for 20 

such specific items of direct cost incurred by the United States for work requested by the 21 

Contractor associated with this Settlement Contract plus indirect costs in accordance with 22 

applicable Bureau of Reclamation policies and procedures.  All such amounts referred to in this 23 
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Article shall not exceed the amount agreed to in writing in advance by the Contractor.  This 1 

Article shall not apply to costs for routine contract administration. 2 

(b) All advances for miscellaneous costs incurred for work requested by the 3 

Contractor pursuant to Article 31 of this Settlement Contract shall be adjusted to reflect the 4 

actual costs when the work has been completed.  If the advances exceed the actual costs incurred, 5 

the difference will be refunded to the Contractor.  If the actual costs exceed the Contractor's 6 

advances, the Contractor will be billed for the additional costs pursuant to Article 31 of this 7 

Settlement Contract. 8 

WAIVER OF DEFAULT 9 

32. The waiver by either party to this Settlement Contract as to any default shall not 10 

be construed as a waiver of any other default or as authority of the other party to continue such 11 

default or to make, do, or perform, or not to make, do, or perform, as the case may be, any act or 12 

thing which would constitute a default.13 
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  IN WITNESS WHEREOF, the parties hereto have executed this Settlement 1 

Contract as of the day and year first hereinabove written. 2 

 
THE UNITED STATES OF AMERICA 3 

 
 
 

By: __________________________________ 4 
    Regional Director, Mid-Pacific Region  5 
    Bureau of Reclamation 6 
 

 
 
(SEAL) 7 
 
 

ANDERSON-COTTONWOOD IRRIGATION 8 
DISTRICT 9 

 
 

By: ___________________________________ 10 
    President 11 
 
 

ATTEST: 12 
 
 
________________________________ 13 
   Secretary 14 
 
 
 
 
 
(I:\Sac River Final Draft LTRCs, Willows\08-19-04 ACID Final Draft Contract with 15 
exhibits.doc)16 
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Exhibit A 
 

Anderson-Cottonwood Irrigation District 
Sacramento River 

 
 

SCHEDULE OF MONTHLY DIVERSIONS OF WATER 
 

 Base Supply Project Water Contract Total 
 (acre-feet) (acre-feet) (acre-feet) 
 
 April 8,000 0 8,000 
 
 May 10,000 0 10,000 
 
 June 22,000 0 22,000 
 
 July 22,000 3,000 25,000 
 
 August 22,000 4,000 26,000 
 
 September 19,000 0 19,000 
 
 October 18,000 0 18,000 
 
 
 Total 121,000 7,000 128,000 
 
 
 
 
  
 
 
 
 Points of Diversion: 240.5L, 246.0R 
 
 
 
 Dated: 
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Exhibit B 
(Map to be inserted to identify area covered by contract) 

 
Anderson-Cottonwood Irrigation District 

Sacramento River 
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Exhibit C 
 

Anderson-Cottonwood Irrigation District 
Sacramento River 

 
UNIT DUTY 

 
(In Acre-Feet Per Acre) 

 
 
 

 Alfalfa and General 
 Irrigated Pasture Crops 
 
 July 1.00 0.70 
 
 August 0.80 0.70 
 
  
 
  
 
 
 
 
  
 
 
 
 
 Dated: 
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Exhibit D 
Anderson-Cottonwood Irrigation District 

Sacramento River 
 

WATER RATES AND CHARGES  
      

COST OF SERVICE RATES: Per Acre-Foot Per Acre-Foot 
 Irrigation M&I 
Capital Rates      
 Storage $4.42 
 
O&M Rates: 
 Water Marketing $7.59 
 Storage $5.83 
 
Deficit Rates: 
 Interest Bearing $5.46 
 
CFO/PFR Adjustment Rate 1/ $1.13 
  
 TOTAL $24.43 
 
FULL-COST RATES: 
 
Section 202(3)  Rate is applicable to a 
Qualified Recipient or to a Limited 
Recipient receiving irrigation water 
on or before October 1, 1981. $27.06 
 
Section 205(a)(3)  Rate is  
applicable to a Limited Recipient that 
did not receive irrigation water on or 
before October 1, 1981. $29.42 
 
CHARGES UNDER P.L. 102-575 TO THE 
RESTORATION FUND 2/ 
  Restoration Payments (3407(d)(2)(A)) $7.82 
 
1/ Chief Financial Officer (CFO) adjustment and Provision for Replacement (PFR) expense is being 
distributed over a 5-year period beginning in FY 2003 for those contractors that requested those costs be 
deferred. 
 
2/ Restoration fund charges are payments in addition to the water rates and were determined pursuant to 
Title XXXIV of Public Law 102-575.  Restoration fund charges are on a fiscal year basis (10/1 - 9/30). 

 


