

1
2
3 UNITED STATES
4 DEPARTMENT OF THE INTERIOR
5 BUREAU OF RECLAMATION
6 Central Valley Project, California

7 INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES
8 AND
9 CITY OF TRACY
10 PROVIDING FOR PROJECT WATER SERVICE

11 THIS CONTRACT, made this ____ day of _____, 2010,
12 in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or
13 supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844),
14 as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented,
15 July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263),
16 as amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively
17 hereinafter referred to as Federal Reclamation law, between the UNITED STATES OF
18 AMERICA, hereinafter referred to as the United States, and the CITY OF TRACY, hereinafter
19 referred to as the Contractor, a public agency of the State of California, duly organized, existing,
20 and acting pursuant to the laws thereof;

21 WITNESSETH, That:

22 EXPLANATORY RECITALS

23 WHEREAS, the United States and The West Side Irrigation District (District)
24 entered into an interim renewal contract identified as Contract No. 7-07-20-W0045-IR5,
25 hereinafter referred to as the Interim Renewal Contract, which provided for the continued water
26 service to the District following expiration of Contract No. 7-07-20-W0045; and

27 WHEREAS, the United States and the District have entered into successive
28 renewals of the Interim Renewal Contract, the most recent of which is Contract
29 No. 7-07-20-W0045-IR11-B, hereinafter referred to as the Existing Interim Renewal Contract,
30 from March 1, 2008, through February 28, 2010; and

31 WHEREAS, on February 27, 2004, the Contractor and the District entered into an
32 assignment agreement that assigned 2,500 acre-feet of project water to the Contractor; and

33 WHEREAS, the United States and the Contractor have made significant progress
34 in their negotiations of a long-term renewal contract, believe that further negotiations on the
35 long-term renewal contract would be beneficial, and mutually commit to continue to negotiate to
36 seek to reach agreement, but anticipate that the environmental documentation necessary for
37 execution of any long-term renewal contract will be delayed until March 2011, and may be
38 delayed further for reasons beyond the control of the parties; and

39 WHEREAS, the Contractor has requested a subsequent interim renewal contract
40 pursuant to subdivision (b)(1) of Article 2 of the Interim Renewal Contract and Article 1 of the
41 Existing Interim Renewal Contract; and

42 WHEREAS, the United States has determined that the Contractor has to date
43 fulfilled all of its obligations under the Existing Interim Renewal Contract; and

44 WHEREAS, the United States is willing to renew the Existing Interim Renewal
45 Contract pursuant to the terms and conditions set forth below;

46 NOW, THEREFORE, in consideration of the mutual and dependent covenants
47 herein contained, it is hereby mutually agreed by the parties hereto as follows:

48 INCORPORATION AND REVISION OF
49 EXISTING INTERIM RENEWAL CONTRACT

50 1. The terms and conditions of the Existing Interim Renewal Contract are hereby
51 incorporated by reference into this Contract with the same force and effect as if they were
52 included in full text with the exception of Article 1 thereof, which is revised as follows:

53 (a) The first sentence in subdivision (a) of Article 1 of the Existing Interim
54 Renewal Contract is modified as follows: “This interim renewal contract shall be effective from
55 March 1, 2010, and shall remain in effect through February 29, 2012, and thereafter will be
56 renewed as described in subdivision (a) of Article 2 of the Interim Renewal Contract, if a
57 long-term renewal contract has not been executed with an effective commencement date of
58 March 1, 2012.”

59 (b) Subdivision (b) of Article 1 of the Existing Interim Renewal Contract is
60 amended by deleting the date “February 15, 2010,” and replacing same with the date
61 “February 15, 2012.”

62 (c) Subdivision (c) of Article 1 of the Existing Interim Renewal Contract is
63 amended by deleting the dates “February 1, 2010,” “February 15, 2010,” and “February 28,
64 2010,” and replacing same with the dates “February 1, 2012,” “February 15, 2012,” and
65 “February 29, 2012,” respectively.

66 IN WITNESS WHEREOF, the parties hereto have executed this contract as of the
67 day and year first above written.

68 UNITED STATES OF AMERICA

69 By: _____
70 Regional Director, Mid-Pacific Region
71 Bureau of Reclamation

72 (SEAL) CITY OF TRACY

73 By: _____
74 City Manager

75 Attest:

76 _____
77 Secretary