

UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES
AND
WESTLANDS WATER DISTRICT DISTRIBUTION DISTRICT NO. 2
PROVIDING FOR PROJECT WATER SERVICE

THIS CONTRACT, made this _____ day of _____, 2010,
in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or
supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844),
as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented,
July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263),
as amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively
hereinafter referred to as Federal Reclamation law, between the UNITED STATES OF
AMERICA, hereinafter referred to as the United States, and WESTLANDS WATER DISTRICT
DISTRIBUTION DISTRICT NO. 2, hereinafter referred to as the Contractor, a public agency of
the State of California, duly organized, existing, and acting pursuant to the laws thereof;

WITNESSETH, That:

EXPLANATORY RECITALS

WHEREAS, Mercy Springs Water District (District) and the Contractor
executed an agreement on March 1, 2003, to provide for the assignment to the Contractor of
4,198 acre-feet of project water under the District's interim renewal contract identified as
Contract No. 14-06-200-3365-IR8-C; and

51
52
53
54
55
56
57
58
59
60
61
62
63

(a) The first sentence in subdivision (a) of Article 2 of the Existing Interim Renewal Contract is modified as follows: “This interim renewal contract shall be effective from March 1, 2010, and shall remain in effect through February 29, 2012, and thereafter will be renewed as described in subdivision (a) of Article 2 if a long-term renewal contract has not been executed with an effective commencement date of March 1, 2012.”

(b) Subdivision (b)(1) of Article 2 of the Existing Interim Renewal Contract is amended by deleting the date “February 15, 2010,” and replacing same with the date “February 15, 2012.”

(c) Subdivision (b)(2) of Article 2 of the Existing Interim Renewal Contract is amended by deleting the dates “February 1, 2010,” “February 15, 2010,” and “February 28, 2010,” and replacing same with the dates “February 1, 2012,” “February 15, 2012,” and “February 29, 2012,” respectively.

64 IN WITNESS WHEREOF, the parties hereto have executed this Contract as of
65 the day and year first above written.

66 UNITED STATES OF AMERICA

67 By: _____
68 Regional Director, Mid-Pacific Region
69 Bureau of Reclamation

70 (SEAL) WESTLANDS WATER DISTRICT
71 DISTRIBUTION DISTRICT NO. 2

72 By: _____
73 President

74 Attest:

75 _____
76 Secretary