1	UNITED STATES			
2	DEPARTMENT OF THE INTERIOR			
3	BUREAU OF RECLAMATION			
4	Central Valley Project, California			
5	INTERIM RENEWAL CONTRACT AMONG THE UNITED STATES,			
6	THE DEPARTMENT OF WATER RESOURCES			
7	OF THE STATE OF CALIFORNIA,			
8	AND			
9				
10	PROVIDING FOR PROJECT WATER SERVICE			
11	THIS CONTRACT, made this day of, 2012,			
12	in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or			
	in pursuance generally of the first of table 17, 17 of (effective electrons) of			
13	supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844),			
14	as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented,			
15	July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as			
16	amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively			
17	hereinafter referred to as Federal Reclamation law, among the UNITED STATES OF			
18	AMERICA, hereinafter referred to as the United States, DEPARTMENT OF WATER			
19	RESOURCES OF THE STATE OF CALIFORNIA, hereinafter referred to as DWR, and the			
20	PIXLEY IRRIGATION DISTRICT, hereinafter referred to as the Contractor, a public agency of			
21	the State of California, duly organized, existing, and acting pursuant to the laws thereof;			
22	WITNESSETH, That:			
23	EXPLANATORY RECITALS			
24	WHEREAS, the United States, DWR, and the Contractor entered into interim			
25	renewal Contract (long-form interim renewal contract) No. 14-06-200-8238A-IR1 which			

26 provided for the continued water service to the Contractor following expiration of Contract 27 No. 14-06-200-8238A; and 28 WHEREAS, the last long-form interim renewal contract between the United 29 States, DWR, and the Contractor is Contract No. 14-06-200-8238A-IR5, hereinafter referred 30 to as IR5; and 31 WHEREAS, the United States, DWR, and the Contractor have entered into 32 successive renewals of IR5, the most recent of which is Contract No. 33 14-06-200-8238A-IR13, hereinafter referred to as the IR13, effective March 1, 2010, through 34 February 29, 2012; and 35 WHEREAS, the United States, DWR, and the Contractor have made significant progress in their negotiations of a long-term renewal contract, believe that further negotiations on 36 37 the long-term renewal contract would be beneficial, and mutually commit to continue to 38 negotiate to seek to reach agreement, but anticipate that the environmental documentation 39 necessary for execution of any long-term renewal contract may be delayed for reasons beyond 40 the control of the parties; and 41 WHEREAS, the Contractor has requested a subsequent interim renewal contract 42 pursuant to IR13; and 43 WHEREAS, the United States has determined that the Contractor has to date 44 fulfilled all of its obligations under IR13; and 45 WHEREAS, the United States and DWR are willing to renew IR13 pursuant to 46 the terms and conditions set forth below; and 47 NOW, THEREFORE, in consideration of the mutual and dependent covenants 48 herein contained, it is hereby mutually agreed by the parties hereto as follows:

49 50	RENEWAL AND REVISION OF CONTRACT NO. 14-06-200-8238A-IR13		
51	1. Except as specifically modified by this Contract, all provisions of IR13 are		
52	renewed with the same force and effect as if they were included in full text with the exception of		
53	Article 1 of IR13 thereof, which is revised as follows:		
54	(a) The first sentence in subdivision (a) of Article 1 of IR13 is replaced with		
55	the following language: "This Contract shall be effective from March 1, 2012, and shall remain		
56	in effect through February 28, 2014, and thereafter will be renewed as described in Article 2 of		
57	IR5 if a long-term renewal contract has not been executed with an effective commencement date		
58	of March 1, 2014."		
59	(b) Subdivision (b) of Article 1 of IR13 is amended by deleting the date		
60	"February 15, 2012," and replacing same with the date "February 15, 2014."		
61	(c) Subdivision (c) of Article 1 of IR13 is amended by deleting the dates		
62	"February 1, 2012", "February 15, 2012", and "February 29, 2012", respectively, and		
63	replacing same with the dates "February 1, 2014", "February 15, 2014", and "February 28,		
64	2014", respectively.		

65	IN WITNESS WHEREOF, the parties hereto have executed this Contract as of	
66	the day and year first above written.	
67		UNITED STATES OF AMERICA
68 69 70		By:
71 72	Approved as to Legal Form and Sufficiency:	DEPARTMENT OF WATER RESOURCES OF THE STATE OF CALIFORNIA
73 74 75	Chief Counsel Department of Water Resources	By: Director Department of Water Resources
76 77	(SEAL)	PIXLEY IRRIGATION DISTRICT
78 79 80	Attest:	By:President, Board of Directors
81 82	Secretary	