

1 UNITED STATES
2 DEPARTMENT OF THE INTERIOR
3 BUREAU OF RECLAMATION
4 Central Valley Project, California

5 INTERIM RENEWAL CONTRACT AMONG THE UNITED STATES,
6 THE DEPARTMENT OF WATER RESOURCES
7 OF THE STATE OF CALIFORNIA,
8 AND
9 LOWER TULE RIVER IRRIGATION DISTRICT
10 PROVIDING FOR PROJECT WATER SERVICE

11 THIS CONTRACT, made this _____ day of _____, 2014,
12 in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or
13 supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844),
14 as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented,
15 July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as
16 amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively
17 hereinafter referred to as Federal Reclamation law, among the UNITED STATES OF
18 AMERICA, hereinafter referred to as the United States, the DEPARTMENT OF WATER
19 RESOURCES OF THE STATE OF CALIFORNIA, hereinafter referred to as DWR, and the
20 LOWER TULE RIVER IRRIGATION DISTRICT, hereinafter referred to as the Contractor,
21 a public agency of the State of California, duly organized, existing, and acting pursuant to the
22 laws thereof;

23 WITNESSETH, That:

24 EXPLANATORY RECITALS

25 WHEREAS, the United States, DWR, and the Contractor entered into interim
26 renewal Contract (long-form interim renewal contract) No. 14-06-200-8237A-IR1 which

27 provided for the continued water service to the Contractor following expiration of Contract
28 No. 14-06-200-8237A; and

29 WHEREAS, the last long-form interim renewal contract between the United
30 States, DWR, and the Contractor is Contract No. 14-06-200-8237A-IR5, hereinafter referred to
31 as IR5; and

32 WHEREAS, the United States, DWR, and the Contractor have entered into
33 successive renewals of IR5, the most recent of which is Contract No. 14-06-200-8237A-IR14,
34 hereinafter referred to as IR14, effective March 1, 2012, through February 28, 2014; and

35 WHEREAS, the United States, DWR, and the Contractor have made significant
36 progress in their negotiations of a long-term renewal contract, believe that further negotiations on
37 the long-term renewal contract would be beneficial, and mutually commit to continue to
38 negotiate to seek to reach agreement, but anticipate that the environmental documentation
39 necessary for execution of any long-term renewal contract may be delayed for reasons beyond
40 the control of the parties; and

41 WHEREAS, the Contractor has requested a subsequent interim renewal contract
42 pursuant to IR14; and

43 WHEREAS, the United States has determined that the Contractor has to date
44 fulfilled all of its obligations under IR14; and

45 WHEREAS, the United States and DWR are willing to renew IR14 pursuant to
46 the terms and conditions set forth below;

47 NOW, THEREFORE, in consideration of the mutual and dependent covenants
48 herein contained, it is hereby mutually agreed by the parties hereto as follows:

49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64

RENEWAL AND REVISION OF
CONTRACT NO. 14-06-200-8237A-IR14

1. Except as specifically modified by this Contract, all provisions of IR14 are renewed with the same force and effect as if they were included in full text with the exception of Article 1 of IR14 thereof, which is revised as follows:

(a) The first sentence in subdivision (a) of Article 1 of IR14 is replaced with the following language: “This Contract shall be effective from March 1, 2014, and shall remain in effect through February 29, 2016, and thereafter will be renewed as described in Article 2 of IR5 if a long-term renewal contract has not been executed with an effective commencement date of March 1, 2016.”

(b) Subdivision (b) of Article 1 of IR14 is amended by deleting the date “February 15, 2014,” and replacing same with the date “February 15, 2016.”

(c) Subdivision (c) of Article 1 of IR14 is amended by deleting the dates “February 1, 2014”, “February 15, 2014”, and “February 28, 2014”, respectively, and replacing same with the dates “February 1, 2016”, “February 15, 2016”, and “February 29, 2016”, respectively.

65 IN WITNESS WHEREOF, the parties hereto have executed this Contract as of
66 the day and year first above written.

67 UNITED STATES OF AMERICA

68 By: _____
69 Regional Director, Mid-Pacific Region
70 Bureau of Reclamation

71 Approved as to Legal Form and DEPARTMENT OF WATER RESOURCES
72 Sufficiency: OF THE STATE OF CALIFORNIA

73 _____ By: _____
74 Chief Counsel Director
75 Department of Water Resources Department of Water Resources

76 (SEAL) LOWER TULE RIVER IRRIGATION DISTRICT
77

78 By: _____
79 President, Board of Directors

80 Attest:

81 _____
82 Secretary