

1 UNITED STATES
2 DEPARTMENT OF THE INTERIOR
3 BUREAU OF RECLAMATION
4 Central Valley Project, California

5 INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES
6 AND
7 PANOCHE WATER DISTRICT
8 PROVIDING FOR PROJECT WATER SERVICE
9 FROM THE SAN LUIS UNIT AND DELTA DIVISION

10 THIS CONTRACT, made this _____ day of _____, 20____,
11 in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or
12 supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844),
13 as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented,
14 July 2, 1956 (70 Stat. 483), June 3, 1960 (74 Stat. 156), June 21, 1963 (77 Stat. 68), October 12, 1982
15 (96 Stat. 1263), October 27, 1986 (100 Stat. 3050), as amended, and Title XXXIV of the Act of
16 October 30, 1992 (106 Stat. 4706), all collectively hereinafter referred to as Federal Reclamation
17 law, between the UNITED STATES OF AMERICA, hereinafter referred to as the United States,
18 and the PANOCHE WATER DISTRICT, hereinafter referred to as the Contractor, a public agency
19 of the State of California, duly organized, existing, and acting pursuant to the laws thereof;

20 WITNESSETH, That:

21 EXPLANATORY RECITALS

22 WHEREAS, the United States and the Contractor entered into an interim renewal
23 contract identified as Contract No. 14-06-200-7864A-IR1, hereinafter referred to as IR1, which
24 provided for the continued water service to the Contractor effective from January 1, 2009,
25 through February 28, 2011; and

26 WHEREAS, the United States and the Contractor have entered into successive
27 renewals of IR1, the most recent of which is Contract No. 14-06-200-7864A-IR5, hereinafter
28 referred to as IR5, effective from March 1, 2017, through February 28, 2019; and

29 WHEREAS, the United States and the Contractor have made significant progress
30 in their negotiations of a long-term renewal contract, believe that further negotiations on the
31 long-term renewal contract would be beneficial, and mutually commit to continue to negotiate to
32 seek to reach agreement, but anticipate that the environmental documentation necessary for
33 execution of any long-term renewal contract may be delayed for reasons beyond the control of
34 the parties; and

35 WHEREAS, the Contractor has requested a subsequent interim renewal contract
36 pursuant to Article 2 of IR1; and

37 WHEREAS, the United States has determined that the Contractor has to date
38 fulfilled all of its obligations under IR5; and

39 WHEREAS, the United States is willing to renew IR5 pursuant to the terms and
40 conditions set forth below;

41 NOW, THEREFORE, in consideration of the mutual and dependent covenants
42 herein contained, it is hereby mutually agreed by the parties hereto as follows:

43 RENEWAL AND REVISION OF
44 CONTRACT NO. 14-06-200-7864A-IR5

45 1. Except as specifically modified by this Contract, all provisions of IR5 are
46 renewed with the same force and effect as if they were included in full text with the exception of
47 Article 1 of IR5 thereof, which is revised as follows:

48 (a) The first sentence in subdivision (a) of Article 1 of IR5 is modified as
49 follows: "This Contract shall be effective from March 1, 2019, and shall remain in effect through

50 February 28, 2021, and thereafter will be renewed as described in Article 2 of IR1 if a long-term
51 renewal contract has not been executed with an effective commencement date of March 1,
52 2021.”

53 (b) Subdivision (b) of Article 1 of IR5 is amended by deleting the date
54 “February 28, 2019,” and replacing same with the date “February 28, 2021.”

55 IN WITNESS WHEREOF, the parties hereto have executed this Contract as of
56 the day and year first above written.

57 UNITED STATES OF AMERICA

58 By: _____
59 Regional Director, Mid-Pacific Region
60 Bureau of Reclamation

61 (SEAL)

62 PANOCHE WATER DISTRICT

63 By: _____
64 President

65 Attest:

66 By: _____
67 Secretary