

1
2
3
4

5 UNITED STATES
6 DEPARTMENT OF THE INTERIOR
7 BUREAU OF RECLAMATION
8 Central Valley Project, California

9 INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES
10 AND
11 SAN JUAN WATER DISTRICT
12 PROVIDING FOR PROJECT WATER SERVICE

13 THIS CONTRACT, made this _____ day of _____, 20____, in
14 pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or supplementary
15 thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), as amended and
16 supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2, 1956
17 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as amended, and Title
18 XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively hereinafter referred to as
19 Federal Reclamation law, between the UNITED STATES OF AMERICA, hereinafter referred to as
20 the United States, and SAN JUAN WATER DISTRICT, hereinafter referred to as the Contractor, a
21 public agency of the State of California, duly organized, existing, and acting pursuant to the laws
22 thereof;

23 WITNESSETH, That:

24 EXPLANATORY RECITALS

25 WHEREAS, the United States and the Contractor entered into an interim renewal
26 contract identified as Contract No. 14-06-200-152A-IR5, hereinafter referred to as the Interim Renewal
27 Contract, which provided for the continued water service to the Contractor following expiration of
28 Contract No. 14-06-200-152A; and

29 WHEREAS, the United States and the Contractor have entered into successive
30 renewals of the Interim Renewal Contract, the most recent of which is Contract

31 No. 14-06-200-152A-IR8, hereinafter referred to as the Existing Interim Renewal Contract, from
32 March 1, 2004, through February 28, 2006; and

33 WHEREAS, the United States and the Contractor have made significant progress in
34 their negotiations of a long-term renewal contract, believe that further negotiations on the long-term
35 renewal contract would be beneficial, and mutually commit to continue to negotiate to seek to reach
36 agreement, but anticipate that the environmental documentation necessary for execution of any
37 long-term renewal contract will be delayed until the summer of 2006 and may be delayed further for
38 reasons beyond the control of the parties; and

39 WHEREAS, the Contractor has requested a subsequent interim renewal contract
40 pursuant to Subdivision (b)(1) of Article 2 of the Interim Renewal Contract and Article 1 of the
41 Existing Interim Renewal Contract; and

42 WHEREAS, the United States has determined that the Contractor has to date
43 fulfilled all of its obligations under the Existing Interim Renewal Contract; and

44 WHEREAS, the United States is willing to renew the Existing Interim Renewal
45 Contract pursuant to the terms and conditions set forth below;

46 NOW, THEREFORE, in consideration of the mutual and dependent covenants
47 herein contained, it is hereby mutually agreed by the parties hereto as follows:

48 INCORPORATION AND REVISION OF EXISTING INTERIM RENEWAL CONTRACT

49 1. The terms and conditions of the Existing Interim Renewal Contract are hereby
50 incorporated by reference into this Contract with the same force and effect as if they were included
51 in full text with the exception of Article 1 thereof, which is revised as follows:

52 (a) The first sentence in Subdivision (a) of Article 1 of the Existing Interim
53 Renewal Contract is modified as follows: "This interim renewal contract shall be effective from
54 March 1, 2006, and shall remain in effect through February 28, 2007, and thereafter will be renewed
55 as described in Subdivision (a) of Article 2 of the Interim Renewal Contract if a long-term renewal
56 contract has not been executed with an effective commencement date of March 1, 2007."

57 (b) Subdivision (b) of Article 1 of the Existing Interim Renewal Contract is
58 amended by deleting the date "February 15, 2006," and replacing same with the date
59 "February 15, 2007."

60 (c) Subdivision (c) of Article 1 of the Existing Interim Renewal Contract is
61 amended by deleting the dates "February 1, 2006," "February 15, 2006," and "February 28, 2006,"
62 and replacing same with the dates "February 1, 2007," "February 15, 2007," and "February 28,
63 2007," respectively.

64 IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the
65 day and year first above written.

66 UNITED STATES OF AMERICA

67 By: _____
68 Regional Director, Mid-Pacific Region
69 Bureau of Reclamation

70 (SEAL)

SAN JUAN WATER DISTRICT

71 By: _____
72 President

73 Attest:

74 _____
75 Secretary

76 (H:\pub440\Interim Renewal Contracts - Drafts, charts, etc.\2006-2007 IRC's\Other Than CVC Revised
77 12-14-05\San Juan-01 12-mo (3-01-06 - 2-28-07).doc)