
Irrigation and M&I 
Contract No. 14-06-200-8367A-IR14A 

UNITED STATES 1 
DEPARTMENT OF THE INTERIOR 2 

BUREAU OF RECLAMATION 3 
Central Valley Project, California 4 

INTERIM RENEWAL CONTRACT AMONG THE UNITED STATES, 5 
THE DEPARTMENT OF WATER RESOURCES  6 

OF THE STATE OF CALIFORNIA, 7 
AND 8 

THE KERN-TULARE WATER DISTRICT 9 
PROVIDING FOR PROJECT WATER SERVICE 10 

THIS CONTRACT, made this _______ day of ___________________, 2012,  11 

in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or 12 

supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), 13 

as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, 14 

July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as 15 

amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively 16 

hereinafter referred to as Federal Reclamation law, among the UNITED STATES OF 17 

AMERICA, hereinafter referred to as the United States, DEPARTMENT OF WATER 18 

RESOURCES OF THE STATE OF CALIFORNIA, hereinafter referred to as DWR, and the 19 

KERN-TULARE WATER DISTRICT, hereinafter referred to as the Contractor, a public agency 20 

of the State of California, duly organized, existing, and acting pursuant to the laws thereof; 21 

WITNESSETH, That: 22 

EXPLANATORY RECITALS  23 

  WHEREAS, the United States, DWR, and Rag Gulch Water District (Rag Gulch) 24 

entered into interim renewal Contract (long-form interim renewal contract)   25 
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No. 14-06-200-8367A-IR1 which provided for the continued water service to Rag Gulch 26 

following expiration of Contract No. 14-06-200-8367A; and  27 

  WHEREAS, the last long-form interim renewal contract between the United 28 

States, DWR, and Rag Gulch is Contract No. 14-06-200-8367A-IR5, hereinafter referred to as 29 

IR5; and 30 

  WHEREAS, the United States, DWR, and Rag Gulch have entered into 31 

successive renewals of IR5, the most recent of which is Contract No. 32 

14-06-200-8367A-IR12, hereinafter referred to as IR12, effective March 1, 2008, through 33 

February 28, 2010; and 34 

   WHEREAS, the Contractor and the United States executed an agreement entitled 35 

“Agreement For Assignment of Rag Gulch Water District’s Water Service Contract to  36 

Kern-Tulare Water District” effective January 1, 2009, which assigned to the Contractor all rights, 37 

duties, and obligations Rag Gulch in IR12; and 38 

WHEREAS, the United States, DWR, and the Contractor have entered into a 39 

successive renewal of IR12, the most recent of which is Contract No. 40 

14-06-200-8367A-IR13A, hereinafter referred to as IR13, effective March 1, 2010, through 41 

February 29, 2012; and 42 

WHEREAS, the United States, DWR, and the Contractor have made significant 43 

progress in their negotiations of a long-term renewal contract, believe that further negotiations on 44 

the long-term renewal contract would be beneficial, and mutually commit to continue to 45 

negotiate to seek to reach agreement, but anticipate that the environmental documentation 46 

necessary for execution of any long-term renewal contract may be delayed for reasons beyond 47 

the control of the parties; and  48 
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WHEREAS, the Contractor has requested a subsequent interim renewal contract 49 

pursuant to IR13; and    50 

WHEREAS, the United States has determined that the Contractor has to date 51 

fulfilled all of its obligations under IR13; and 52 

WHEREAS, the United States and DWR are willing to renew IR13 pursuant to 53 

the terms and conditions set forth below; and 54 

NOW, THEREFORE, in consideration of the mutual and dependent covenants 55 

herein contained, it is hereby mutually agreed by the parties hereto as follows: 56 

RENEWAL AND REVISION OF 57 
CONTRACT NO. 14-06-200-8367A-IR13A 58 

1. Except as specifically modified by this Contract, all provisions of IR13 are 59 

renewed with the same force and effect as if they were included in full text with the exception of 60 

Article 1 of IR13 thereof, which is revised as follows: 61 

(a) The first sentence in subdivision (a) of Article 1 of IR13 is replaced with 62 

the following language:  “This Contract shall be effective from March 1, 2012, and shall remain 63 

in effect through February 28, 2014, and thereafter will be renewed as described in Article 2 of 64 

IR5 if a long-term renewal contract has not been executed with an effective commencement date 65 

of March 1, 2014.” 66 

(b) Subdivision (b) of Article 1 of IR13 is amended by deleting the date 67 

“February 15, 2012,” and replacing same with the date “February 15, 2014.” 68 

(c) Subdivision (c) of Article 1 of IR13 is amended by deleting the dates 69 

“February 1, 2012”, “February 15, 2012”, and “February 29, 2012”, respectively, and 70 

replacing same with the dates “February 1, 2014”, “February 15, 2014”, and “February 28, 71 

2014”, respectively.72 
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   IN WITNESS WHEREOF, the parties hereto have executed this Contract as of 73 

the day and year first above written. 74 

UNITED STATES OF AMERICA 75 

By:  _____________________________________ 76 
Regional Director, Mid-Pacific Region 77 
Bureau of Reclamation 78 

 
Approved as to Legal Form and  DEPARTMENT OF WATER RESOURCES 79 
Sufficiency:     OF THE STATE OF CALIFORNIA 80 
 
 
 
__________________________  By: ______________________________________ 81 
Chief Counsel      Director 82 
Department of Water Resources   Department of Water Resources 83 
 

 

(SEAL) 84 

KERN-TULARE WATER DISTRICT 85 

By:  _____________________________________ 86 
 President, Board of Directors 87 

Attest: 88 

__________________________   89 
Clerk, Board of Supervisors     90 


