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Irrigation and M&l
Contract No. 14-06-200-8367A-IR15A

UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

INTERIM RENEWAL CONTRACT AMONG THE UNITED STATES,
THE DEPARTMENT OF WATER RESOURCES
OF THE STATE OF CALIFORNIA,
AND
KERN-TULARE WATER DISTRICT
PROVIDING FOR PROJECT WATER SERVICE

THIS CONTRACT, made this day of , 2014,

in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or
supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844),
as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented,
July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as
amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively
hereinafter referred to as Federal Reclamation law, among the UNITED STATES OF
AMERICA, hereinafter referred to as the United States, the DEPARTMENT OF WATER
RESOURCES OF THE STATE OF CALIFORNIA, hereinafter referred to as DWR, and the
KERN-TULARE WATER DISTRICT, hereinafter referred to as the Contractor, a public agency
of the State of California, duly organized, existing, and acting pursuant to the laws thereof;
WITNESSETH, That:

EXPLANATORY RECITALS

WHEREAS, the United States, DWR, and Rag Gulch Water District (Rag Gulch)

entered into interim renewal Contract (long-form interim renewal contract)No. 14-06-200-8367A-IR1,
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Contract No. 14-06-200-8367A-1R15A

which provided for the continued water service to Rag Gulch following expiration of
Contract No. 14-06-200-8367A; and

WHEREAS, the last long-form interim renewal contract between the United
States, DWR, and Rag Gulch is Contract No. 14-06-200-8367A-IR5, hereinafter referred to as
IR5; and

WHEREAS, the United States, DWR, and Rag Gulch have entered into
successive renewals of IR5, the most recent of which is Contract No.14-06-200-8367A-1R12,
hereinafter referred to as IR12, effective March 1, 2008, through February 28, 2010; and

WHEREAS, the Contractor and the United States executed an agreement entitled
“Agreement For Assignment of Rag Gulch Water District’s Water Service Contract to
Kern-Tulare Water District” effective January 1, 2009, which assigned to the Contractor all
rights, duties, and obligations of Rag Gulch in IR12; and

WHEREAS, the United States, DWR, and the Contractor have entered into a
successive renewal of IR12, the most recent of which is Contract No.14-06-200-8367A-IR14A,
hereinafter referred to as IR14, effective March 1, 2012, through February 28, 2014; and

WHEREAS, the United States, DWR, and the Contractor have made significant
progress in their negotiations of a long-term renewal contract, believe that further negotiations on
the long-term renewal contract would be beneficial, and mutually commit to continue to
negotiate to seek to reach agreement, but anticipate that the environmental documentation
necessary for execution of any long-term renewal contract may be delayed for reasons beyond

the control of the parties; and
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Contract No. 14-06-200-8367A-1R15A

WHEREAS, the Contractor has requested a subsequent interim renewal contract
pursuant to IR14; and

WHEREAS, the United States has determined that the Contractor has to date
fulfilled all of its obligations under IR14; and

WHEREAS, the United States and DWR are willing to renew IR14 pursuant to
the terms and conditions set forth below;

NOW, THEREFORE, in consideration of the mutual and dependent covenants
herein contained, it is hereby mutually agreed by the parties hereto as follows:

RENEWAL AND REVISION OF
CONTRACT NO. 14-06-200-8367A-IR14A

1. Except as specifically modified by this Contract, all provisions of IR14 are
renewed with the same force and effect as if they were included in full text with the exception of
Article 1 of IR14 thereof, which is revised as follows:

@ The first sentence in subdivision (a) of Article 1 of IR14 is replaced with
the following language: “This Contract shall be effective from March 1, 2014, and shall remain
in effect through February 29, 2016, and thereafter will be renewed as described in Article 2 of
IRS if a long-term renewal contract has not been executed with an effective commencement date
of March 1, 2016.”

(b) Subdivision (b) of Article 1 of IR14 is amended by deleting the date
“February 15, 2014,” and replacing same with the date “February 15, 2016.”

(c) Subdivision (c) of Article 1 of IR14 is amended by deleting the dates
“February 1, 2014”, “February 15, 2014”, and “February 28, 2014”, respectively, and
replacing same with the dates “February 1, 2016”, “February 15, 2016”, and

“February 29, 2016, respectively.
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Contract No. 14-06-200-8367A-1R15A

IN WITNESS WHEREOF, the parties hereto have executed this Contract as of

the day and year first above written.

UNITED STATES OF AMERICA
By:
Regional Director, Mid-Pacific Region
Bureau of Reclamation
Approved as to Legal Form and DEPARTMENT OF WATER RESOURCES
Sufficiency: OF THE STATE OF CALIFORNIA
By:
Chief Counsel Director
Department of Water Resources Department of Water Resources
(SEAL)
KERN-TULARE WATER DISTRICT
By:
President, Board of Directors
Attest:
Clerk, Board of Supervisors





