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UNITED STATES 15 
DEPARTMENT OF THE INTERIOR 16 

BUREAU OF RECLAMATION 17 
Central Valley Project, California 18 

 19 
CONTRACT BETWEEN THE UNITED STATES AND 20 

_______________________________________________ 21 
DIVERTER OF WATER FROM SACRAMENTO RIVER SOURCES 22 

SETTLING WATER RIGHTS DISPUTES AND 23 
 PROVIDING FOR PROJECT WATER  24 

  25 
 26 

THIS CONTRACT, hereinafter referred to as “Settlement Contract,” is 27 

entered into by THE UNITED STATES OF AMERICA, hereinafter referred to as the 28 

United States, made this _____ day of ____________________, 2002, pursuant to the 29 

applicable authority granted to it generally in the Act of June 17, 1902 (32 Stat. 388), and 30 

acts amendatory or supplementary thereto, including, but not limited to, the Acts of 31 

August 26, 1937 (50 Stat. 844), as amended and supplemented, August 4, 1939 (53 Stat. 32 

1187), as amended and supplemented, including but not limited to Sections 9 and 14 33 

thereto, July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 34 

(96 Stat. 1262), October 27, 1986 (100 Stat. 3050), as amended, and Title XXXIV of the 35 

Act of October 30, 1992 (106 Stat. 4706), all collectively hereinafter referred to as 36 
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Federal Reclamation law, and _______________________, hereinafter referred to as the 1 

Contractor, a public agency of the State of California, duly organized, existing, and 2 

acting pursuant to the laws thereof, with its principal place of business in California; 3 

(may change depending on contracting entity) 4 

WITNESSETH, that: 5 

EXPLANATORY RECITALS 6 

[1st]  WHEREAS, the United States has constructed and is operating the Central 7 

Valley Project, California, for multiple purposes pursuant to its statutory authority; and 8 

[2nd]  WHEREAS, the Contractor has rights to divert, is diverting, and will 9 

continue to divert for reasonable beneficial use, water from the natural flow of the 10 

Sacramento River and tributaries thereto, that would have been flowing therein if the 11 

Central Valley Project were not in existence; and [Contractor Specific – “Other” Rights”] 12 

[3rd]  WHEREAS, the construction and operation of the integrated and 13 

coordinated Central Valley Project has changed and will further change the regimen of 14 

the Sacramento, American, San Joaquin, and Trinity Rivers and the Sacramento-San 15 

Joaquin Delta from unregulated flow to regulated flow; and 16 

[4th]  WHEREAS, the United States has rights to divert, is diverting, and will 17 

continue to divert waters from said Rivers and said Delta in connection with the operation 18 

of said Central Valley Project, and 19 

[5th]  WHEREAS, the Contractor and the United States had a dispute over the 20 

respective rights of the parties to divert and use water from the regulated flow of the 21 

Sacramento River which threatened to result in litigation, and as a means to settle that 22 

dispute entered into Contract No. ______________, as amended, hereinafter referred to 23 
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as the Existing Contract, which established terms for the delivery to the Contractor of 1 

Central Valley Project Water, and the quantities of Base Supply the United States and the 2 

Contractor agreed may be diverted by the Contractor from the Sacramento River pursuant 3 

to such contract; and 4 

6th  WHEREAS, the Contractor and the United States disagree with respect to the 5 

authority of the United States to change the quantities of Base Supply and/or Project 6 

water specified in this Contract from the quantities specified in the Existing Contract.  7 

That dispute is being litigated in a lawsuit entitled GCID v. United States of America, 8 

Civ. No. S-01-1816 GEB/JFM (E.D. CA).  Both the Contractor and the United States are 9 

willing to agree to the dismissal of that lawsuit without waiving or otherwise prejudicing 10 

their respective right to assert whatever arguments and defenses either of them believe is 11 

appropriate if that issue is subsequently litigated and enter into this Settlement Contract, 12 

pursuant to the terms of the Existing Contract, Federal Reclamation law, and the laws of 13 

the State of California, and [Reservation of rights recital to be added later with some 14 

type of cross-reference to any settlement documents executed in the litigation.] 15 

7th  WHEREAS, to assure the Contractor of the enjoyment and use of the 16 

regulated flow of the said Rivers and the Delta, and to provide for the economical 17 

operation of the Central Valley Project by, and the reimbursement to, the United States 18 

for expenditures made for said Project;  19 

NOW, THEREFORE, in consideration of the performance of the herein 20 

contained provisions, conditions, and covenants, it is agreed as follows: 21 

Formatted

Formatted
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DEFINITIONS 1 

1.  When used herein, unless otherwise expressed or incompatible with the intent 2 

hereof, the term: 3 

(a)  “Base Supply” shall mean the quantity of Surface Water established in 4 

Articles 3 and 5 which may be diverted by the Contractor from the Sacramento River 5 

each month during the period April through October of each Year without payment to the 6 

United States for such quantities diverted; 7 

(b)  “Basin-Wide Water Management Plan” shall mean the mutually agreeable 8 

basin-wide water management plan developed by the United States Bureau of 9 

Reclamation and various Contractors in the Sacramento River watershed in accordance 10 

with:  (1) the agreement entitled “Memorandum of Understanding Between Named 11 

Sacramento River Settlement Contractors and the United States of America For the 12 

Preparation of Data in Aid of the Renewal of the Settlement Contracts,” as executed by 13 

the parties thereto in January 1997; and (2) the related agreement entitled “Cost Share 14 

Agreement Between Participating Sacramento River Settlement Contractors and the U.S. 15 

Bureau of Reclamation For Technical Studies in Preparation For Renewal of Settlement 16 

Contracts,” dated August 31, 1998. 17 

(c)  “Charges” shall mean the payments for Project Water that the Contractor 18 

is required to pay to the United States in addition to the “Rates” specified in this 19 

Contract.  The Contracting Officer will, on an annual basis, determine the extent of these 20 

Charges.  The type and amount of each Charge shall be specified in Exhibit “D”; 21 
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(d)  “Contract Total” shall mean the sum of the Base Supply and Project 1 

Water available for diversion by the Contractor for the period April 1 through 2 

October 31; 3 

(e)  “Critical Year” shall mean any Year in which either of the following 4 

eventualities exists: 5 

(1)  The forecasted full natural inflow to Shasta Lake for the current Water 6 

Year, as such forecast is made by the United States on or before February 15 and 7 

reviewed as frequently thereafter as conditions and information warrant, is equal to or 8 

less than 3.2 million acre-feet; or 9 

(2)  The total accumulated actual deficiencies below 4 million acre-feet in 10 

the immediately prior Water Year or series of successive prior Water Years each of 11 

which had inflows of less than 4 million acre-feet, together with the forecasted deficiency 12 

for the current Water Year, exceed 800,000 acre-feet.  13 

For the purpose of determining a Critical Year, the computation of inflow 14 

to Shasta Lake shall be performed in a manner that considers the extent of upstream 15 

development above Shasta Lake during the year in question, and shall be used as the full 16 

natural flow to Shasta Lake.  In the event that major construction has occurred or occurs 17 

above Shasta Lake after September 1, 1963 and which has materially altered or alters the 18 

regimen of the stream systems contributing to Shasta Lake, the computed inflow to 19 

Shasta Lake used to define a Critical Year will, be adjusted to eliminate the effect of such 20 

material alterations.  After consultation with the State of California, the National Weather 21 

Service, and other recognized forecasting agencies, the Contracting Officer will select the 22 

forecast to be used and will make the details of it available to the Contractor.  The same 23 
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forecasts used by the United States for the operation of the Project shall be used to make 1 

the forecasts hereunder; 2 

(f)  “CVPIA” shall mean the Central Valley Project Improvement Act, 3 

Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706); 4 

(g)  “Eligible Lands” shall mean all lands to which Project Water may be 5 

delivered in accordance with Section 204 of the Reclamation Reform Act of October 12, 6 

1982 (96 Stat. 1263), as amended, hereinafter referred to as RRA; 7 

(h)  “Excess Lands” shall mean all lands in excess of the limitations contained 8 

in Section 204 of the RRA, other than those lands exempt from acreage limitation under 9 

Federal Reclamation law; 10 

(i)  “Full Cost Rate” shall mean that water rate described in Sections 205(a)(3) 11 

or 202(3) of the RRA, whichever is applicable; 12 

(j)  “Ineligible Lands” shall mean all lands to which Project Water may not be 13 

delivered in accordance with Section 204 of the RRA; 14 

(k)  “Landholder” shall mean a party that directly or indirectly owns or leases 15 

nonexempt land, as provided in 43 CFR 426.2; 16 

(l)  “Project” shall mean the Central Valley Project owned by the United 17 

States and managed by the Department of the Interior, Bureau of Reclamation; 18 

(m)  “Project Water” shall mean all Surface Water diverted or scheduled to be 19 

diverted each month during the period April through October of each Year by the 20 

Contractor from the Sacramento River which is in excess of the Base Supply.  The United 21 

States recognizes the right of the Contractor to make arrangements for acquisition of 22 

water from projects of others than the United States for delivery through the Sacramento 23 
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River and tributaries subject to written agreement between Contractor and the United 1 

States as to identification of such water which water when so identified shall not be 2 

deemed Project Water under this Settlement Contract; 3 

(n)  “Rates” shall mean the payments for Project Water determined annually 4 

by the Contracting Officer in accordance with the then current applicable water 5 

ratesetting policies for the Project, as described in subdivision (a) of Article 8 of this 6 

Settlement Contract; 7 

(o)  “Secretary” or “Contracting Officer” shall mean the Secretary of the 8 

Interior, a duly appointed successor, or an authorized representative acting pursuant to 9 

any authority of the Secretary and through any agency of the Department of the Interior; 10 

(p)  “Surface Water” shall mean only those waters that are considered as 11 

surface water under California law. 12 

(q)  “Water Year” shall mean the period commencing with October 1 of one 13 

year and extending through September 30 of the next; and 14 

(r)  “Year” shall mean a calendar year. 15 

TERM OF SETTLEMENT CONTRACT 16 

2.  (a) This Settlement Contract shall become effective April 1, 2004, and shall 17 

remain in effect until and including March 31, 2044:  Provided, that under terms and 18 

conditions mutually agreeable to the parties hereto, renewals may be made for successive 19 

periods not to exceed 40 years each.  The terms and conditions of each renewal shall be 20 

agreed upon not later than one year prior to the expiration of the then existing Settlement 21 

Contract.   22 
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(b) With respect to Project Water and the portions of this Settlement Contract 1 

pertaining thereto, upon written request by the Contractor of the Secretary made not later 2 

than one year prior to the expiration of this Settlement Contract, whenever, account being 3 

taken of the amount then credited to the costs of construction of water supply works, the 4 

remaining amount of construction costs of water supply work which is properly 5 

assignable for ultimate return by the Contractor as established by the Secretary of the 6 

Interior pursuant to (3) of Section 1 of Public Law 643 (70 Stat. 483), probably can be 7 

repaid to the United States within the term of a contract under subsection 9(d) of the 1939 8 

Reclamation Project Act (53 Stat. 1187), the relevant portions of this Settlement Contract 9 

may be converted to a contract under said subsection 9(d) upon terms and conditions 10 

mutually agreeable to the United States and the Contractor.  The Secretary shall make a 11 

determination 10 years after the date of execution of this Contract, and every five years 12 

thereafter, of whether a conversion to a contract under said subsection 9(d) can be 13 

accomplished pursuant to Public Law 643.  Notwithstanding any provision of this 14 

Settlement Contract, the Contractor reserves and shall have all rights and benefits under 15 

Public Law 643. 16 

WATER TO BE FURNISHED TO CONTRACTOR 17 

3.  (a)  Subject to the conditions, limitations, and provisions hereinafter expressed, 18 

the Contractor is hereby entitled and authorized to divert from the Sacramento River at 19 

the locations shown in Exhibit A, for beneficial use within the area delineated on 20 

Exhibit B, (both Exhibits are attached hereto and made a part hereof), the Contract Total 21 

designated in Exhibit A, or any revision thereof, in accordance with the monthly 22 

operating schedule required by Article 3(c) of this Settlement Contract.  The quantity of 23 
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any water diverted under this Settlement Contract from the Sacramento River, during the 1 

period April through October, for use on any lands delineated on Exhibit B, by the owner 2 

of such lands or otherwise shall constitute a part of the Contract Total as shown on 3 

Exhibit A and shall be subject to all the provisions of this Settlement Contract relating to 4 

such Contract Total as if such diversion were made by the Contractor. 5 

[NOTE:  contractor-specific language dealing with individual water rights may be 6 

needed.] 7 

(b)  The Contractor may have acquired rights to divert water from the 8 

Sacramento River during the period April through October, that were obtained after the 9 

date of execution of the Existing Contract, or the Contractor may acquire such rights in 10 

the future.  All diversions made from the Sacramento River, pursuant to such rights, 11 

during the period April through October, shall not be considered a part of the quantity of 12 

Base Supply and Project Water specified in Exhibit A; Provided, that the quantities 13 

diverted pursuant to the above rights shall be identified on the schedule submitted 14 

pursuant to Article 3(c) below. [Discuss the need for a provision to clarify that 15 

Contractor may divert under such other acquired rights before incurring any 16 

potential fee under Article 3(c)(1) for the movement of Base Supply.] 17 

(c)  Before April 1 and before the first day of each month thereafter when a 18 

revision is needed, the Contractor shall submit a written schedule to the Contracting 19 

Officer indicating the Contract Total to be diverted by the Contractor during each month 20 

under this Settlement Contract.  The United States shall furnish water to the Contractor in 21 

accordance with the monthly operating schedule or any revisions thereof.  However, the 22 

United States recognizes the need of the Contractor to change from time to time its 23 
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monthly diversions of water from the quantities shown in Exhibit A; the Contractor may 1 

make such changes, provided:   2 

(1)  that for the quantity of Base Supply diverted in excess of the monthly 3 

quantity shown on Exhibit A, the Contractor shall be charged a fee based upon the 4 

appropriate components of the  Project ratesetting policy.  5 

(2) Such changes that the Contractor is aware of in advance shall be subject to 6 

the prior written approval of the Contracting Officer.  7 

(3) Provided, that in no event shall the total quantity scheduled for diversion 8 

by the Contractor from the Sacramento River: 9 

(i)  During the period April through October exceed the aggregate of the 10 

Contract Total for those months shown in Exhibit A or any revision thereof; 11 

(ii)  During the period July through September exceed the aggregate of the 12 

Contract Total for those months shown in Exhibit A or any revision thereof.  13 

(d)  In the event conditions warrant, the Contracting Officer reserves the right 14 

to require the Contractor to submit, at least 72 hours prior to the beginning of each 15 

weekly period, its estimate of daily diversion requirements for each such period from the 16 

Sacramento River:  Provided, however, that changes during any such period may be 17 

made upon the giving of 72 hours’ notice thereof to the Contracting Officer. 18 

(e)  No sale, transfer, exchange, or other disposal of any of the Contract Total 19 

designated in Exhibit A or the right to the use thereof for use on land other than that 20 

shown on Exhibit B shall be made by the Contractor without:  21 

(1) First obtaining the written consent of the Contracting Officer; and 22 
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(2) Compliance with all applicable State and Federal laws, including but 1 

not limited to the National Environmental Policy Act and the Endangered Species Act, 2 

and applicable guidelines or regulations then in effect.  3 

(f)  Nothing herein contained shall prevent the Contractor from diverting 4 

water during the months of November through March for beneficial use on the land 5 

shown on Exhibit B or elsewhere to the extent authorized under the laws of the State of 6 

California. 7 

(g)  The United States assumes no responsibility for and neither it nor its 8 

officers, agents, or employees shall have any liability for or on account of: 9 

(1)  The quality of water to be diverted by the Contractor; 10 

(2)  The control, carriage, handling, use, disposal, or distribution of water 11 

diverted by the Contractor outside the facilities constructed and then being operated and 12 

maintained by or on behalf of the United States; 13 

(3)  Claims of damage of any nature whatsoever, including but not limited 14 

to, property loss or damage, personal injury, or death arising out of or connected with the 15 

control, carriage, handling, use, disposal, or distribution of said water outside of the 16 

hereinabove referred to facilities; and 17 

(4)  Any damage whether direct or indirect arising out of or in any manner 18 

caused by a shortage of water whether such shortage be on account of errors in operation, 19 

drought, or unavoidable causes. 20 

RETURN FLOW 21 

4.  Nothing herein shall be construed as an abandonment or a relinquishment by 22 

the United States of any right it may have to the use of waste, seepage, and return flow 23 
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water derived from water diverted by the Contractor hereunder and which escapes or is 1 

discharged beyond the boundaries of the lands shown on Exhibit B; Provided, that this 2 

shall not be construed as claiming for the United States any right to such water which is 3 

recovered by the Contractor pursuant to California law from within the boundaries of the 4 

lands shown on Exhibit B, and which is being used pursuant to this Settlement Contract 5 

for surface irrigation or underground storage  for the benefit of the lands shown on 6 

Exhibit B by the Contractor.  (Colusa Basin Drain language may be required) 7 

CONSTRAINTS ON THE AVAILABILITY OF WATER 8 

5.  (a)  In a Critical Year, the Contractor’s Base Supply and Project Water agreed 9 

to be diverted during the period April through October of the Year in which the principal 10 

portion of the Critical Year occurs and, each monthly quantity of said period shall be 11 

reduced by twenty-five percent.   12 

(b)  The amount of any overpayment by the Contractor shall, at its option, be 13 

refunded or credited upon amounts to become due to the United States from the 14 

Contractor under the provisions hereof in the ensuing Year.  To the extent of such 15 

deficiency such adjustment of overpayment shall constitute the sole remedy of the 16 

Contractor. 17 

INTEGRATED WATER MANAGEMENT AND PARTNERSHIPS 18 

6.  The Contractor and United States desire to work together to maximize the 19 

reasonable beneficial use of water for their mutual benefit.  As a consequence, the United 20 

States and the Contractor will work in partnership and with others within the Sacramento 21 

Valley, including other Contractors, to facilitate the better integration within the 22 

Sacramento Valley of all water supplies including, but not limited to, the better 23 
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management and integration of surface water and groundwater, the development and 1 

better utilization of surface water storage, the effective utilization of waste, seepage and 2 

return flow water, and other operational and management options that may be identified 3 

in the future.  [Language cross-referencing other related agreement will be added as 4 

appropriate to the individual Settlement Contracts.] 5 

USE OF WATER FURNISHED TO CONTRACTOR 6 

7.  (a)  Project Water furnished to the Contractor pursuant to this Settlement 7 

Contract shall not be delivered or furnished by the Contractor for any purposes other than 8 

agricultural purposes without the written consent of the Contracting Officer.  For 9 

purposes of this Settlement Contract, “agricultural purposes” includes, but is not 10 

restricted to, the watering of livestock, incidental domestic use including related 11 

landscape irrigation, or underground water replenishment. 12 

(b)  The Contractor shall comply with requirements applicable to the 13 

Contractor in biological opinion(s) prepared as a result of a consultation regarding the 14 

execution of this Settlement Contract undertaken pursuant to Section 7 of the Endangered 15 

Species Act of 1973, as amended, that are within the Contractor’s legal authority to 16 

implement.  The Contractor shall comply with the limitations or requirements imposed by 17 

environmental documentation applicable to the Contractor and within its legal authority 18 

to implement.  The Existing Contract, which evidences in excess of 40 years of 19 

diversions, for agricultural uses, of the quantities of water provided for in Article 3, and 20 

the underlying water rights of the Contractor will be considered in developing an 21 

appropriate base-line for the Biological Assessment prepared pursuant to the Endangered 22 

Species Act, and in any other needed environmental review.  Nothing herein shall be 23 
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construed to prevent the Contractor from challenging or seeking judicial relief in a court 1 

of competent jurisdiction with respect to any biological opinion or other environmental 2 

documentation referred to in this Article. 3 

RATE AND METHOD OF PAYMENT FOR WATER 4 

8.  (a)  The Contractor shall make payments to the United States as provided in 5 

this Article for all Project Water shown in Exhibit A as follows:  6 

(1) seventy-five percent of the amount shown as Project Water shall be 7 

paid for by the Contractor in each Year; and in addition 8 

(2) the Contractor shall pay for Project Water actually diverted in excess 9 

of  seventy-five percent of the amount shown as Project Water.  10 

Such payments shall be at Rates and Charges established in accordance with: 11 

(i) the Secretary’s then-current ratesetting policies for the Project; and (ii) applicable 12 

Reclamation law and associated rules and regulations, or policies:  Provided, that if the 13 

Contractor desires to use Project Water for other than agricultural use the Rates and 14 

Charges set forth above will be adjusted by the Contracting Officer to the applicable 15 

Rates and Charges for such use.  The Rates and Charges applicable to the Contractor 16 

upon execution of this Settlement Contract are set forth in Exhibit “D”, as may be revised 17 

annually.  The Contractor may notify the Contracting Officer not later than [DATE] 18 

  ,  in any year, that it will not take all or a portion of its Project Water.  In 19 

that event, the amounts of Project Water on Exhibit “A” will be modified to reflect that 20 

notification and Rates and Charges will be imposed based upon that modification.  The 21 

modification will be for a period of    years with an option on the part of the 22 

Contractor to return to the full Exhibit A amounts of Project Water provided for in this 23 
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Settlement Contract at the end of this period. The Secretary’s ratesetting policies for the 1 

Project shall be amended, modified, or superseded only through a public notice and 2 

comment procedure.   3 

(b)  The Contracting Officer shall notify the Contractor of the Rates and 4 

Charges as follows: 5 

(1)  Prior to July 1 of each Year, the Contracting Officer shall provide the 6 

Contractor an estimate of the Charges for Project Water that will be applied to the period 7 

October 1, of the current Year, through September 30, of the following Year, and the 8 

basis for such estimate.  The Contractor shall be allowed not less than two months to 9 

review and comment on such estimates.  On or before September 15 of each Year, the 10 

Contracting Officer shall notify the Contractor in writing of the Charges to be in effect 11 

during the period October 1 of the current Year, through September 30, of the following 12 

Year, and such notification shall revise Exhibit “D.” 13 

(2)  Prior to October 1 of each Year, the Contracting Officer shall make 14 

available to the Contractor an estimate of the Rates for Project Water for the following 15 

Year and the computations and cost allocations upon which those Rates are based.  The 16 

Contractor shall be allowed not less than two months to review and comment on such 17 

computations and cost allocations.  By December 31 of each Year, the Contracting 18 

Officer shall provide the Contractor with the final Rates to be in effect for the upcoming 19 

Year, and such notification shall revise Exhibit “D”. 20 

(c)  The Contractor shall pay the United States for Project Water in the 21 

following manner: 22 
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(1)  With respect to Rates, prior to May 1 of each Year, the Contractor 1 

shall pay the United States one-half the total amount payable pursuant to subdivision (a) 2 

of this Article and the remainder shall be paid prior to July 1 or such later date or dates as 3 

may be specified by the United States in a written notice to the Contractor: Provided, 4 

however, that if at any time during the Year the amount of Project Water diverted by the 5 

Contractor shall equal the amount for which payment has been made, the Contractor shall 6 

pay for the remaining amount of such water as shown in Exhibit A in advance of any 7 

further diversion of Project Water. 8 

(2)  With respect to Charges, the Contractor shall also make a payment to 9 

the United States, in addition to the Rate(s) in subdivision (c)(1) of this Article, at the 10 

Charges then in effect, before the end of the month following the month of delivery or 11 

transfer.  The payments shall be consistent with the quantities of Project Water delivered 12 

or transferred.  Adjustment for overpayment or underpayment of Charges shall be made 13 

through the adjustment of payments due to the United States for Charges for the next 14 

month.  Any amount to be paid for past due payment of Charges shall be computed 15 

pursuant to Article 13 of this Settlement Contract. 16 

(d)  Payments to be made by the Contractor to the United States under this 17 

Settlement Contract may be paid from any revenues available to the Contractor. 18 

(1)  All revenues received by the United States from the Contractor 19 

relating to the delivery of Project Water or the delivery of non-Project water through 20 

Project facilities shall be allocated and applied in accordance with Federal Reclamation 21 

law and the associated rules or regulations, and the then current Project ratesetting 22 

policies for Irrigation Water. 23 
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(e)  The Contracting Officer shall keep its accounts pertaining to the 1 

administration of the financial terms and conditions of its long-term water service and 2 

Settlement Contracts, in accordance with applicable Federal standards, so as to reflect the 3 

application of Project costs and revenues.  The Contracting Officer shall, each Year upon 4 

request of the Contractor, provide to the Contractor a detailed accounting of all Project 5 

and Contractor expense allocations, the disposition of all Project and Contractor 6 

revenues, and a summary of all water delivery information.  The Contracting Officer and 7 

the Contractor shall enter into good faith negotiations to resolve any discrepancies or 8 

disputes relating to accountings, reports, or information. 9 

(f)  The parties acknowledge and agree that the efficient administration of this 10 

Settlement Contract is their mutual goal.  Recognizing that experience has demonstrated 11 

that mechanisms, policies, and procedures used for establishing Rates and Charges and/or 12 

for making and allocating payments, other than those set forth in this Article may be in 13 

the mutual best interest of the parties, it is expressly agreed that the parties may enter into 14 

agreements to modify the mechanisms, policies, and procedures for any of those purposes 15 

while this Settlement Contract is in effect without amendment of this Settlement 16 

Contract.   17 

(g)  For the term of this Settlement Contract, Rates under the respective 18 

ratesetting policies for the Project will be established to recover only reimbursable 19 

operation and maintenance (including any deficits) and capital costs of the Project, as 20 

those terms are used in the then-current Project ratesetting policies, and interest, where 21 

appropriate, except in instances where a minimum Rate is applicable in accordance with 22 

the relevant Project ratesetting policy.  Proposed changes of significance in practices 23 
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which implement the ratesetting policies for the Project will not be implemented until the 1 

Contracting Officer has provided the Contractor an opportunity to discuss the nature, 2 

need, and impact of the proposed change. 3 

(h)  Except as provided in subsection 3405(a)(1)(B) of the CVPIA, the Rates 4 

for Project Water transferred, exchanged, or otherwise disposed of, by the Contractor 5 

shall be the Contractor’s Rates adjusted upward or downward to reflect the changed costs 6 

of delivery (if any) of the transferred, exchanged, or otherwise disposed of Project Water 7 

to the transferee’s point of delivery in accordance with the then-current ratesetting 8 

policies for the Project.  Except as provided in subsection 3407(d)(2)(A) of the CVPIA, 9 

the Charges for Project Water transferred, exchanged, or otherwise disposed of, by the 10 

Contractor shall be the Contractor’s Charges specified in Exhibit D.  If the Contractor is 11 

receiving lower Rates and Charges because of inability to pay and is transferring, 12 

exchanging, or otherwise disposing of Project Water to another entity whose Rates and 13 

Charges are not adjusted due to inability to pay, the Rates and Charges for transferred, 14 

exchanged, or otherwise disposed of Project Water shall be the Contractor’s Rates and 15 

Charges unadjusted for ability to pay. 16 

(i)  Pursuant to the Act of October 27, 1986 (100 Stat. 3050), the Contracting 17 

Officer is authorized to adjust determinations of ability to pay every five years. 18 

(j)  Each payment to be made pursuant to subdivisions (a) and (b) of this 19 

Article shall be made at the office of the Bureau of Reclamation, Mid-Pacific Region, 20 

File No. 11546, P.O. Box 6000, San Francisco, California, 94160-1546, or at such other 21 

place as the United States may designate in a written notice to the said Contractor.  22 

Payments shall be made by cash transaction, wire, or any other mechanism as may be 23 
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agreed to in writing by the Contractor and the Contracting Officer.  In event there should 1 

be a default in the payment of the amount due, the delinquent payment provisions of 2 

Article 13 shall apply.  The Contractor shall not be relieved of the whole or any part of its 3 

said obligation by, on account of, or notwithstanding, as the case may be: 4 

(1)  Its failure, refusal, or neglect to divert seventy-five percent of the 5 

quantity of Project Water shown on Exhibit A; 6 

(2)  The default in payment to it by any water user of assessments, tolls, or 7 

other charges levied by or owing to said Contractor; 8 

(3)  Any judicial determination that any assessment, toll, or other charge 9 

referred to in subsection 8(c)(2) of this Settlement Contract is irregular, void, or 10 

ineffectual; or 11 

(4)  Any injunctive process enjoining or restraining the Contractor from 12 

making or collecting any such assessment, toll, or other charge referred to in 13 

subsection 8(c)(2) of this Settlement Contract. 14 

AGREEMENT ON WATER QUANTITIES 15 

9.  (a)  During the term of this Settlement Contract and any renewals thereof: 16 

(1)  It shall constitute full agreement as between the United States and the 17 

Contractor as to the quantities of water and the allocation thereof between Base Supply 18 

and Project Water which may be diverted by the Contractor from the Sacramento River 19 

for beneficial use on the land shown on Exhibit B which said diversion, use, and 20 

allocation shall not be disturbed so long as the Contractor shall fulfill all of its obligations 21 

hereunder; 22 
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(2)  Neither party shall claim any right against the other in conflict with 1 

the provisions of Article 9(a)(1) hereof. 2 

(b)  Nothing herein contained is intended to or does limit rights of the 3 

Contractor against others than the United States or of the United States against any 4 

person other than the Contractor:  Provided, however, that in the event the Contractor, the 5 

United States, or any other person shall become a party to a general adjudication of rights 6 

to the use of water of the Sacramento River system, this Settlement Contract shall not 7 

jeopardize the rights or position of either party hereto or of any other person and the 8 

rights of all such persons in respect to the use of such water shall be determined in such 9 

proceedings the same as if this Settlement Contract had not been entered into, and if final 10 

judgment in any such general adjudication shall determine that the rights of the parties 11 

hereto are different from the rights as assumed herein, the parties shall negotiate an 12 

amendment to give effect to such judgment.  In the event the parties are unable to agree 13 

on an appropriate amendment they shall, within 60 days of determining that there is an 14 

impasse, employ the services of a neutral mediator to assist in resolving the impasse.  The 15 

cost of the mediation will be shared equally.  A failure to reach agreement on an 16 

amendment within 60 days of the end of mediation will cause the immediate termination 17 

of this Settlement Contract.   18 

(c)  In the event this Settlement Contract terminates, the rights of the parties to 19 

thereafter divert and use water shall exist as if this Settlement Contract had not been 20 

entered into; and the fact that as a compromise settlement of a controversy as to the 21 

respective rights of the parties to divert and use water and the yield of such rights during 22 

the term hereof, this Settlement Contract places a limit on the Contract Total to be 23 
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diverted annually by the Contractor during the Settlement Contract term and segregates it 1 

into Base Supply and Project Water shall not jeopardize the rights or position of either 2 

party with respect to its water rights or the yield thereof at all times after the Settlement 3 

Contract terminates.  It is further agreed that the Contractor at all times will first use 4 

water to the use of which it is entitled by virtue of its own water rights, and neither the 5 

provisions of this Settlement Contract, action taken thereunder, nor payments made 6 

thereunder to the United States by the Contractor shall be construed as an admission that 7 

any part of the water used by the Contractor during the term of this Settlement Contract 8 

was in fact water to which it would not have been entitled under water rights owned by it 9 

nor shall receipt of payments thereunder by the United States from the Contractor be 10 

construed as an admission that any part of the water used by the Contractor during the 11 

term of this Settlement Contract was in fact water to which it would have been entitled 12 

under water rights owned by it. 13 

MEASUREMENT OF WATER 14 

10.  (a)  All water diverted by the Contractor from the Sacramento River will be 15 

diverted at the existing point or points of diversion shown on Exhibit A or at such other 16 

points as may be mutually agreed upon in writing by the Contracting Officer and the 17 

Contractor.   18 

(b)  All water diverted from the Sacramento River pursuant to this Settlement 19 

Contract will be measured or caused to be measured by the United States at each point of 20 

diversion with existing equipment or equipment to be installed, operated, and maintained 21 

by the United States, and/or others, under contract with and at the option of the United 22 

States.  The equipment and methods used to make such measurement shall be in 23 
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accordance with sound engineering practices.  Upon request of the Contractor, the 1 

accuracy of such measurements will be investigated by the Contracting Officer and any 2 

errors appearing therein will be corrected. 3 

(c)  The right of ingress to and egress from all points of diversion is hereby 4 

granted to all authorized employees of the United States.  The Contractor also hereby 5 

grants to the United States the right to install, operate, maintain and replace such 6 

equipment on diversion or carriage facilities at each point of diversion as the Contracting 7 

Officer deems necessary. 8 

(d)  The Contractor shall not modify, alter, remove, or replace diversion 9 

facilities or do any other act which would alter the effectiveness or accuracy of the 10 

measuring equipment installed by the United States or its representatives unless and until 11 

the Contracting Officer has been notified with due diligence and has been given an 12 

opportunity to modify such measuring equipment in such manner as may be necessary or 13 

appropriate.  In the event of an emergency the Contractor shall notify the United States 14 

within a reasonable time thereafter as to the existence of the emergency and the nature 15 

and extent of such modification, alteration, removal, or replacement of diversion 16 

facilities. 17 

(e)  The Contractor shall pay the United States for the costs to repair, relocate, 18 

or replace measurement equipment when the Contractor modifies, alters, removes, or 19 

replaces diversion or carriage facilities.  20 

(f)  Contractor and Contracting Officer shall develop a mutually agreeable 21 

surface water delivery water measurement program which shall be implemented by 22 
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Contractor, and such measurement program shall be consistent with the conservation and 1 

efficiency criteria for evaluating water conservation plans as provided in Article 29(a).  2 

(g)  All new surface water delivery systems installed within the lands 3 

delineated on Exhibit B after the effective date of this Contract shall also comply with the 4 

measurement provisions described in this Article. 5 

RULES AND REGULATIONS 6 

11.  The parties agree that the delivery of Project Water for irrigation use or use of 7 

Federal facilities pursuant to this Settlement Contract is subject to Federal Reclamation 8 

law, including but not limited to, the Reclamation Reform Act of 1982 (43 U.S.C.390aa 9 

et seq.), as amended and supplemented, and the rules and regulations promulgated by the 10 

Secretary of the Interior under Federal Reclamation law.   11 

GENERAL OBLIGATION--BENEFITS CONDITIONED UPON PAYMENT 12 
 13 

12.  (a)  The obligation of the Contractor to pay the United States as provided in 14 
this Settlement Contract is a general obligation of the Contractor notwithstanding the 15 
manner in which the obligation may be distributed among the Contractor's water users 16 
and notwithstanding the default of individual water users in their obligations to the 17 
Contractor.   18 

 19 
(b)  The payment of Charges becoming due hereunder is a condition precedent 20 

to receiving benefits under this Settlement Contract.  The United States shall not make 21 
water available to the Contractor through Project facilities during any period in which the 22 
Contractor may be in arrears in the advance payment of water Rates due the United 23 
States.  The Contractor shall not furnish water made available pursuant to this Settlement 24 
Contract for lands or parties which are in arrears in the advance payment of water rates 25 
levied or established by the Contractor.   26 

 27 
(c)  With respect to subdivision (b) of this Article, the Contractor shall have 28 

no obligation to require advance payment for water Rates which it levies. 29 
 30 

CHARGES FOR DELINQUENT PAYMENTS 31 
 32 

13.  (a)  The Contractor shall be subject to interest, administrative and penalty 33 
charges on delinquent installments or payments.  When a payment is not received by the 34 
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due date, the Contractor shall pay an interest charge for each day the payment is 1 
delinquent beyond the due date.  When a payment becomes 60 days delinquent, the 2 
Contractor shall pay an administrative charge to cover additional costs of billing and 3 
processing the delinquent payment.  When a payment is delinquent 90 days or more, the 4 
Contractor shall pay an additional penalty charge of six percent per year for each day the 5 
payment is delinquent beyond the due date.  Further, the Contractor shall pay any fees 6 
incurred for debt collection services associated with a delinquent payment.   7 

 8 
(b)  The interest charge rate shall be the greater of the rate prescribed quarterly 9 

in the Federal Register by the Department of the Treasury for application to overdue 10 
payments, or the interest rate of one-half of one percent per month prescribed by 11 
Section 6 of the Reclamation Project Act of 1939 (Public Law 76-260).  The interest 12 
charge rate shall be determined as of the due date and remain fixed for the duration of the 13 
delinquent period.   14 

 15 
(c)  When a partial payment on a delinquent account is received, the amount 16 

received shall be applied, first to the penalty, second to the administrative charges, third 17 
to the accrued interest, and finally to the overdue payment. 18 

 19 
QUALITY OF WATER 20 

14.  The operation and maintenance of Project facilities shall be performed in 21 

such manner as is practicable to maintain the quality of raw water made available through 22 

such facilities at the highest level reasonably attainable as determined by the Contracting 23 

Officer.  The United States does not warrant the quality of water and is under no 24 

obligation to construct or furnish water treatment facilities to maintain or better the 25 

quality of water. 26 

WATER AND AIR POLLUTION CONTROL 27 

15.  The Contractor, in carrying out this Settlement Contract, shall comply with 28 

all applicable water and air pollution laws and regulations of the United States and the 29 

State of California, and shall obtain all required permits or licenses from the appropriate 30 

Federal, State, or local authorities. 31 
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EQUAL OPPORTUNITY 1 

16.  During the performance of this Settlement Contract, the Contractor agrees as 2 
follows: 3 
 4 

(a)  The Contractor will not discriminate against any employee or applicant 5 
for employment because of race, color, religion, sex, or national origin.  The Contractor 6 
will take affirmative action to ensure that applicants are employed, and that employees 7 
are treated during employment, without regard to their race, color, religion, sex, or 8 
national origin.  Such action shall include, but not be limited to, the following:  9 
Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 10 
layoff or termination, rates of payment or other forms of compensation; and selection for 11 
training, including apprenticeship.  The Contractor agrees to post in conspicuous places, 12 
available to employees and applicants for employment, notices to be provided by the 13 
Contracting Officer setting forth the provisions of this nondiscrimination clause. 14 
 15 

(b)  The Contractor will, in all solicitations or advertisements for employees 16 
placed by or on behalf of the Contractor, state that all qualified applicants will receive 17 
consideration for employment without discrimination because of race, color, religion, 18 
sex, or national origin. 19 
 20 

(c)  The Contractor will send to each labor union or representative of workers 21 
with which it has a collective bargaining agreement or other contract or understanding, a 22 
notice, to be provided by the Contracting Officer, advising the said labor union or 23 
workers' representative of the Contractor's commitments under Section 202 of Executive 24 
Order 11246 of September 24, 1965, and shall post copies of the notice in conspicuous 25 
places available to employees and applicants for employment. 26 
 27 

(d)  The Contractor will comply with all provisions of Executive Order 28 
No. 11246 of September 24, 1965, as amended, and of the rules, regulations, and relevant 29 
orders of the Secretary of Labor.  30 
 31 

(e)  The Contractor will furnish all information and reports required by said 32 
amended Executive Order and by the rules, regulations, and orders of the Secretary of 33 
Labor, or pursuant thereto, and will permit access to its books, records, and accounts by 34 
the Contracting Officer and the Secretary of Labor for purposes of investigation to 35 
ascertain compliance with such rules, regulations, and orders. 36 
 37 

(f)  In the event of the Contractor's noncompliance with the nondiscrimination 38 
clauses of this Settlement Contract or with any of the said rules, regulations, or orders, 39 
this Settlement Contract may be canceled, terminated, or suspended, in whole or in part, 40 
and the Contractor may be declared ineligible for further Government contracts in 41 
accordance with procedures authorized in said amended Executive Order, and such other 42 
sanctions may be imposed and remedies invoked as provided in said Executive Order, or 43 
by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law. 44 
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 1 
(g)  The Contractor will include the provisions of paragraphs (a) through (g) 2 

in every subcontract or purchase order unless exempted by the rules, regulations, or 3 
orders of the Secretary of Labor issued pursuant to Section 204 of said amended 4 
Executive Order, so that such provisions will be binding upon each subcontractor or 5 
vendor.  The Contractor will take such action with respect to any subcontract or purchase 6 
order as may be directed by the Secretary of Labor as a means of enforcing such 7 
provisions, including sanctions for noncompliance:  Provided, however, that in the event 8 
the Contractor becomes involved in, or is threatened with, litigation with a subcontractor 9 
or vendor as a result of such direction, the Contractor may request the United States to 10 
enter into such litigation to protect the interests of the United States. 11 

 12 
COMPLIANCE WITH CIVIL RIGHTS LAWS AND REGULATIONS 13 

(For Districts Only) 14 
 15 

17.  (a)  The Contractor shall comply with Title VI of the Civil Rights Act of 1964 16 
(42 U.S.C. 2000d), Section 504 of the Rehabilitation Act of 1975 (P.L. 93-112, as 17 
amended), the Age Discrimination Act of 1975 (42 U.S.C. 6101, et seq.) and any other 18 
applicable civil rights laws, as well as with their respective implementing regulations and 19 
guidelines imposed by the U.S. Department of the Interior and/or Bureau of Reclamation. 20 
 21 

(b)  These statutes require that no person in the United States shall, on the 22 
grounds of race, color, national origin, handicap, or age, be excluded from participation 23 
in, be denied the benefits of, or be otherwise subjected to discrimination under any 24 
program or activity receiving financial assistance from the Bureau of Reclamation.  By 25 
executing this Settlement Contract, the Contractor agrees to immediately take any 26 
measures necessary to implement this obligation, including permitting officials of the 27 
United States to inspect premises, programs, and documents. 28 
 29 

(c)  The Contractor makes this agreement in consideration of and for the 30 
purpose of obtaining any and all Federal grants, loans, contracts, property discounts, or 31 
other Federal financial assistance extended after the date hereof to the Contractor by the 32 
Bureau of Reclamation, including installment payments after such date on account of 33 
arrangements for Federal financial assistance which were approved before such date.  34 
The Contractor recognizes and agrees that such Federal assistance will be extended in 35 
reliance on the representations and agreements made in this Article, and that the United 36 
States reserves the right to seek judicial enforcement thereof. 37 

 38 
MINGLING OF CONTRACTOR’S PROJECT AND NON-PROJECT WATER 39 

18.  (a)  Project Water must of necessity be transported by the Contractor to its 40 

water users by means of the same works and channels used for the transport of its non-41 

Project Water including Base Supply.  Notwithstanding such mingling of water, the 42 
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provisions of Article 11 hereof shall be applicable only to Project Water, and such 1 

mingling of water shall not in any manner subject to the provisions of Article 11 hereof 2 

the Contractor’s non-Project water including Base Supply. 3 

(b)  If required in accordance with subdivision (c) of  this Article, the 4 

Contractor shall install and maintain such measuring equipment and distribution facilities 5 

and maintain such records as may be necessary to determine the amounts of water 6 

delivered to Excess Lands served by the Contractor.  The Contractor shall not within any 7 

month deliver to Ineligible Lands water in excess of the non-Project Water, including 8 

Base Supply, for that month.  The Contracting Officer or authorized representative shall 9 

have the right at all reasonable times to inspect such records and measuring equipment. 10 

(c)  The Contractor will not be considered in violation of the requirement that 11 

Project Water be delivered only to Eligible Lands during any month of the irrigation 12 

season that the water requirement for beneficial use on Eligible Lands for that month is 13 

equal to or in excess of the Project Water for that month as shown on Exhibit A or any 14 

revision thereof pursuant to subdivision (c) of Article 3.  The water requirement for 15 

beneficial use on Eligible Lands will be determined by multiplying: 16 

(1)  the number of irrigable acres of the particular types of crops grown in 17 

that year on the acreage designated as eligible by 18 

(2)  the Unit Duties as set forth in Exhibit C attached hereto and made a 19 

part hereof, or by such other Unit Duties mutually agreed upon by the Contractor and the 20 

Contracting Officer.  In order to make the computation of the water requirement for 21 

Eligible Lands, on April 1 of each Year and concurrently with its order for water for the 22 

irrigation season, the Contractor shall designate the acreage of and type of crops to be 23 
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grown on its Eligible Lands that irrigation season.  During any month the water 1 

requirement as above determined for crops growing on Eligible Lands during such month 2 

is equal to or in excess of the Project Water for that month as provided herein the 3 

Contractor shall not be required to measure the water delivered to Excess Lands.  Any 4 

month the said water requirement is less than the amount of Project Water as provided 5 

herein, the Contractor will be required to measure water delivered to excess land in 6 

accordance with subdivision (b) hereof. 7 

BOOKS, RECORDS, AND REPORTS 8 

19.  The Contractor shall establish and maintain accounts and other books and 9 
records pertaining to administration of the terms and conditions of this Settlement 10 
Contract, including:  the Contractor's financial transactions, water supply data, and 11 
Project land and right-of-way agreements; the water users' land-use (crop census), land 12 
ownership, land-leasing and water use data; and other matters that the Contracting 13 
Officer may require.  Reports thereon shall be furnished to the Contracting Officer in 14 
such form and on such date or dates as the Contracting Officer may require.  Subject to 15 
applicable Federal laws and regulations, each party to this Settlement Contract shall have 16 
the right during office hours to examine and make copies of each other’s books and 17 
official records relating to matters covered by this Settlement Contract.   18 

 19 
CHANGE OF ORGANIZATION 20 

20.  21 

(a)  While this Settlement Contract is in effect, no change shall be made in the 22 

area of the Contractor as shown on its Exhibit B, by inclusion, exclusion, annexation or 23 

detachment of lands, by dissolution, consolidation, or merger or otherwise, except upon 24 

the Contracting Officer’s written consent thereto.  Such consent will not be unreasonably 25 

withheld and will be provided in a timely manner.  [There may need to be Contractor 26 

specific language added.] 27 
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(b)  In the event lands are annexed to or detached from the area of the 1 

Contractor, as provided herein, the quantity of Project Water to be diverted may be 2 

increased decreased, as may be appropriate, pursuant to a supplemental agreement to be 3 

executed in respect thereto. 4 

CONSOLIDATION OF CONTRACTING ENTITIES 5 
 6 

21.  Consolidation of Contractors may be approved by the Contracting Officer 7 

provided: (i) the Contracting Officer approves the form and organization of the resulting 8 

entity and the utilization by it of the Contract Total; and (ii) the obligations of the 9 

Contractors are assumed by such entity.   10 

No such consolidation shall be valid unless and until approved by the Contracting 11 

Officer. 12 

NOTICES 13 

22.  Any notice, demand, or request authorized or required by this Settlement 14 
Contract shall be deemed to have been given, on behalf of the Contractor, when mailed, 15 
postage prepaid, or delivered to the Area Manager, Northern California Area Office, 16 
Bureau of Reclamation, 16349 Shasta Dam Blvd., Shasta Lake, California, 96019, and on 17 
behalf of the United States, when mailed, postage prepaid, or delivered to the Board of 18 
Directors /City Council of the ________________________.  The designation of the 19 
addressee or the address may be changed by notice given in the same manner as provided 20 
in this Article for other notices. 21 
 22 

ASSIGNMENT LIMITED--SUCCESSORS AND ASSIGNS OBLIGATED 23 
 24 

23.  (a)  The provisions of this Settlement Contract shall apply to and bind the 25 
successors and assigns of the parties hereto, but no assignment or transfer of this 26 
Settlement Contract or any right or interest therein shall be valid until approved in writing 27 
by the Contracting Officer. 28 

 29 
(b)  The assignment of any right or interest in this Settlement Contract by 30 

either party shall not interfere with the rights or obligations of the other party to this 31 
Settlement Contract absent the written concurrence of said other party. 32 

 33 
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(c)  The Contracting Officer shall not unreasonably condition or withhold his 1 
approval of any proposed assignment. 2 
 3 

OFFICIALS NOT TO BENEFIT 4 
 5 

24.  (a)  No Member of or Delegate to Congress, Resident Commissioner, or 6 
official of the Contractor shall benefit from this Settlement Contract other than as a water 7 
user or landowner in the same manner as other water users or landowners. 8 

 9 
(b)  No officer or member of the governing board of the Contractor shall 10 

receive any benefit that may arise by reason of this Settlement Contract other than as a 11 
landowner within the Contractor’s service area and in the same manner as other 12 
landowners within the said service area. 13 
 14 

CONTINGENT UPON APPROPRIATION OR ALLOTMENT OF FUNDS 15 
 16 

25.  The expenditure or advance of any money or the performance of any 17 
obligation of the United States under this Settlement Contract shall be contingent upon 18 
appropriation or allotment of funds.  Absence of appropriation or allotment of funds shall 19 
not relieve the Contractor from any obligations under this Settlement Contract.  No 20 
liability shall accrue to the United States in case funds are not appropriated or allotted. 21 
 22 

CONFIRMATION OF SETTLEMENT CONTRACT 23 

26.  The Contractor, after the execution of this Settlement Contract, shall 24 
promptly seek to secure a decree of a court of competent jurisdiction of the State of 25 
California, if appropriate, confirming the execution of this Settlement Contract.  The 26 
Contractor shall furnish the United States a certified copy of the final decree, the 27 
validation proceedings, and all pertinent supporting records of the court approving and 28 
confirming this Settlement Contract, and decreeing and adjudging it to be lawful, valid, 29 
and binding on the Contractor.  This Settlement Contract shall not be binding on the 30 
United States until such final decree has been secured. [The Contractors would like to 31 
further discuss the necessity of this provision.] 32 

 33 
UNAVOIDABLE GROUNDWATER PERCOLATION 34 

27.  To the extent applicable, the Contractor shall not be deemed to have delivered 35 

Project Water to Excess Lands or Ineligible Lands if such lands are irrigated with 36 

groundwater that reaches the underground strata as an unavoidable result of the delivery 37 

of Project Water by the Contractor to Eligible Lands. 38 

Formatted
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PRIVACY ACT COMPLIANCE 1 
 2 

28.  (a)  The Contractor shall comply with the Privacy Act of 1974 (5 U.S.C. 3 
552a) (the Act) and the Department of the Interior rules and regulations under the Act 4 
(43 CFR 2.45 et seq.) in maintaining Landholder acreage certification and reporting 5 
records, required to be submitted to the Contractor for compliance with Sections 206 and 6 
228 of the Reclamation Reform Act of 1982 (96 Stat. 1266), and pursuant to 43 CFR 7 
426.18. 8 

 9 
(b)  With respect to the application and administration of the criminal penalty 10 

provisions of the Act (5 U.S.C. 552a(i)), the Contractor and the Contractor's employees 11 
responsible for maintaining the certification and reporting records referenced in (a) above 12 
are considered to be employees of the Department of the Interior.  See 5 U.S.C. 552a(m).   13 

 14 
(c)  The Contracting Officer or a designated representative shall provide the 15 

Contractor with current copies of the Interior Department Privacy Act regulations and the 16 
Bureau of Reclamation Federal Register Privacy Act System of Records Notice (Acreage 17 
Limitation--Interior, Reclamation-31) which govern the maintenance, safeguarding, and 18 
disclosure of information contained in the Landholder's certification and reporting 19 
records.   20 

 21 
(d)  The Contracting Officer shall designate a full-time employee of the 22 

Bureau of Reclamation to be the System Manager who shall be responsible for making 23 
decisions on denials pursuant to 43 CFR 2.61 and 2.64 amendment requests pursuant to 24 
43 CFR 2.72.  The Contractor is authorized to grant requests by individuals for access to 25 
their own records.   26 

 27 
(e)  The Contractor shall forward promptly to the System Manager each 28 

proposed denial of access under 43 CFR 2.64; and each request for amendment of records 29 
filed under 43 CFR 2.71; notify the requester accordingly of such referral; and provide 30 
the System Manager with information and records necessary to prepare an appropriate 31 
response to the requester.  These requirements do not apply to individuals seeking access 32 
to their own certification and reporting forms filed with the Contractor pursuant to 43 33 
CFR 426.18, unless the requester elects to cite the Privacy Act as a basis for the request. 34 

 35 
 36 

WATER CONSERVATION 37 

29.  (a)  Prior to the diversion of Project Water, the Contractor shall be 38 

implementing an effective water conservation and efficiency program based on the 39 

Basin-Wide Water Management Plan and/or Contractor's water conservation plan that 40 

has been determined by the Contracting Officer to meet the conservation and efficiency 41 
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criteria for evaluating water conservation plans established under Federal law.  The water 1 

conservation and efficiency program shall contain definite water conservation objectives, 2 

appropriate economically feasible water conservation measures, and time schedules for 3 

meeting those objectives.  Continued diversion of Project Water pursuant to this 4 

Settlement Contract shall be contingent upon the Contractor’s continued implementation 5 

of such water conservation program.  In the event the Contractor's water conservation 6 

plan or any revised water conservation plan completed pursuant to subdivision (c) of 7 

Article 29 of this Settlement Contract have not yet been determined by the Contracting 8 

Officer to meet such criteria, due to circumstances which the Contracting Officer 9 

determines are beyond the control of the Contractor, Project Water deliveries shall be 10 

made under this Settlement Contract so long as the Contractor diligently works with the 11 

Contracting Officer to obtain such determination at the earliest practicable date, and 12 

thereafter the Contractor immediately begins implementing its water conservation and 13 

efficiency program in accordance with the time schedules therein. 14 

(b)  The Contractor shall submit to the Contracting Officer a report on the 15 

status of its implementation of the water conservation plan on the reporting dates 16 

specified in the then existing conservation and efficiency criteria established under 17 

Federal law. 18 

(c)  At five (5)-year intervals, the Contractor shall revise its water 19 

conservation plan to reflect the then current conservation and efficiency criteria for 20 

evaluating water conservation plans established under Federal law and submit such 21 

revised water management plan to the Contracting Officer for review and evaluation.  22 

The Contracting Officer will then determine if the water conservation plan meets 23 
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Reclamation’s then current conservation and efficiency criteria for evaluating water 1 

conservation plans established under Federal law.  2 

(d)  If the Contractor is engaged in direct ground-water recharge, such activity 3 

shall be described in the Contractor’s water conservation plan. 4 

OPINIONS AND DETERMINATIONS 5 
 6 

30.  (a)  Where the terms of this Settlement Contract provide for actions to be 7 

based upon the opinion or determination of either party to this Settlement Contract, said 8 

terms shall not be construed as permitting such action to be predicated upon arbitrary, 9 

capricious, or unreasonable opinions or determinations.  Both parties, notwithstanding 10 

any other provisions of this Settlement Contract, expressly reserve the right to seek relief 11 

from and appropriate adjustment for any such arbitrary, capricious, or unreasonable 12 

opinion or determination.  Each opinion or determination by either party shall be 13 

provided in a timely manner.  Nothing in subdivision (a) of Article 30 of this Settlement 14 

Contract is intended to or shall affect or alter the standard of judicial review applicable 15 

under federal law to any opinion or determination implementing a specific provision of 16 

federal law embodied in statute or regulation.  17 

(b)  The Contracting Officer shall have the right to make determinations 18 

necessary to administer this Settlement Contract that are consistent with the provisions of 19 

this Settlement Contract, the laws of the United States and of the State of California, and 20 

the rules and regulations promulgated by the Secretary of the Interior.  Such 21 

determinations shall be made in consultation with the Contractor to the extent reasonably 22 

practicable. 23 
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CONTRACTOR TO PAY CERTAIN MISCELLANEOUS COSTS 1 

31.  (a)  In addition to all other payments to be made by the Contractor pursuant to 2 

this Settlement Contract, the Contractor shall pay to the United States, within 60 days 3 

after receipt of a bill and detailed statement submitted by the Contracting Officer to the 4 

Contractor for such specific items of direct cost incurred by the United States for work 5 

requested by the Contractor associated with this Settlement Contract plus indirect costs in 6 

accordance with applicable Bureau of Reclamation policies and procedures.  All such 7 

amounts referred to in this Article shall not exceed the amount agreed to in writing in 8 

advance by the Contractor.  This Article shall not apply to costs for routine contract 9 

administration. 10 

(b)  All advances for miscellaneous costs incurred for work requested by the 11 

Contractor pursuant to Article 30 of this Settlement Contract shall be adjusted to reflect 12 

the actual costs when the work has been completed.  If the advances exceed the actual 13 

costs incurred, the difference will be refunded to the Contractor.  If the actual costs 14 

exceed the Contractor's advances, the Contractor will be billed for the additional costs 15 

pursuant to Article 31 of this Settlement Contract. 16 

WAIVER OF DEFAULT 17 

32.  The waiver by either party to this Settlement Contract as to any default shall 18 

not be construed as a waiver of any other default or as authority of the other party to 19 

continue such default or to make, do, or perform, or not to make, do, or perform, as the 20 

case may be, any act or thing which would constitute a default. 21 



SRSC Draft 05/31/02 
R.O. Draft 07/11-2002 
SRSC Draft 08/16/02 
 

 35

IN WITNESS WHEREOF, the parties hereto have executed this Settlement 1 
Contract as of the day and year first hereinabove written. 2 
 3 

THE UNITED STATES OF AMERICA 4 
 5 
 6 
 7 

By: __________________________ 8 
Regional Director, Mid-Pacific Region  9 
Bureau of Reclamation 10 

 11 
 12 
(SEAL) 13 
 14 
 15 

(Contractor) 16 
 17 
 18 

By:______________________________ 19 
President 20 
 21 
 22 
ATTEST: 23 
 24 
 25 
________________________________ 26 
Secretary 27 

 28 
 29 
(I:\sac river renewal\Sac R Std Form 7-10.doc) 30 
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2002 Water Rates and Charges for Contract No. ##-##-###-##### 1 
Contractor Name - Sacramento River 2 

 3 
 4 
 5 
        Per Acre-Foot  6 
 7 
COST OF SERVICE RATES: 8 
 9 
Capital Rates       $4.24  10 
 11 
O&M Rates: 12 
 13 
 Water Marketing     $5.66 14 
 Storage       $4.87 15 
 16 
Deficit Rates: 17 
 18 
 Interest Bearing     $3.34 19 
  20 
 TOTAL      $18.11 21 
 22 
FULL-COST RATES: 23 
 24 
Section 202(3)  Rate is applicable to a 25 
 Qualified Recipient or to a Limited 26 
 Recipient receiving irrigation water 27 
 on or before October 1, 1981.    $22.12 28 
 29 
Section 205(a)(3)  Rate is  30 
 applicable to a Limited Recipient that 31 
 did not receive irrigation water on or 32 
 before October 1, 1981.     $24.47 33 
 34 
 35 
CHARGES UNDER P.L. 102-575 TO THE 36 
RESTORATION FUND 1/ 37 
 38 
  Restoration Payments (3407(d)(2)(A))   $7.54 39 
 40 
 41 
1/  Restoration fund charges are payments in addition to the water rates and were 42 
determined pursuant to Title XXXIV of Public Law 102-575.  Restoration fund charges 43 
are on a fiscal year basis (10/1 - 9/30). 44 


