

## California Department of Fish and Game

Note: Quantities shown below are acre-feet of water

Refuge	Level 2 <sup>1</sup> Water Supplies	Source of Level 2 Water Supplies		Incremental Level 4 <sup>2</sup> Water Supplies	Sources of Incremental Level 4 Water Supply		Total Level 4 <sup>3</sup> Supplies
		Contract	Non-Project		Contract	Replacement	
Volta	10,000	<b>13,000</b> <sup>7</sup>	0	6,000	<b>3,000</b> <sup>4</sup>	3,000 <sup>8</sup>	16,000
Los Banos	16,670	<b>10,470</b>	6,200 <sup>6</sup>	8,330	<b>8,330</b> <sup>4</sup>	0	25,000
Salt Slough	6,680	<b>6,680</b>	0	3,340	<b>3,340</b> <sup>4</sup>	0	10,020
China Island	6,967	<b>6,967</b>	0	3,483	<b>3,483</b> <sup>4</sup>	0	10,450
Mendota	18,500	<b>27,594</b> <sup>5</sup>	0	11,150	<b>2,056</b> <sup>4</sup>	9,094 <sup>8</sup>	29,650
<b>Total</b>	<b>58,817</b>	<b>64,711</b>	6,200 <sup>6</sup>	<b>32,303</b>	<b>20,209</b> <sup>4</sup>	<b>12,094</b> <sup>8</sup>	<b>91,120</b>

<sup>1</sup> Quantity as defined in Article 1(i) of this Contract

<sup>2</sup> Quantity as defined in Article 1(h) of this Contract

<sup>3</sup> Quantity as defined in Article 1(j) of this Contract

<sup>4</sup> To be acquired in accordance with Article 3(a) of this Contract

<sup>5</sup> Contract No. 14-06-200-4359A      20,143 ac.ft. (7,000 ac.ft. Section 2---1,143 ac.ft. Schedule 2---12,000 ac.ft. Section 6)

Contract No. 14-06-200-8033A      10 ac.ft. M&I

Contract No. 14-06-200-3342A      4,000 ac.ft. Mitigation (Note: 1,000 ac.ft. allotted to O'Neill Forebay, Contract No. 14-06-200-7451A)

Contract No. 14-06-200-7859Z      4,441 ac.ft. (3,120 ac.ft. Supplement Water---1,321 ac.ft. Water Rights)

<sup>6</sup> Grassland Water District:      2,200 ac.ft.

San Joaquin River Exchange Contract: 4,000 ac.ft

<sup>7</sup> Provided prior to CVPIA

<sup>8</sup> Provided prior to CVPIA - To be replaced to the Project when available and acquired from willing sources; source of funding to be determined

Shaded Cells: The California Department of Fish and Game (DFG) does not agree that it should be responsible for the incremental cost share associated with the acquisition of this water. Reclamation and DFG will seek resolution of this disagreement during the public review period.

**DRAFT 11/15/00**