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CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION ESTIMATED PROJECT USE ENERGY COSTS

STORAGE, CONVEYANCE AND OUT-OF-BASIN PUMPING
2006 IRRIGATION WATER RATES

Projected Storage Pumping Conveyance Pumping Out-of-Basin Pumping
Deliveries Columbia Shasta Gianelli WR San Felipe Unit Corning Tracy O'Neill Dos Amigos Pacheco Coyote

Facility/Contractor (Sch A-12) Mowry D&R Pump-Gen Plt Gianelli WR PGP Pump Plant Pump Plant Pump Plant Pump Plant Pump Plant Pump Plant
4/ 4/ 4/

Corning Canal
Corning WD 10,569 10,569
Proberta WD 2,625 2,625
Thomes Creek WD 3,573 3,573
  Total Corning Canal 16,767 16,767

Cross Valley Canal 5/
County of Fresno
County of Tulare
Hills Valley ID
Kern-Tulare ID
Lower Tule River ID - CVC
Pixley ID
Rag Gulch WD
Tri-Valley ID
  Total Cross Valley Canal

Delta-Mendota Canal
Banta-Carbona ID 15,000 15,000
Broadview WD 18,063 18,063
Byron Bethany ID (Plain View WD) 11,688 11,688
Centinella WD 6/
Del Puerto WD 84,532 84,532
Eagle Field WD 2,953 2,953
Mercy Springs WD 2,132 2,132
Oro Loma WD 2,771 2,771
Pacheco WD - DMC
Panoche WD - DMC 4,881 4,881
Patterson WD 10,692 10,692
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CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION ESTIMATED PROJECT USE ENERGY COSTS

STORAGE, CONVEYANCE AND OUT-OF-BASIN PUMPING
2006 IRRIGATION WATER RATES

Projected Storage Pumping Conveyance Pumping Out-of-Basin Pumping
Deliveries Columbia Shasta Gianelli WR San Felipe Unit Corning Tracy O'Neill Dos Amigos Pacheco Coyote

Facility/Contractor (Sch A-12) Mowry D&R Pump-Gen Plt Gianelli WR PGP Pump Plant Pump Plant Pump Plant Pump Plant Pump Plant Pump Plant
4/ 4/ 4/

San Luis WD - DMC 13,640 13,640
West Side ID 3,750 3,750
West Stanislaus ID 32,895 32,895
Widren WD 7/
  Total Delta-Mendota Canal 202,997 202,997

Delta-Mendota Pool
Coelho Trust 1,363 1,363
Fresno Slough WD 2,798 2,798
James ID 23,527 23,527
Laguna WD 600 600
Recl Dist #1606 171 171
Tranquillity ID 10,137 10,137
Tranquillity PUD 38 38
Westlands WD - DMP 2,234 2,234

  Total Delta-Mendota Pool 40,867 40,867

Folsom D & R
Placer County WA

San Felipe Unit
San Benito County WD 25,856 25,856 25,856 25,856 25,856
Santa Clara Valley WD 13,196 13,196 13,196 13,196 13,196 6,598 2/

  Total San Felipe Unit 39,052 39,052 39,052 39,052 39,052 6,598

San Luis Canal - Fresno
Westlands WD - SLC 753,634 527,544 1/ 753,634 753,634 753,634

San Luis Canal - Tracy
Pacheco WD - SLC 6,750 4,725 6,750 6,750 6,750
Panoche WD - SLC 50,207 35,145 50,207 50,207 50,207
San Luis WD - SLC 74,461 52,123 74,461 74,461 64,156 3/

  Total San Luis Canal 131,418 91,993 1/ 131,418 131,418 121,113
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Projected Storage Pumping Conveyance Pumping Out-of-Basin Pumping
Deliveries Columbia Shasta Gianelli WR San Felipe Unit Corning Tracy O'Neill Dos Amigos Pacheco Coyote

Facility/Contractor (Sch A-12) Mowry D&R Pump-Gen Plt Gianelli WR PGP Pump Plant Pump Plant Pump Plant Pump Plant Pump Plant Pump Plant
4/ 4/ 4/

Delta-Mendota Exchange 799,677 799,677

Total 1,984,412 619,537 39,052 16,767 1,967,645 924,105 874,747 39,052 6,598

Estimated 2006 Project Use Energy Cost $9,855 $91,069 $3,085,308 $194,481 $63,824 $7,849,773 $1,020,937 $2,135,074 $177,165 $18,411

Less - Regeneration Credit

Gianelli WR PGP  ($2,343,092)

O'Neill PP  ($71,471)

Net Project Use Energy Cost $742,217 $949,466
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CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION ESTIMATED PROJECT USE ENERGY COSTS

STORAGE, CONVEYANCE AND OUT-OF-BASIN PUMPING
2006 IRRIGATION WATER RATES

FOOTNOTES

1/ Only 70% of San Luis Canal Deliveries are stored in B.F. Sisk San Luis Reservoir and, therefore, require pumping by the William R. Gianelli Pump-Generator per MP-2800 (CB) June 93

2/ Only 50% of Santa Clara Valley WD's deliveries require pumping through Coyote PP

3/ Excludes estimated San Luis WD deliveries before Dos Amigos.  The calculation reflects the relationship between actual deliveries
versus actual exclusions over a five year period  ( 74,461 - 10,305 = 64,156 ).
Refer to Sch A-11,  worksheet "PUE" Footnote 4/.

4/ Calculations of direct pumping O&M rates are shown on Schedule A-2, Footnote 5/

5/ Cross Valley Canal costs for the Dos Amigos PP, PUE and O&M will be included under direct pumping (See Schedule A-11)

6/ Full assignment to Westlands WD, effective 11/9/2004.

7/ Full assignment to Westlands WD, effective 5/27/2005.

Sources:
Schedule A-11
Schedule A-12


