
IRR 2013 Sch A-11 F.Z15.XLSM
12/06/2012

CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED IRRIGATION DIRECT PUMPING OPERATION & MAINTENANCE COSTS

2013 IRRIGATION WATER RATES

A B C D E F G H I J K
2013 Projected Deliveries   <Schedule A-12>

Tehama-Colusa Canal Relifts Corning Canal Relifts
Wintu    Colusa Dunnigan   Glenn Kanawha   Orland-  Westside Corning   Proberta    

Facility/Contractor PP County WD WD Valley WD WD Artois WD WD WD WD
Ref <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12>

Corning Canal
Corning WD 11,393
Proberta WD 2,085

Cow Creek Unit
Bella Vista WD 6,194

Tehama-Colusa Canal
Colusa County WD 34,575
Dunnigan WD 9,655
Glenn Valley WD 962
Kanawha WD 26,817
Orland-Artois WD 29,434
Westside WD 37,144

     Total Deliveries 6,194 34,575 9,655 962 26,817 29,434 37,144 11,393 2,085

Est. 2013 XO&M Cost $    2,293 $         7,913 $           121 $       1,346 $         1,776 $        494 $      1,795 $              96
Est. 2013 O&M Cost $  53,952 $     186,158 $        2,857 $          - $     31,655 $       41,783 $   11,611 $    42,237 $         2,252
Total (Sch. A9) $  56,245 $     194,071 $        2,978 $          - $     33,000 $       43,559 $   12,105 $    44,033 $         2,348

Cost Per A/F $      9.08 $           5.61 $          0.31 $          - $         1.23 $           1.48 $       0.33 $        3.86 $           1.13
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IRR 2013 Sch A-11 F.Z15.XLSM
12/06/2012

CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED IRRIGATION DIRECT PUMPING OPERATION & MAINTENANCE COSTS

2013 IRRIGATION WATER RATES

A B C D E F G H I J K

San Luis Canal Relifts

Westlands WD    1/ Cross Valley Contractors 2/
Panoche    San Luis     Westlands Pleasant   Valley State Delta Dos Amigos 

Facility/Contractor WD WD WD Relifts Valley PP Rifts Total PP PP
Ref <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> (E+F) <Sch A-12> <Sch A-12>

Cross Valley Canal
County of Fresno 870 870
County of Tulare 1,541 1,541
Hills Valley ID 1,099 1,099
Kern-Tulare ID 16,723 16,723
Lower Tule River ID - CVC 8,596 8,596
Pixley ID 8,596 8,596
Tri-Valley WD 331 331

San Luis Canal
Panoche WD -SLC 35,848
San Luis WD - SLC 35,820
Westlands WD - SLC 487,499 54,690 10,372 542,189
Westlands WD - SLC (DD#2) 1,039 117 22 1,156
     Total Deliveries 35,848 35,820 488,538 54,807 10,394 543,345 37,755 37,755

Est. 2013 XO&M Cost $             26 $       15,408 $      90,181 $     17,934 $       1,950 $     110,065 $      1,759 $         7,139
Est. 2013 O&M Cost $           608 $     362,470 $2,121,455 $    421,886 $     45,883 $  2,589,224 $    41,383 $     167,935
Total (Sch. A9) $           634 $     377,878 $2,211,636 $    439,820 $     47,833 $  2,699,289 $    43,142 $     175,074

Cost Per A/F $          0.02 $         10.55 $           4.97 $1.14 $4.64
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IRR 2013 Sch A-11 F.Z15.XLSM
12/06/2012

CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED IRRIGATION DIRECT PUMPING OPERATION & MAINTENANCE COSTS

2013 IRRIGATION WATER RATES

FOOTNOTES 

1/ Westlands WD & Westlands WD DD#2 (DD#2) deliveries are based on firm supplies:

Allocated 2013 Deliveries
Westlands 

Ratios WD DD#2

    Westlands WD Relifts:
      High Side - Relift Pumps 0.26957 146,156 312
      Low Side (LS) - Gravity Feed 0.62957 341,344 728
        Subtotal 0.89913 487,499 1,039

    Pleasant Valley PP:
      High Side - Relift Pump 0.01913 10,372 22
      Coalinga Canal, LS - Gravity 0.08174 44,318 94
      Subtotal (Pleasant Valley PP) 0.10087 54,690 117

        Total - WWD Deliveries 1.0000 542,189 1,156

2/ Cross Valley Canal Estimated 2013 Project Use Energy Cost

Dos         State       
Amigos PP Delta PP

2013 PUE Estimate
Direct Billed $  2,799,795 $      76,880
Cross Valley Canal 2013 Projected Cost $     172,261 $      42,448
Total $  2,972,056 $    119,329

Dos        State      
Deliveries Ratio Amigos PP Delta PP 

M&I          973       0.02511 $         4,326 $        1,066
Irrigation     37,755       0.97489 $     167,935 $      41,383
Total     38,728       1.00000 $     172,261 $      42,448
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IRR 2013 Sch A-11 F.Z15.XLSM
12/06/2012 CENTRAL VALLEY PROJECT

SCHEDULE OF ESTIMATED IRRIGATION DIRECT PUMPING OPERATION & MAINTENANCE COSTS
2013 IRRIGATION WATER RATES

A B C D E F G H I J
Acre-Feet Ratio of Acre-Feet For Water Ratesetting

M&I Irrigation M&I Irrigation Total Total $ M&I Irrigation
Ref <Sch A-12> <Sch A-12> (C/(C+D)) (D/(C+D)) (E+F) <Meter Costs> (E*H) (F*H)

Used in Schedule 9
Storage:
  Friant D&R                   161 N/A 100.00% 100.00% $          8,427 $          8,427 $                 -
  Shasta D&R (Includes Jdg F Carr PH)             1,690               3,162 34.83% 65.17% 100.00% $      136,127 $        47,414 $            88,713
  Columbia Mowry (Based on Avg. KWH's)           70,830           513,048 12.13% 87.87% 100.00% $        11,000 $          1,334 $              9,665
  Folsom Pump Plant           38,508 N/A 100.00% 100.00% $        12,739 $        12,739 $                 -
  New Melones Dam & Reservoir           15,854             40,363 28.20% 71.80% 100.00% $          1,406 $             396 $              1,009
  Gianelli WR Pump-Gen Plt              9,237           433,975 2.08% 97.92% 100.00% $   3,156,524 $        65,783 $       3,090,741
  Regen. Credit - San Luis PP             9,237           433,975 2.08% 97.92% 100.00% $  (1,313,010) $       (27,363) $      (1,285,647)
  SFU Gianelli WR PGP (Direct Pumping)         108,306             22,701 82.67% 17.33% 100.00% $              - $             - $                 -

Conveyance Pumping:
  Corning Pumping Plant N/A             16,311 100.00% 100.00% $      133,366 $             - $          133,366
  Dos Amigos Pumping Plant           12,609           616,845 2.00% 98.00% 100.00% $   2,799,795 $        56,085 $       2,743,710
  O'Neill Pump-Gen Plt         121,501           642,665 15.90% 84.10% 100.00% $   1,803,948 $      286,825 $       1,517,123
  Regen. Credit - O'Neill Pump-Gen Plt         121,501           642,665 15.90% 84.10% 100.00% $            (266) $             (42) $               (224)
  Jones Pumping Plant         203,451        1,581,910 11.40% 88.60% 100.00% 10,868,044 $   $ 1,238,469 $       9,629,574
  In-Lieu of Jones Pumping $        76,880 $             - $            76,880

Out-of-Basin Pumping:
  Coyote PP           51,769               5,905 89.76% 10.24% 100.00% $        55,338 $        49,672 $              5,666
  Pacheco PP         108,306             22,701 82.67% 17.33% 100.00% $      346,463 $      286,428 $            60,034
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IRR 2013 Sch A-11 F.Z15.XLSM
12/06/2012 CENTRAL VALLEY PROJECT

SCHEDULE OF ESTIMATED IRRIGATION DIRECT PUMPING OPERATION & MAINTENANCE COSTS
2013 IRRIGATION WATER RATES

A B C D E F G H I J
Acre-Feet Ratio of Acre-Feet For Water Ratesetting

M&I Irrigation M&I Irrigation Total Total $ M&I Irrigation
Ref <Sch A-12> <Sch A-12> (C/(C+D)) (D/(C+D)) (E+F) <Meter Costs> (E*H) (F*H)

Used in Schedule 11 Page 1
Direct Pumping:
  Glenn Valley WD N/A                  962 100.00% 100.00% $             - $                 -
  Gianelli PGP - SFU                  -                   - $      933,022 $      771,350 $          161,672
  Contra Costa PP           82,034                   - 100.00% 100.00% $      154,429 $      154,429 $                 -
  Colusa CWD (Incl. Arb./Will O&M Office)                113             34,575 0.32% 99.68% 100.00% $      186,763 $             606 $          186,158
  Corning WD N/A             11,393 100.00% 100.00% $        42,237 $             - $            42,237
  Dunnigan WD N/A               9,655 100.00% 100.00% $          2,857 $             - $              2,857
  Kanawha WD                    4             26,817 0.02% 99.98% 100.00% $        31,660 $                 5 $            31,655
  Orland-Artois WD N/A             29,434 100.00% 100.00% $        41,783 $             - $            41,783
  Panoche WD - SLC N/A             35,848 100.00% 100.00% $             608 $             - $                 608
  Westside WD N/A             37,144 100.00% 100.00% $        11,611 $             - $            11,611
  Pleasant Valley PP             6,126             44,413 12.12% 87.88% 100.00% $      480,076 $        58,190 $          421,886
  Pleasant Valley Relifts N/A             10,394 100.00% 100.00% $        45,883 $             - $            45,883
  Proberta WD N/A               2,085 100.00% 100.00% $          2,252 $             - $              2,252
  San Luis WD Relifts                620             35,820 1.70% 98.30% 100.00% $      368,743 $          6,274 $          362,470
  State-Delta PP - Cross Valley Canal                973             37,755 2.51% 97.49% 100.00% $        42,448 $          1,066 $            41,383
  Westlands WD Relifts             2,915           488,539 0.59% 99.41% 100.00% $   2,134,112 $        12,657 $       2,121,455
  Wintu PP             3,786               6,194 37.94% 62.06% 100.00% $        86,931 $        32,979 $            53,952
  City of Shasta Lake (Shasta PP)             2,389                   - 100.00% 100.00% $        25,265 $        25,265 $                 -
  Dos Amigos PP - Cross Valley Canal                973             37,755 2.51% 97.49% 100.00% $      172,261 $          4,326 $          167,935
Reimbursable Billing $          4,511
Project General $          7,797
Nonreimbursable F&W $        27,969

22,900,000 $   $ 3,093,314 $     19,766,409
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