FY 2009 vs FY 2010 O&M Cost Estimate Analysis

Municipal & Industrial Estimated Allocated Expenses

PUE costs are not included.

A

B

Expense Comparison - FY 2009 Estimated (as
used in rates) to FY 2010 Estimated (as used in

rates)
FY 2009 FY 2010 % Change
FY 2009 Estimated O&M | FY 2010 Estimated O&M

Costs Allocated to M&!
Included in Rates

Costs Allocated to M&I
Included in Rates

O&M % Change

(Schedule A-9) {Schedule A-9) ((B-C)/B)
Storage
American River (incl Sugar Pine D&R) $ - $ - 0%
Black Butte Reservoir $ 80,053.0019% 72,557.00 -9%
ClairHill, CA Whiskeytown Dam $ 39,973.00] $ 42,587.00 7%
Clear Creek Tunnel $ - $ - 0%
Columbia-Mowry System $ 26,497.00]1 % 28,090.00 6%
Delta Cross Channel $ 11,238.00 | $ 11,810.00 5%
Coleman National Fish Hatchery $ 699,540.00 1 $ 412,100.00 -41%
Folsom D&R $ 156,933.00 | $ 101,185.00 -36%
Folsom D&R (ARRA) $ - $ 64,808.00 100%
Folsome Pipeline $ - 3 - 0%
Folsom PP $ 87,408.00 1 $ 65,756.00 -25%
Friant D&R $ 208,980.00 | $ 210,016.00 0%
Gianelli, WR PGP $ - 3 - 0%
Regeneration Credit (A-10) $ - $ - 0%
San Felipe Unit $ - $ - 0%
Nimbus D&R $ 85,462.00 | $ 108,671.00 27% )
San Joaquin River $ 23,21300] % 21,711.00 6%
Sacramento River $ 8,455.00 | $ 7,840.00 -7%
Safety Security & Law Enforcement $ 456,070.00 | $ 225,999.25 -50%
Other Routine O&M Costs, San Luis Dam $ 1,078,964.00 | $ 1,140,655.00 6%
Shasta D&R $ 195,480.00 | $ 161,468.00 -17%
Shasta D&R (ARRA) $ - $ 156,420.00 100%
Trinity D&R $ 21,382.001 % 18,386.00 -14% 1L
Folsom Complex $ - $ - 0%}
Folsom Garage $ - |8 - 0%
Folsom Plant Maintenance Draw $ - $ - 0%
Hwy 49 Floor Repair $ - $ - 0%
No Hands Bridge Repair $ - |8 - 0%
Reserviour & River Operations $ - $ - 0%}
Sisk, BF San Luis Dam $ - $ - 0%
Spring Creek Tunnel $ _ - $ - 0%
M&I Total Storage (Water Ratesetting) $ 3,179,658.00 | $ 2,850,059.25 -10%
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FY 2009 vs FY 2010 O&M Cost Estimate Analysis

Municipal & Industrial Estimated Allocated Expenses

PUE costs are not included.

A B C D
Expense Comparison - FY 2009 Estimated (as
used in rates) to FY 2010 Estimated (as used in
rates)
FY 2009 FY 2010 % Change
FY 2009 Estimated O&M | FY 2010 Estimated O&M
Costs Allocated to M&I Costs Allocated to M&I
Included in Rates Included in Rates 0O&M % Change
(Schedule A-9) (Schedule A-9) ((B-C)y/B)
[Conveyance
Delta Cross Channel $ - $ : - 0%
Delta-Mendota Canal $ 387.00| $ 933.00 141%
DMC Recirculation Study $ 8,824.001 % 1,119.00 -87%
Emergency Management $ - |3 - 0%
Friant-Kern Canal $ 3,947.00 | $ 4,044.00 2%
Handicap Accessiblity $ - $ - 0%
Life Safety Code Corrections 3 980.00 | $ - -100%
Little Panoche Creek Det Dam $ - $ - 0%
Los Banos Creek Det Dam $ - $ - 0%
O'Neil Dam/O&M $ - $ - 0%
Red Bluff Diversion Dam $ 735.00 | $ 552.00 -25%
Red Bluff PP $ 3,753.001 $ 2,862.00 -21%
Red bluff Research PP $ - $ - 0%
San Luis Canal $ 22700 $ 201.00 -11%
San Luis Canal Turnouts $ - $ - 0%
South Delta Hyrodynamics Fish Inv $ - $ 1,865.00 100% [
Stony Creek CHO $ - $ - 0%
Tehama-Colusa Canal $ 62400] % 657.00 5%
Tehama-Colusa Fish Facilities $ 13001% 40.00 208%
Toyon Pipeline $ - $ - 0%
Conveyance (Direct Billed) $ 19480001 $ 12,373.00 -37%
Folsom-South Canal (Water Ratesetting) $ 915,000.00 ] $ 440,000.00 -52%
Total Conveyance $ 934,480.00 | $ 452,373.00 -52%
Conveyance Pumping
Dos Amigos PP $ 175.00 | $ - -100%
O'Neil PGP $ 4,360.00| $ 45,160.00 936%
Regeneration Credit $ - 1% - 0%
O'Neill PGP (ARRA) $ - $ 69,998.00 0%
Jones PP (Formerly Tracy Pumping Plant) $ 158,175.00 | $ 147,706.00 -7%
Administrative Building $ - |8 - 0% !
Jones PP Mitigation Program $ 117,734.00 1 $ 215,091.00 83%
Total Conveyance Pumping (Direct Billed) | $ 280,444.00 1 $ 477,955.00 70%
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FY 2009 vs FY 2010 O&M Cost Estimate Analysis

Municipal & Industrial Estimated Allocated Expenses

PUE costs are not included.

A B C D
i
g
Expense Comparison - FY 2009 Estimated (as g
used in rates) to FY 2010 Estimated (as used in |
rates) |
FY 2009 FY 2010 % Change
FY 2009 Estimated O&M | FY 2010 Estimated O&M ’
Costs Allocated to M&I Costs Allocated to M&l
Included in Rates Included in Rates 0O&M % Change ||
(Schedule A-9) (Schedule A-9) ((B-C)/B)
Direct Pumping g
Colusa County WD $ - |8 - 0%}
Contra Costa PP (Contra Costa WD) $ 77,000.00 | $ 78,000.00 1% i‘
City of Shasta Lake $ - 13 - 0%
Kanawha WD $ - $ - 0%
Pleasant Valley PP (City of Coalinga) $ - 13 - - 0%}
San Benito County WD - o L o
Gianelli, WR PGP $ - $ - 0%}
Pacheco PP $ - $ - 0%}
San Luis WD Relifts $ - $ - 0% fi
Santa Clara Valley WD Deficiencies $ - $ - 0%
Coyote PP 3 - $ - 0% |
Gianelli, WR PGP $ - $ - 0% i
Pacheco PP $ - $ - 0%
Shasta PP (City of Shasta Lake) $ - $ - 0%
State-Delta PP (Cross Valley Canal) $ - 3 - 0% l
Westlands WD Relifts $ - $ - 0%
Wintu PP (Belia Vista WD) $ ~ Is - 0%]
Dos Amigos PP (Cross Valley Canal) $ - $ _ - 0%
M&I Total Direct Pumping $ 77,000.00 | $ 78,000.00 1%]
!
Water Marketing Expense f
Suisun Marsh Protection $ 117,180.00 | $ 108,864.00 -7%
Contract Administration $ 915,455.00 | $ 914,239.00 0% [
Water & Power Systems Control $ 504,627.00 | $ 461,835.00 -8%
Other Expense $ 6§78,257.00] $ 455,364.00 -21%
General Expense $ 73,288.00 1 $ 78,718.00 7%
Non-permenant Contractor Revenue $ (820.009.00) $ (779,000.00) -5%
Total Water Marketing $ 1,368,807.001 $ 1,240,020.00 -9%]
i
Annual O&M Costs $ 5,840,399.00 | $ 5,098,407.25 -13%
Less: Direct Billed $ (299,934.00)| $ (490,328.00) 63% ||
I
Total M&I Costs to be Recovered $ 5,640,465.00 | $ 4,608,079.25 17%]|]
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