
M&I 2013 Sch A-11 F.Z15.XLSM
12/06/2012

CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I DIRECT PUMPING OPERATION & MAINTENANCE COSTS

2013 M&I WATER RATES
A B C D E F G H I J K

Projected 2013 Deliveries (Schedule A-12)
Contra Costa Dos Amigos Pleasant WD State- Westlands 

PP PP - CVC Valley PP Relifts Delta PP T-C Canal Relifts WD Relifts Wintu PP Shasta PP
Colusa Kanawha 

County WD WD
Ref <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12>

Contra Costa Canal
  Contra Costa WD 82,034

  
Cow Creek Unit
  Bella Vista WD 3,786
Cross Valley Canal
  County of Fresno 300 300
  County of Tulare 673 673
San Luis Canal - Fresno
  City of Coalinga 6,126
  Westlands WD 2,915
San Luis Canal - Tracy
  San Luis WD 620
Tehama-Colusa Canal
  Colusa County WD 113
  Kanawha WD 4
Toyon Pipeline
  City of Shasta Lake 2,389
   2013 Deliveries 82,034 973 6,126 620 973 113 4 2,915 3,786 2,389

Est. 2013 XO&M Cost $     6,032 $         169 $   2,273 $    245 $      42 $          24 $          0 $       494 $       1,288 $       987
Est. FY 2013 O&M Cost 221,429 $      $ 4,326 58,190$ 6,274$ 1,066 $        $ 606 $          5 $  12,657 $     32,979 $  25,265
Total (Sch. A-9) 227,461 $      $ 4,495 60,463$ 6,519$ 1,108 $        $ 629 $          5 $  13,151 $     34,267 $  26,252

  Cost Per A/F $       2.77 $        4.62 $     9.87 10.51 $   $ 1.14 $       5.59 $     1.23 $      4.51 $         9.05 $    10.99
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A C D E F G H I J
Acre-Feet Ratio of Acre-Feet For Water Ratesetting

Projected 2013 Deliveries (Schedule A-12) M&I Irrigation M&I Irrigation Total Total $ M&I Irrigation
Ref <Sch A-12> <Sch A-12> (C/(C+D)) (D/(C+D)) (E+F) <Meter Costs> (E*H) (F*H)

Used in Schedule A-9

Storage:
  Friant D&R                                                     161 N/A 100.00%                  - 100.00% $          8,427 $       8,427 $                   -
  Shasta D&R (Includes Jdg F Carr PH)    1,690       3,162 34.83% 65.17% 100.00% $      136,127 $     47,414 $        88,713
  Columbia Mowry (Based on Avg. KWH's) 70,830    513,048 12.13% 87.87% 100.00% $        11,000 $       1,334 $           9,665
  Folsom Pump Plant 38,508 N/A 100.00%                  - 100.00% $        12,739 $     12,739 $                   -
  New Melones Dam & Reservoir 15,854      40,363 28.20% 71.80% 100.00% $          1,406 $          396 $           1,009
  Gianelli WR Pump-Gen Plt                          9,237   433,975 2.08% 97.92% 100.00% $   3,156,524 $     65,783 $  3,090,741
  Regen. Credit - San Luis PP    9,237   433,975 2.08% 97.92% 100.00% (1,313,010) $    $ (27,363) $ (1,285,647)
  SFU Gianelli WR PGP (Direct Pumping) 108,306     22,701 82.67% 17.33% 100.00% $                  - $               - $                   -

Conveyance Pumping:
  Corning Pump Plant N/A     16,311           - 100.00% 100.00% $      133,366 $               - $      133,366
  Dos Amigos Pump Plant                          12,609    616,845 2.00% 98.00% 100.00% $   2,799,795 $     56,085 $  2,743,710
  O'Neill Pump-Gen Plt 121,501   642,665 15.90% 84.10% 100.00% $   1,803,948 $   286,825 $  1,517,123
  Regen. Credit - O'Neill Pump-Gen Plt 121,501   642,665 15.90% 84.10% 100.00% $            (266) $           (42) $            (224)
  Jones Pump Plant 203,451 1,581,910 11.40% 88.60% 100.00% 10,868,044 $$ 1,238,469 $  9,629,574
  In-Lieu of Tracy Pumping - - - - - $        76,880 $               - $        76,880

Out-of-Basin Pumping:
  Coyote PP 51,769        5,905 89.76% 10.24% 100.00% $        55,338 $     49,672 $           5,666
  Pacheco PP 108,306     22,701 82.67% 17.33% 100.00% $      346,463 $   286,428 $        60,034

Schedule A-11
Page 2 of 3



M&I 2013 Sch A-11 F.Z15.XLSM
12/06/2012

CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I DIRECT PUMPING OPERATION & MAINTENANCE COSTS

2013 M&I WATER RATES

A C D E F G H I J
Acre-Feet Ratio of Acre-Feet For Water Ratesetting

Projected 2013 Deliveries (Schedule A-12) M&I Irrigation M&I Irrigation Total Total $ M&I Irrigation
Ref <Sch A-12> <Sch A-12> (C/(C+D)) (D/(C+D)) (E+F) <Meter Costs> (E*H) (F*H)

Used in Schedule A-11 Page 1

Direct Pumping:
  Glenn Valley WD N/A          962 - 100.00% 100.00% $                  - $               - $                   -
  Gianelli PGP - SFU                        $      933,022 $   771,350 $      161,672
  Contra Costa PP 82,034 N/A 100.00%                  - 100.00% $      154,429 $   154,429 $                   -
  Colusa CWD (Incl. Arb./Will O&M Office)       113     34,575 0.32% 99.68% 100.00% $      186,763 $          606 $      186,158
  Corning WD N/A     11,393           - 100.00% 100.00% $        42,237 $               - $        42,237
  Dunnigan WD N/A       9,655           - 100.00% 100.00% $          2,857 $               - $           2,857
  Kanawha WD           4     26,817 0.02% 99.98% 100.00% $        31,660 $              5 $        31,655
  Orland-Artois WD N/A     29,434           - 100.00% 100.00% $        41,783 $               - $        41,783
  Panoche WD - SLC N/A     35,848           - 100.00% 100.00% $             608 $               - $              608
  Westside WD N/A     37,144           - 100.00% 100.00% $        11,611 $               - $        11,611
  Pleasant Valley PP    6,126     44,413 12.12% 87.88% 100.00% $      480,076 $     58,190 $      421,886
  Pleasant Valley Relifts N/A     10,394           - 100.00% 100.00% $        45,883 $               - $        45,883
  Proberta WD N/A       2,085           - 100.00% 100.00% $          2,252 $               - $           2,252
  San Luis WD Relifts       620     35,820 1.70% 98.30% 100.00% $      368,743 $       6,274 $      362,470
  State-Delta PP - Cross Valley Canal       973     37,755 2.51% 97.49% 100.00% $        42,448 $       1,066 $        41,383
  Westlands WD Relifts    2,915   488,539 0.59% 99.41% 100.00% $   2,134,112 $     12,657 $  2,121,455
  Wintu PP    3,786       6,194 37.94% 62.06% 100.00% $        86,931 $     32,979 $        53,952
  City of Shasta Lake (Shasta PP)            2,389 N/A 100.00%                  - 100.00% $        25,265 $     25,265 $                   -
  Dos Amigos PP - Cross Valley Canal       973     37,755 2.51% 97.49% 100.00% $      172,261 $       4,326 $      167,935
Reimbursable Billing - - - - - $          4,511 $               - $                   -
Project General - - - - - $          7,797 $               - $                   -
Nonreimbursable F&W - - - - - $        27,969 $               - $                   -

22,900,000 $$ 3,093,314 $ 19,766,409

Schedule A-11
Page 3 of 3


