
M&I 2014 Sch A-11 F.Z16.XLSM
12/30/2013

CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I DIRECT PUMPING OPERATION & MAINTENANCE COSTS

2014 M&I WATER RATES
A B C D E F G H I J K

Projected 2014 Deliveries 
Contra Costa Dos Amigos Pleasant WD State- Westlands 

PP PP - CVC Valley PP Relifts Delta PP T-C Canal Relifts WD Relifts Wintu PP Shasta PP
Colusa Kanawha 

County WD WD
Ref <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12>

Contra Costa Canal
  Contra Costa WD 92,635

  
Cow Creek Unit
  Bella Vista WD 4,328
Cross Valley Canal
  County of Fresno 300 300
  County of Tulare 673 673
San Luis Canal - Fresno
  City of Coalinga 5,738
  Westlands WD 2,790
San Luis Canal - Tracy
  San Luis WD 620
Tehama-Colusa Canal
  Colusa County WD 113
  Kanawha WD 4
Toyon Pipeline
  City of Shasta Lake 2,047
   2014 Deliveries 92,635 973 5,738 620 973 113 4 2,790 4,328 2,047

Est. 2014 XO&M Cost $        200 $             2 $        30 $        4 $        1 $        - $       - $           7 $            22 $         16
Est. FY 2014 O&M Cost 500,263 $      $ 4,553 62,659$ 7,406$ 2,448 $        $ 791 $          5 $  14,294 $     46,109 $  32,754
Total (Sch. A-9) 500,463 $      $ 4,555 62,688$ 7,410$ 2,449 $        $ 791 $          5 $  14,301 $     46,131 $  32,769

  Cost Per A/F $       5.40 $        4.68 $   10.92 11.95 $   $ 2.52 $       7.03 $     1.37 $      5.13 $       10.66 $    16.01

Schedule A-11
Page 1 of 3



M&I 2014 Sch A-11 F.Z16.XLSM
12/30/2013

CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I DIRECT PUMPING OPERATION & MAINTENANCE COSTS

2014 M&I WATER RATES

A C D E F G H I J
Acre-Feet Ratio of Acre-Feet For Water Ratesetting

M&I Irrigation M&I Irrigation Total Total $ M&I Irrigation
Ref <Sch A-12> <Sch A-12> (C/(C+D)) (D/(C+D)) (E+F) <Meter Costs> (E*H) (F*H)

Used in Schedule A-9

Storage:
  Friant D&R                                                      157 N/A 100.00%                  - 100.00% $          8,776 $        8,776 $                  -
  Shasta D&R (Includes Jdg F Carr PH)    1,623        3,467 31.89% 68.11% 100.00% $      158,116 $      50,424 $      107,693
  Columbia Mowry (Based on Avg. KWH's) 64,714     481,617 11.85% 88.15% 100.00% $        12,396 $        1,468 $        10,927
  Folsom Pump Plant 37,398 N/A 100.00%                  - 100.00% $        31,846 $      31,846 $                  -
  New Melones Dam & Reservoir 25,354       38,467 39.73% 60.27% 100.00% $          2,302 $           914 $          1,387
  Gianelli WR Pump-Gen Plt                          8,803    389,950 2.21% 97.79% 100.00% $   3,005,757 $      66,355 $   2,939,402
  Regen. Credit - San Luis PP    8,803    389,950 2.21% 97.79% 100.00% $  (2,384,096) $     (52,632) $  (2,331,465)
  SFU Gianelli WR PGP (Direct Pumping) 95,581       25,185 79.15% 20.85% 100.00% $                 - $               - $                  -

Conveyance Pumping:
  Corning Pump Plant N/A      15,608           - 100.00% 100.00% $      181,261 $               - $      181,261
  Dos Amigos Pump Plant                           11,994     554,037 2.12% 97.88% 100.00% $   2,650,018 $      56,151 $   2,593,867
  O'Neill Pump-Gen Plt 108,157    582,257 15.67% 84.33% 100.00% $   1,544,518 $    241,956 $   1,302,562
  Regen. Credit - O'Neill Pump-Gen Plt 108,157    582,257 15.67% 84.33% 100.00% $       (37,099) $       (5,812) $      (31,287)
  Jones Pump Plant 194,231 1,508,175 11.41% 88.59% 100.00% 11,085,176$ 1,264,729 $   $ 9,820,446
  In-Lieu of Tracy Pumping - - - - - $      223,147 $               - $      223,147

Out-of-Basin Pumping:
  Coyote PP 45,718         6,202 88.06% 11.94% 100.00% $      142,651 $    125,612 $        17,039
  Pacheco PP 95,581       25,185 79.15% 20.85% 100.00% $      610,027 $    482,811 $      127,217
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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I DIRECT PUMPING OPERATION & MAINTENANCE COSTS

2014 M&I WATER RATES

A C D E F G H I J
Acre-Feet Ratio of Acre-Feet For Water Ratesetting

M&I Irrigation M&I Irrigation Total Total $ M&I Irrigation
Ref <Sch A-12> <Sch A-12> (C/(C+D)) (D/(C+D)) (E+F) <Meter Costs> (E*H) (F*H)

Used in Schedule A-11 Page 1

Direct Pumping:
  Glenn Valley WD N/A           962 - 100.00% 100.00% $                 - $               - $                  -
  Gianelli PGP - SFU                        $      910,319 $    720,479 $      189,840
  Contra Costa PP 92,635 N/A 100.00%                  - 100.00% $      421,263 $    421,263 $                  -
  Colusa CWD (Incl. Arb./Will O&M Office)       113      32,791 0.34% 99.66% 100.00% $      231,466 $           791 $      230,675
  Corning WD N/A      10,793           - 100.00% 100.00% $        49,971 $               - $        49,971
  Dunnigan WD N/A        8,433           - 100.00% 100.00% $          3,626 $               - $          3,626
  Kanawha WD           4      25,948 0.01% 99.99% 100.00% $        35,624 $               5 $        35,619
  Orland-Artois WD N/A      31,372           - 100.00% 100.00% $        47,137 $               - $        47,137
  Panoche WD - SLC N/A      31,884           - 100.00% 100.00% $             754 $               - $             754
  Westside WD N/A      34,095           - 100.00% 100.00% $        13,327 $               - $        13,327
  Pleasant Valley PP    5,738      39,581 12.66% 87.34% 100.00% $      494,854 $      62,659 $      432,195
  Pleasant Valley Relifts N/A        9,264           - 100.00% 100.00% $        46,990 $               - $        46,990
  Proberta WD N/A        2,105           - 100.00% 100.00% $          3,112 $               - $          3,112
  San Luis WD Relifts       620      36,933 1.65% 98.35% 100.00% $      448,600 $        7,406 $      441,193
  State-Delta PP - Cross Valley Canal       973      26,809 3.50% 96.50% 100.00% $        69,938 $        2,448 $        67,490
  Westlands WD Relifts    2,790    435,394 0.64% 99.36% 100.00% $   2,245,069 $      14,294 $   2,230,776
  Wintu PP    4,328        5,533 43.89% 56.11% 100.00% $      105,055 $      46,109 $        58,946
  City of Shasta Lake (Shasta PP)            2,047 N/A 100.00%                  - 100.00% $        32,754 $      32,754 $                  -
  Dos Amigos PP - Cross Valley Canal       973      26,809 3.50% 96.50% 100.00% $      130,066 $        4,553 $      125,513
Reimbursable Billing - - - - - $          5,148 $               - $                  -
Project General - - - - - $          8,739 $               - $                  -
Nonreimbursable F&W - - - - - $       (38,608) $               - $                  -

22,500,000$ 3,585,360 $ $ 18,939,360
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