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Managing Water in the West

M&l 2014 Sch A-8 F.Z16.XLSM
2/26/2014 CENTRAL VALLEY PROJECT
SCHEDULE OF PROJECTED M&I DELIVERIES BY O&M COST COMPONENT AND CONTRACTOR
AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT
2014 M&I WATER RATES

(l A B C D E F G H
| Projected 2014 Deliveries (Schedule A-12)
| Conveyance Pumping |

Water Dos Amigos Direct
Facility/Contractor Marketing Storage Conveyance 3/ PP O'Neill PG Jones PP Pumping
| Ref <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12>]
Black Butte D&R
County of Colusa 11 11
Elk Creek CSD
US Forest Service - BB 20 20
Whitney Const. 5 5
Total Black Butte D&R 36 36
Clear Creek Unit
Clear Creek CSD 1,710 1,710 1,710
Contra Costa Canal
Contra Costa WD 92,635 92,635 92,635
Cow Creek Unit
Bella Vista WD 4,328 4,328 4,328 4,328
Cross Valley Canal 1
County of Fresno 300 300 300
County of Tulare 673 673 673
Total CVC 973 973 973
Delta-Mendota Canal
Byron Bethany ID 772 772 772 772
City of Tracy 7,918 7,918 7,918 7,918
Del Puerto WD 19 19 19 19
Department of Veterans Affairs 232 232 232 232
Panoche WD - DMC 24 24 24 24
San Luis WD - DMC 104 104 104 104
Total Delta-Mendota Canal 9,069 9,069 9,069 9,069
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CENTRAL VALLEY PROJECT
SCHEDULE OF PROJECTED M&I DELIVERIES BY O&M COST COMPONENT AND CONTRACTOR
AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT
2014 M&I WATER RATES

(l A B C D E F G H
| Projected 2014 Deliveries (Schedule A-12)
| Conveyance Pumping |
Water Dos Amigos Direct
Facility/Contractor Marketing Storage Conveyance 3/ PP O'Neill PG Jones PP Pumping
| Ref <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-125]
Folsom D&R
City of Roseville 30,073 30,073
El Dorado ID - FD&R 4,283 4,283
Placer County WA 250
Sacramento County WA 3,578 3,578
San Juan WD 3,497 3,497
Total Folsom D&R 41,681 41,431
Folsom-South Canal
East Bay MUD 23,200 23,200 23,200
Sacramento County WA - FSC 15,000 15,000 15,000
Sacramento MUD 4,645 4,645 4,645
Total Folsom-South Canal 42,845 42,845 42,845
Friant Dam
County of Madera 30 30
Fresno County WW#18 127 127
Total Friant Dam 157 157
Friant-Kern Canal
Arvin Edison WSD 441 441 441
City of Fresno 55,852 55,852 55,852
City of Lindsay 1,805 1,805 1,805
City of Orange Cove 1,177 1,177 1,177
Delano-Earlimart ID 150 150 150
Lindsay-Strathmore 1D 200 200 200
Shafter Wasco ID 520 520 520
Terra Bella ID 1,257 1,257 1,257
Total Friant-Kern Canal 61,402 61,402 61,402
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CENTRAL VALLEY PROJECT

SCHEDULE OF PROJECTED M&I DELIVERIES BY O&M COST COMPONENT AND CONTRACTOR
AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT
2014 M&I WATER RATES

(l A B C D E F G H
| Projected 2014 Deliveries (Schedule A-12)
| Conveyance Pumping
Water Dos Amigos Direct
Facility/Contractor Marketing Storage Conveyance 3/ PP O'Neill PG Jones PP Pumping
| Ref <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-125]
New Melones D & R
Stockton East WD 25,354 25,354
Sacramento River
City of Redding - SR 2,820 2,820
City of West Sacramento 8,599 8,599
Lake California P.O.A. 200 200
Meyer Crest Ltd. 230 230
Riverview Golf & CC 25 25
Total Sacramento River 11,874 11,874
San Felipe Unit
SB County WD - IB 4,146 4,146 4,146 4,146 4,146 4,146
SC Valley WD - IB 91,435 91,435 91,435 91,435 91,435 91,435
Total San Felipe Unit 95,581 95,581 95,581 95,581 95,581 95,581
San Luis Canal - Fresno
City of Avenal 2,208 2,208 2,208 2,208 2,208 2,208
City of Coalinga 5,738 5,738 5,738 5,738 5,738 5,738 5,738
City of Huron 1,147 1,147 1,147 1,147 1,147 1,147
State of CA 9 9 9 9 9 9
Westlands WD 2,790 2,790 2,790 2,790 2,790 2,790 2,790
Total SLC - Fresno 11,892 11,892 11,892 11,892 11,892 11,892 8,528
San Luis Canal - Tracy
Pacheco WD 12 12 12 12 12 12
Panoche WD 52 52 52 52 52 52
San Luis WD 2 620 620 620 38 620 620 620
Total SLC - Tracy 684 684 684 102 684 684 620
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CENTRAL VALLEY PROJECT

SCHEDULE OF PROJECTED M&I DELIVERIES BY O&M COST COMPONENT AND CONTRACTOR
AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT

2014 M&I WATER RATES

(l A B C D E F G H
| Projected 2014 Deliveries (Schedule A-12)
| Conveyance Pumping |
Water Dos Amigos Direct
Facility/Contractor Marketing Storage Conveyance 3/ PP O'Neill PG Jones PP Pumping
| Ref <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-125]
Shasta D&R
Centerville CSD 816 816
Mountain Gate CSD 624 624
Shasta CWA 184 184
Total Shasta D&R 1,623 1,623
Spring Creek Conduit
City of Redding - SCC 4,681 4,681
Shasta CWA - SCC 140 140
Shasta CSD 582 582
Total Spring Creek Conduit 5,403 5,403
Tehama-Colusa Canal
Colusa County WD 113 113 113 113
Kanawha WD 4 4 4 4
Total Tehama-Colusa Canal 116 116 116 116
Toyon Pipeline
City of Redding - TP 25 25 25
City of Shasta Lake 2,047 2,047 2,047 2,047
US Forest Service 2 2 2
Total Toyon Pipeline 2,073 2,073 2,073 2,047
Grand Total 409,436 409,186 229,700 11,994 108,157 117,226 204,828
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CENTRAL VALLEY PROJECT

AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT
2014 M&I WATER RATES

SCHEDULE OF PROJECTED M&I DELIVERIES BY O&M COST COMPONENT AND CONTRACTOR

(l A B C D E F G H
Projected 2014 Deliveries (Schedule A-12)
| Conveyance Pumping
Water Dos Amigos Direct

Facility/Contractor Marketing Storage Conveyance 3/ PP O'Neill PG Jones PP Pumping
| Ref <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-12> <Sch A-125]

Projected 2014 O&M Costs (SCH A-9) 1,975,599 $ 4,099,185 $ 426,006 $ 56,151 $ 236,144 $ 1,376,120

Direct Billed (SCH A-9) - $ - $ (6,619) $ (56,151) $ (236,144) $ (1,376,120)

Projected 2014 Extraordinary O&M Costs $ 286,736 $ - $ 27 $ 112 $ 600

Projected 2014 ARRA Costs $ - $ - $ - $ - $ -

Projected 2014 O&M Costs for Ratesetting Purposes $ 1,975,599 $ 4,385,921 $ 419,387 $ 27 $ 112 $ 600

Cost Per A/F 4.83 $ 1.48 $ - $ - $ 0.01

Cost Per A/F - Folsom South Canal $ 1.86

San Felipe Unit (SCH A-9) $ 10.28

All Other Contractors  (SCH A-9) $ 10.85
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2/26/2014
CENTRAL VALLEY PROJECT
SCHEDULE OF PROJECTED M&I DELIVERIES BY O&M COST COMPONENT AND CONTRACTOR
AND O&M COSTS PER ACRE-FOOT BY COST COMPONENT
2014 M& WATER RATES
[FOOTNOTES |

1/ Contractors not allocated Conveyance & Conveyance Pumping O&M costs due to the variability of deliveries between State and Federal joint use facilities.

2/ San Luis WD's projected deliveries for Dos Amigos PP is reduced as a significant amount of water is not pumped through the pumping plant.

3/
O&M Cost AlF Cost Per A/IF
Delta Barriers & Water Wheeling Costs (Sch. A-9)  $ 339,683 229,700 $ 1.48
Folsom South Canal $ 79,704 42,845 $ 1.86
Total Conveyance Cost $ 419,387
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