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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I OPERATION & MAINTENANCE COSTS

BY FACILITY AND/OR COMPONENT
2015 M&I WATER RATES

A B C D

Facility/Contractor
Estimated O&M & 

Corps Costs
Estimated Project Use 

Energy Expense Total Estimated Costs
(B+C)

Storage 
American River 
Black Butte Reservoir
Clair A. Hill Whiskeytown Dam
Columbia-Mowry System
Coleman National Fish Hatchery
Delta Cross Channel
Folsom D&R
Folsom Pipeline
Folsom PP
Friant D&R
Gianelli, WR PGP 2/

Regeneration Credit 2/
New Melones D&R
Nimbus D&R
San Joaquin River
Sacramento River
Security Costs
San Luis Unit - Other Routine O&M Costs - Joint.
Shasta Dam and Reservoir
Trinity Dam and Clair Engle Lake
Water Forum - American River Division

Total Storage (Water Ratesetting) 2/

$                                   
$                                 
$                                 
$                               
$                                 
$                               
$                                          
$                                 
$                               
$                                          
$                                          
$                                          
$                                 
$                                 
$                                 
$                               
$                            
$                               
$                                 
$                                

9,282
38,070
23,030

480,477
12,005

184,056
-

68,986
208,777

-
-
-

25,357
17,675
24,844

499,227
1,928,495

207,975
14,251
10,777

$                                          
$                                          
$                                   
$                                          
$                                          
$                                          
$                                          
$                                 
$                                   
$                                 
$                               
$                                   
$                                          
$                                          
$                                          
$                                          
$                                          
$                                 
$                                          
$                                         

-
-

2,024
-
-
-
-

74,479
7,411

62,269
(59,076)

1,455
-
-
-
-
-

64,804
-
-

$                                   
$                                 
$                                 
$                               
$                                 
$                               
$                                          
$                               
$                               
$                                 
$                               
$                                   
$                                 
$                                 
$                                 
$                               
$                            
$                               
$                                 
$                                 

9,282
38,070
25,054

480,477
12,005

184,056
-

143,465
216,188
62,269

(59,076)
1,455

25,357
17,675
24,844

499,227
1,928,495

272,779
14,251
10,777

$                            3,753,284 $                               153,367 $                            3,906,650
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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I OPERATION & MAINTENANCE COSTS

BY FACILITY AND/OR COMPONENT
2015 M&I WATER RATES

A B C D

Facility/Contractor
Estimated O&M & 

Corps Costs
Estimated Project Use 

Energy Expense Total Estimated Costs
(B+C)

Conveyance
Delta Barriers - Unfunded
DMC Regulatory Actions
Hydrologic operating Modeling - Delta Division
DMC Subsidence Study
Friant-Kern Canal
Los Banos Creek Detention Dam - Maint. Joint
Tehama-Colusa Canal
Tehama-Colusa Fish Facilities
Folsom-South Canal (Water Ratesetting)

Total Conveyance
 Less Direct Billed

Net Conveyance 

Conveyance Pumping 
Dos Amigos Pumping Plant
O'Neill Pump Gen Plant - Federal
Jones Pumping Plant
Jones Switchyard

Total Conv. Pumping (Direct Billed)
Less Direct Billed
Net Conveyance Pumping

$                               
$                                   
$                                   
$                                          
$                                   
$                                       
$                                     
$                                          
$                                

283,200
8,075
1,520

-
5,333

88
901

-
65,600

$                                      
$                                      
$                                      

$                                      
$                                      
$                                      
$                                      
$                                     
$                                      
$                                         
$                                      

$                                 
$                               
$                            
$                                         
$                            
$                         
$                                      

-
-
-

-
-
-
-
-

$                               
$                                   
$                                   

$                                   
$                                       
$                                     
$                                          
$                                 
$                               
$                              
$                               

$                                 
$                               
$                            
$                                          
$                            
$                         
$                                      

283,200
8,075
1,520

5,333
88

901
-

65,600
$                               
$                              

364,717
(15,917)

-
-

364,717
(15,917)

$                               

$                                     
$                                      
$                                          
$                                         

348,800

623
-

-
-

-

46,247
217,103

1,338,320
-

348,800

46,870
217,103

1,338,320
-

$                                     
$                                   

623
(623)

1,601,669
(1,601,669)

-

1,602,292
(1,602,292)

-$                                      -
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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I OPERATION & MAINTENANCE COSTS

BY FACILITY AND/OR COMPONENT
2015 M&I WATER RATES

A B C D

Facility/Contractor
Estimated O&M & 

Corps Costs
Estimated Project Use 

Energy Expense Total Estimated Costs
(B+C)

Direct Pumping
Colusa County WD
Contra Costa PP (Contra Costa WD)
Kanawha WD
Pleasant Valley PP (City of Coalinga)
San Benito County WD

Gianelli, WR PGP
Pacheco PP

San Luis WD Relifts
Santa Clara Valley WD

Coyote PP
Gianelli, WR PGP
Pacheco PP

Shasta PP (City of Shasta Lake)
State-Delta PP (Cross Valley Canal)
Westlands WD Relifts
Wintu PP (Bella Vista WD)
Dos Amigos PP (Cross Valley Canal)

Total Direct Pumping

Sub Total 

1/
1/

1/
1/
1/

$                                          
$                                 
$                                          
$                                          

$                                          
$                                          
$                                          

$                                          
$                                          
$                                          
$                                          
$                                          
$                                          
$                                          
$                                         

-
79,000

-
-

-
-
-

-
-
-
-
-
-
-
-

$                                   
$                               
$                                       
$                                 

$                                 
$                                 
$                                 

$                               
$                               
$                               
$                                 
$                                   
$                                 
$                                 
$                                  
$                            

$                            

1,000
657,437

10
55,132

34,195
45,532
10,249

219,871
694,701
925,024
42,412
5,403

14,664
54,096
3,938

$                                   
$                               
$                                       
$                                 

$                                 
$                                 
$                                 

$                               
$                               
$                               
$                                 
$                                   
$                                 
$                                 
$                                   

1,000
736,437

10
55,132

34,195
45,532
10,249

219,871
694,701
925,024
42,412
5,403

14,664
54,096
3,938

$                                 79,000 2,763,662 $                            2,842,662

$                            4,181,084 2,917,029 $                            7,098,112
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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I OPERATION & MAINTENANCE COSTS

BY FACILITY AND/OR COMPONENT
2015 M&I WATER RATES

A B C

Facility/Contractor
Estimated O&M & 

Corps Costs
Estimated Project Use 

Energy Expense Total Estimated Costs
(B+C)

Extraordinary O&M
Storage
   Folsom Dam
   Various Facilities - PUE
   Nimbus Dam
   Trinity Dam

Total Ex O&M Storage:

Conveyance Pumping
  Dos Amigos Pumping Plant
  O'Neill Pump-Gen Plt
  Jones Pumping Plant

Total Ex O&M Conveyance Pumping:

Direct Pumping 
  Gianelli PGP - SFU  
  Contra Costa PP
  Colusa CWD (Incl. Arb./Will O&M Office)
  Kanawha WD
  Pleasant Valley PP (City of Coalinga)
  San Luis WD Relifts

$                                 
$                                          
$                               
$                                

10,776
-

218,371
72,180

$                                          
$                                   
$                                          
$                                         

-
3,955

-
-

$                                 
$                                   
$                               
$                                 

10,776
3,955

218,371
72,180

$                               

$                                          
$                                          
$                                         

301,327

-
-
-

$                                   

$                                   
$                                   
$                                

3,955

1,193
5,599

34,514

$                               

$                                   
$                                   
$                                 

305,282

1,193
5,599

34,514
$                                          

$                                          
$                                          
$                                          
$                                          
$                                          
$                                          

-

-
-
-
-
-
-

$                                 

$                                 
$                                 
$                                       
$                                          
$                                   
$                                     

41,305

18,797
16,955

26
-

1,422
264

$                                 

$                                 
$                                 
$                                       
$                                          
$                                   
$                                     

41,305

18,797
16,955

26
-

1,422
264

D
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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I OPERATION & MAINTENANCE COSTS

BY FACILITY AND/OR COMPONENT
2015 M&I WATER RATES

A B C D

Facility/Contractor
Estimated O&M & 

Corps Costs
Estimated Project Use 

Energy Expense Total Estimated Costs
(B+C)

  State-Delta PP - Cross Valley Canal
  Westlands WD Relifts
  Wintu PP
  City of Shasta Lake (Shasta PP)
  Dos Amigos PP - Cross Valley Canal
  Pacheco PP
  Coyote PP

Total Ex O&M Direct Pumping:

Total Extraordinary O&M:

Water Marketing Expense
Suisun Marsh Protection
Water Contract Administration
Water & Power Systems Control
Other Expenses 
  Hazardous Materials Management Program
General Expense
Cost Allocation Study Cost - Unfunded
Water Wheeling - Unfunded
Non-Permanent Contractor Revenue

Total Water Marketing

Grand Total

$                                          
$                                          
$                                          
$                                          
$                                          
$                                          
$                                         

-
-
-
-
-
-
-

$                                     
$                                     
$                                   
$                                   
$                                     
$                                 
$                                  
$                                 

$                               

$                                      
$                                      
$                                      
$                                      
$                                      
$                                      
$                                      
$                                      
$                                     
$                                      

$                           

139
378

1,395
1,094

102
25,030
5,670

$                                     
$                                     
$                                   
$                                   
$                                     
$                                 
$                                   

139
378

1,395
1,094

102
25,030
5,670

$                                          - 71,272 $                                 71,272

$                               

$                               
$                            
$                               
$                               
$                                 
$                               
$                               
$                                 
$                            

301,327

111,434
1,063,605

464,672
405,124
37,158

243,495
256,540
61,360

(482,611)

116,532

-
-
-
-
-
-
-
-
-

$                               

$                               
$                            
$                               
$                               
$                                 
$                               
$                               
$                                 
$                            

417,859

111,434
1,063,605

464,672
405,124
37,158

243,495
256,540
61,360

(482,611)
$                            2,160,777 - $                            

$                                          

2,160,777

-

$                           6,643,188 3,033,561 $                           9,676,749

Schedule A-9
Page 5 of 6 



M&I 2015 Sch A-9 F.Z17.xlsm
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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I OPERATION & MAINTENANCE COSTS

BY FACILITY AND/OR COMPONENT
2015 M&I WATER RATES

Footnotes:

1/ Suballocation of San Felipe Unit Direct Pumping Costs:

Projected FY 2015 
Deliveries

Direct Pumping Allocation (Sch A-11)  
William R. Gianelli Pacheco             Coyote GrandRatios Pump-Generator Plant PP PP TotalPUE

<Sch A-12>
San Benito County WD 4,612 0.046913 $                        34,195 $                        45,532 $                        79,726
Santa Clara Valley WD

Total San Felipe

93,706

98,319

98,319

0.953087 $                      694,701 $                      925,024 $                      219,871 $                   1,839,595

1.000000 $                      728,895 $                      970,556 $                      219,871 $                   1,919,322

0.236096
All Other Contractors

Total Storage 

318,118

416,436

0.763904

1.000000

2/ Storage Costs are broken down between San Felipe Unit Contractors and all others as follows:

Projected 2014 Storage Deliveries

Ratios

Allocated Gianelli, WR Pump Generator Costs

San Felipe Unit 
Storage

98,319

All Other             
Storage       

Contractors

318,118

Total

416,436

0.236096 0.763904 1.000000

    Project Use Costs * $                        62,269 $                        62,269
    Regeneration Credit $                      (59,076) $                      (59,076)
Allocated Storage O&M Costs $                      921,591 $                   2,981,866 $                   3,903,457
Allocated Storage O&M Costs - XO&M
    Total

Cost per Acre-foot  (to Schedule A-8)

$                        
$                      

72,076 $                      233,206 $                      305,282
993,667 $                   3,218,266

$10.12

$                   4,211,933

$10.11

                        *San Felipe Unit contractors' share of the William R. Gianelli PG PUE has been included in the direct pumping section( see Schedule A-11, page 2)
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