
 Amendatory Contract 

No. I75r-1802RC 

   

DEPARTMENT OF THE INTERIOR 

BUREAU OF RECLAMATION 

Cachuma Project, California 

THIRD AMENDMENT TO CONTRACT BETWEEN THE UNITED STATES 

AND 

SANTA BARBARA COUNTY WATER AGENCY 

FOR WATER SERVICE FROM THE PROJECT 

 

Table of Contents 

Article No.  Title Page No. 

 Preamble ...........................................................................................................................1 

 Explanatory Recitals .........................................................................................................1 

1 Amends Article 2:  Term of Contract – Right to Use of Water ........................................3 

2 Deletes Article 15: Equal Employment Opportunity ........................................................4 

3 Deletes Article 36: Certification of Nonsegregated Facilities ..........................................4 

4 Adds Article 39: Compliance with Civil Rights Laws .....................................................4 

     Signature Page ..................................................................................................................5 

 

Exhibit A – Cost of Service Rates (in I75r-1802R) 

Exhibit B – Service Area Map (in I75r-1802R) 

Exhibit C – Second Amended Contract (I75r-1802RB) 

  



Amendatory Contract 

No. I75r-1802RC 

 

1 

 

UNITED STATES 

DEPARTMENT OF THE INTERIOR 

BUREAU OF RECLAMATION 

Cachuma Project, California 

THIRD AMENDMENT TO CONTRACT BETWEEN THE UNITED STATES 

AND 

SANTA BARBARA COUNTY WATER AGENCY 

FOR WATER SERVICE FROM THE PROJECT 

 

 

 THIS CONTRACT AMENDMENT, is made this ___ day of ____________, 2026, in 1 

pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory and 2 

supplementary thereto, including but not limited to, the Acts of August 4, 1939 (53 Stat. 1187), 3 

as amended and supplemented, July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 4 

12, 1982 (96 Stat. 1262), as amended, all collectively hereinafter referred to as the Federal 5 

Reclamation law, between the UNITED STATES OF AMERICA, hereinafter referred to as the 6 

United States, and SANTA BARBARA COUNTY WATER AGENCY, hereinafter referred to as 7 

the Contractor, a public agency of the State of California, duly organized, existing, and acting 8 

pursuant to the laws thereof; 9 

 WITNESSETH, That; 10 

EXPLANATORY RECITALS 11 

(a) WHEREAS, the United States has constructed and is operating the Cachuma 12 

Project, California, for diversion, storage, carriage, and distribution of waters of the Santa Ynez 13 

River and its tributaries for irrigation, municipal, domestic, and industrial uses; and 14 

(b) WHEREAS, on September 12, 1949, the Contractor and the United States entered 15 

into Contract No. I75r-1802, which required the United States to furnish Cachuma Project Water, 16 

in stated quantities not to exceed 32,000 acre-feet per year in the aggregate plus surplus water, to 17 
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Carpinteria Valley Water District, the City of Santa Barbara, Goleta Water District, Montecito 18 

Water District (Summerland Water District incorporated into Montecito Water District), and 19 

Santa Ynez River Water Conservation District Improvement District No. 1, hereinafter referred 20 

to as the Cachuma Member Units; and 21 

(c) WHEREAS, on April 14, 1996, the United States and the Contractor entered into 22 

Contract No. I75r-1802R, hereinafter referred to as the Master Contract which provided for the 23 

continued water service to the Cachuma Member Units following expiration of Contract No. 24 

I75r-1802; and 25 

(d) WHEREAS, on September 28, 2020, the United States and the Contractor entered 26 

into Amendment Contract No. I75r-1802RA which provided for continued water service to the 27 

Cachuma Member Units effective October 1, 2020 through September 30, 2023; and 28 

(e) WHEREAS, on September 29, 2023, the United States and the Contractor entered 29 

into Amendment Contract No. I75r-1802RB, hereinafter referred to as the Amended Contract, 30 

attached hereto as Exhibit C; which provided for continued water service to the Cachuma 31 

Member Units effective October 1, 2023 through September 30, 2026 following expiration of 32 

Contract No. I75r-1802RA; and  33 

(f) WHEREAS, the Master Contract as amended by the Amended Contract 34 

hereinafter referred to as the Existing Contract; and 35 

(g) WHEREAS, the United States has determined that the Contractor to date has 36 

fulfilled all of its obligations under the Existing Contract including full repayment of the 37 

Cachuma Project as provided for in Exhibit “C” of the Master Contract; and 38 

(h) WHEREAS, the Contractor, on behalf of the Cachuma Member Units, and the 39 

Cachuma Member Units, have requested a third amendment of the Existing Contract pursuant to 40 
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that Contract, the Federal Reclamation laws, and the laws of the State of California, for 41 

continued water service from the Cachuma Project; and 42 

(i) WHEREAS, the environmental compliance requirements for the execution of this 43 

Contract have been met by the April 28, 2026 Cachuma Project Water Service Contract 44 

Extension Categorical Exclusion (CGB-ED-2026-066); and 45 

(j) WHEREAS, the United States and the Contractor mutually commit to negotiate 46 

and seek to reach agreement on a long-term repayment contract, that has been delayed for 47 

reasons beyond the control of the parties including but not limited to addressing the 48 

implementation of State Water Resources Control Board Order 2019-0148 adopted on 49 

September 17, 2019, and completion of applicable environmental compliance; and 50 

(k) WHEREAS, the United States is required to update standard articles in all new or 51 

amended contracts; and 52 

(l) WHEREAS, on August 19, 1996 the Contractor authorized the Cachuma 53 

Operations and Maintenance Board under Resolution No. 239 to discharge certain obligations of 54 

the Contractor under the Master Contract, including, but not limited to, collecting payment from 55 

the Cachuma Member Units and remitting payment to the United States for water deliveries; and 56 

(m) WHEREAS, the United States is willing to amend the Existing Contract pursuant 57 

to the terms and conditions set forth below. 58 

NOW, THEREFORE, in consideration of the mutual and dependent covenant herein 59 

contained, it is hereby mutually agreed by the parties hereto as follows: 60 

1. Article 2 of the Existing Contract, entitled TERM OF CONTRACT – 61 

RIGHT TO USE OF WATER, is amended as follows:  62 
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 (a) The first sentence in subdivision (a) of Article 2 of I75r-1802RB is deleted 63 

in its entirety and replaced with the following: “This Contract shall be effective as of October 1, 64 

2026 (Effective Date) through September 30, 2031.” 65 

2. Article 15 of the Existing Contract, entitled EQUAL EMPLOYMENT 66 

OPPORTUNITY, is deleted in its entirety. 67 

 3. Article 36, entitled CERTIFICATION OF NONSEGREGATED 68 

FACILITIES, is deleted in its entirety. 69 

4. Article 39, entitled COMPLIANCE WITH CIVIL RIGHTS LAWS, is added 70 

to the Existing Contract as follows:  71 

The Contractor agrees to comply with all applicable Civil Rights Laws.  72 
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 73 

IN WITNESS WHEREOF, the parties hereto have executed this Contract 74 

Amendment to the Existing Contract on the day and year first above written. 75 

 THE UNITED STATES OF AMERICA 76 

 

 

By:  _____________________________ 77 

      Regional Director 78 

Interior Region 10: California-Great Basin 79 

      Bureau of Reclamation 80 

 

 

 SANTA BARBARA COUNTY WATER 81 

AGENCY 82 

 

 

 

 By:  _____________________________ 83 

       Public Works Director 84 

 

 

 

APPROVED AS TO FORM:   APPROVED AS TO FORM: 85 

 

 

By:  ______________________ By:  ____________________________ 86 

Risk Management                                             Deputy 87 

 

 

 

APPROVED AS TO ACCOUNTING FORM: 88 

 

 

By:  ______________________ 89 

Deputy90 
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EXHIBIT A – C 

 

(Available upon request) 


