United States Department of the Interior

BUREAU OF RECLAMATION
2800 Cottage Way
Sacramento, California 95825-1898

INREPLY REFER TO:

CGB-440
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Board of Directors
Patterson Irrigation District
948 Orange Avenue
Patterson, CA 95363

Subject: Water Infrastructure Improvements for the Nation Act Contract No. 14-06-200-3598A-
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Project Water Service — Central Valley Project, California

Dear Board of Directors:

Enclosed is an executed original of the subject contract for your records. The Bureau of
Reclamation appreciates the effort expended by the Patterson Irrigation District and its
representatives relative to this contract.

The exhibit titled, “Repayment Obligation — Current Calculation Under the WIIN Act, Section
4011 (a) (2)”, for the Contract Amendment will be finalized on the Effective Date of the
Contract Amendment, in accordance with the Water Infrastructure Improvements for the Nation
Act 0of 2016 (Public Law 114-322).

If there are any questions, please contact Mr. Stanley Data, Repayment Specialist, at
916-978-5246, or sdata@usbr.gov.
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Sheri A. Looper
Deputy Regional Resources Manager
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UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

CONTRACT BETWEEN THE UNITED STATES
AND
PATTERSON IRRIGATION DISTRICT
PROVIDING FOR PROJECT WATER SERVICE
FROM DELTA DIVISION AND FACILITIES REPAYMENT

THIS CONTRACT, made thiél@’day ofd’}}[ ;136( 20 i

pursuance generally of the Act of June 17, 1902, (32 Stat. 388), and acts amendatory thereof or

supplementary Ltherelo, including bul not liniled to, the Acts of Augusl 26, 1937 (50 Stal. 844),
as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented,
July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263),
October 27, 1986 (100 Stat. 3050), as amended, Title XXXIV of the Act of October 30, 1992
(106 Stat. 4706), as amended, and the Water Infrastructure Improvements for the Nation Act
(Public Law (Pub. L.) 114-322, 130 Stat. 1628), Section 4011 (a-d} and (f) (“WIIN Act™), all
collectively hereinafter referred to as Federal Reclamation law, between the UNITED STATES
OF AMERICA, hereinafter referred to as the United States, represented by the officer executing
this Contract, hereinafter referred to as the Contracting Officer, and PATTERSON
IRRIGATION DISTRICT, hereinafter referred to as the Contractor, a public agency of the State
of California, duly organized, existing, and acting pursuant to the laws thereof;

WITNESSETH, That:
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EXPLANATORY RECITALS

[1] WHEREAS, the United States has constructed and is operating the
California Central Valley Project (Project), for diversion, storage, carriage, distribution, and
beneficial use, for flood control, irrigation, municipal, domestic, industrial, fish and wildlife
mitigation, protection and restoration, generation and distribution of electric energy, salinity
control, navigation, and other beneficial uses, of waters of the Sacramento River, the American
River, the Trinity River, and the San Joaquin River and their tributaries; and

[2M]  WHEREAS, the United States constructed the Delta-Mendota Canal and
related facilities, which will be used in part for the furnishing of water to the Contractor pursuant
to the terms of this Contract; and

[3] WHEREAS, the rights to Project Water were acquired by the United
States pursuant to California law for operation of the Project; and

[4%] WHEREAS, the Contractor and the United States entered Contract No.
14-06-200-3598 A, which established the terms for the delivery to the Contractor of Project
Water from Delta Division Facilities from December 18, 1967, through February 28,1995; and

[5"] WHEREAS, the United States and the Contractor have pursuant to
Subsection 3404(c)(1) of the Central Valley Project Improvement Act (CVPIA), subsequently
entered into interim renewal contract(s) identified as Contract No. 14-06-200-3598 A-IR1 and
subsequent Interim Renewal Contracts 14-06-200-3598A-IR2 through 14-06-200-3598A-IR8
which provided for water service to the Contractor from March 1, 1995, through February 29,

2006; and
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Contract No. 14-06-200-3598A-LLTR1-P

[6™] WHEREAS, the United States and the Contractor entered into a long-term
contract identified as Contract No. 14-06-200-3598A-LTR1, hereinafter referred to as the
Existing Contract, which provided for the continued water service to the Contractor following
expiration of Contract No. 14-06-200-3598A-IR8, and which was in effect the date the WIIN Act
was enacted; and

[7%] WHEREAS, through Contract No. 14-06-200-3598A providing among
other things 6,000 acre-feet of Replacement Water, the parties reached a settlement with respect
to any and all of the Contractor’s claims that the construction and operation of the Project has
interfered with its right in and to the use of the San Joaquin River; and

[8™"] WHEREAS, on December 16, 2016, the 114™ Congress of the United

States of America enacted the WIIN Act; and

[9""]  WHEREAS, Section 4011(a)(1) provides that “upon request of the
contractor, the Secretary of the Interior shall convert any water service contract in effect on the
date of enactment of this subtitle and between the United States and a water users’ association
[Contractor] to allow for prepayment of the repayment contract pursuant to paragraph (2) under
mutually agreeable terms and conditions.”; and

[10%] WHEREAS, Section 4011(a)(1) further provides that “the manner of
conversion under this paragraph shall be as follows: (A) Water service contracts that were
entered into under section (€) of the Act of August 4, 1939 (53 Stat. 1196), to be converted under
this section shall be converted to repayment contracts under section 9(d) of that Act (53 Stat.

1195)”; and “(B) Water service contracts that were entered under subsection (c)(2) of section 9
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Contract No. 14-06-200-3598A-LTR1-P

of the Act of August 4, 1939 (53 Stat. 1194), to be converted under this section shall be
converted to a contract under subsection (c)(1) of section 9 of that Act (53 Stat. 1195).”; and

[11"] WHEREAS, Section 4011(a)(4)(C) further provides all contracts entered
into pursuant to Section 4011(a)(1), (2), and (3) shall “not modify other water service,
repayment, exchange and transfer contractual rights between the water users’ association
[Contractor], and the Bureau of Reclamation, or any rights, obligations, or relationships of the
water users’ association [Contractor] and their landowners as provided under State law.”; and

[12®] WHEREAS, Section 4011(d)(3) and (4) of the WIIN Act provides that
“implementation of the provisions of this subtitle shall not alter...(3) the priority of a water
service or repayment contractor to receive water; or (4) except as expressly provided in this
section, any obligations under the Federal Reclamation law, including the continuation of
Restoration Fund charges pursuant to section 3407(d) (Pub. L. 102-575), of the water service and
repayment contractors making prepayments pursuant to this section.”; and

[13%] WHEREAS, upon the request of the Contractor, the WIIN Act dirccts the
Secretary to convert irrigation water service contracts and municipal and industrial (M&I) water
service contracts into repayment contracts, amend existing repayment contracts, and allow
contractors to prepay their construction cost obligations pursuant to applicable Federal
Reclamation law; and

[14™] WHEREAS, the United States has determined that the Contractor has
fulfilled all of its obligations under the Existing Contract; and

[15%] WHEREAS, the Contractor has demonstrated to the satisfaction of the

Contracting Officer that the Contractor has utilized the Project Water supplies available to it for
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reasonable and beneficial use and/or has demonstrated future demand for water use such that the
Contractor has the capability and expects to utilize fully for reasonable and beneficial use the
quantity of Project Water to be made available to it pursuant to this Contract; and

[16"] WHEREAS, water obtained from the Project has been relied upon by
urban and agricultural areas within California for more than 50 years, and is considered by the
Contractor as an essential portion of its water supply; and

[17""] WHEREAS, the economies of regions within the Project, including the
Contractor’s, depend upon the continued availability of water, including water service from the
Project; and

[18%] WHEREAS, the Secretary intends through coordination, cooperation, and
partnerships to pursue measures to improve water supply, water quality, and reliability of the
Project for all Project purposes; and

[19'""] WHEREAS, the mutual goals of the United States and the Contractor
include: to provide for reliable Project Water supplies; to control costs of those supplies; to
achieve repayment of the Project as required by law; to guard reasonably against Project Water
shortages; to achieve a reasonable balance among competing demands for use of Project Water;
and to comply with all applicable environmental statutes, all consistent with the legal obligations
of the United States relative to the Project; and

[20"] WHEREAS, the parties intend by this Contract to maintain a cooperative
relationship in order to achieve their mutual goals; and

[21%] WHEREAS, the Contractor has utilized or may utilize transfers, contract

assignments, rescheduling, and conveyance of Project Water and non-Project water under this
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Contract as tools to minimize the impacts of a Condition of Shortage and to maximize the
beneficial use of water; and

[227] WHEREAS, the parties desire and intend that this Contract not provide a
disincentive to the Contractor in continuing to carry out the beneficial activities set out in the
Explanatory Recital immediately above; and

[23"] WHEREAS, the Contracting Officer and the Contractor agree that this
Contract complies with Section 4011 of the WIIN Act; and

[24"] WHEREAS, the Contracting Officer and the Contractor agree to amend
and convert the Existing Contract pursuant to Section 4011 of the WIIN Act and other Federal
Reclamation law on the terms and conditions set forth below.

NOW, THEREFORE, in consideration of the mutual and dependent covenants
herein contained, it is hereby mutually agreed by the parties hereto as follows:

DEFINITIONS

1. ‘When used herein unless otherwise distinctly expressed, or manifestly
incompatible with the intent of the parties as expressed in this Contract, the term:

(a) “Additional Capital Obligation” shall mean construction costs or other
capitalized costs incurred after the Effective Date or not reflected in the Existing Capital
Obligation as defined herein and in accordance with Section 4011, subsection (a)(2)(B) and
(a)(3)(B) of the Water Infrastructure Improvements for the Nation Act (Pub. L. 114-322, 130
Stat. 1628) (“WIIN Act”);

(b) “Calendar Year” shall mean the period January 1 through December 31,

both dates inclusive;
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(c) “Charges” shall mean the payments required by Federal Reclamation law
in addition to the Rates and Tiered Pricing Component specified in this Con&act as determined
annually by the Contracting Officer pursuant to this Contract;

(d) “Condition of Shortage” shall mean a condition respecting the Project
during any Year such that the Contracting Officer is unable to deliver sufficient water to meet the
Contract Total;

(e) “Contracting Officer” shall mean the Secretary of the Interior's duly
authorized representative acting pursuant to this Contract or applicable Federal Reclamation law
or regulation;

(f) “Contract Total” shall mean the maximum amount of water to which the
Contractor is entitled under subdivision (a) of Article 3 of this Contract;

(g) “Contractor's Service Area” shall mean the area to which the Contractor is
permitted to provide Project Water under this Contract as described in Exhibit “A” attached
hereto, which may be modified from time to time in accordance with Article 34 of this Contract
without amendment of this Contract;

(h) “CVPIA” shall mean the Central Valley Project Improvement Act, Title
XXXV of the Act of October 30, 1992 (106 Stat. 4706);

(0 “Delta Division Facilities” shall mean those existing and future Project
facilities in and south of the Sacramento-San Joaquin Rivers Delta, including, but not limited to,
the C.W. “Bill” Jones Pumping Plant, the O'Neill Forebay, the O'Neill Pumping/Generating
Plant, and the San Luis Reservoir, used to divert, store, and convey water to those Project

Contractors entitled to receive water conveyed through the Delta-Mendota Canal;
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)] “Eligible Lands” shall mean all lands to which Irrigation Water may be
delivered in accordance with Section 204 of the Reclamation Reform Act of 1982 (96 Stat.
1263), as amended;

) “Excess Lands” shall mean all lands in excess of the limitations contained
in Section 204 of the Reclamation Reform Act of 1982, other than those lands exempt from
acreage limitation under Federal Reclamation law;

{)] “Existing Capital Obligation” shall mean the remaining amount of
construction costs or other capitalized costs allocable to the Contractor as described in Section
4011, subsections (a}(2)(A) and (a)(3)(A) of the WIIN Act, and as identified in the Central
Valley Project Irrigation Water Rates and/or Municipal and Industrial Water Rates, respectively,
in the Final 2020 Ratebooks, as adjusted to reflect payments not reflected in such schedule. The
Contracting Officer has computed the Existing Capital Obligation and such amount is set forth in
Exhibit “C”, which is incorporated herein by reference;

(m)  “Full Cost Rate” shall mean an annual rate, as determined by the
Contracting Officer that shall amortize the expenditures for construction propetly allocable to the
Project irrigation or M&I functions, as appropriate, of facilities in service including all O&M
deficits funded, less payments, over such periods as may be required under Federal Reclamation
law, or applicable contract provisions. Interest will accrue on both the construction expenditures
and funded O&M deficits from October 12, 1982, on costs outstanding at that date, or from the
date incurred in the case of costs arising subsequent to October 12 1982, and shali be calculated

in accordance with subsections 202(3)(B) and (3)(C) of the Reclamation Reform Act of 1982.
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The Full Cost Rate includes actual operation, maintenance, and replacement costs consistent with
Section 426.2 of the Rules and Regulations for the Reclamation Reform Act of 1982;

(n) “Ineligible Lands” shall mean all lands to which Irrigation Water may not
be delivered in accordance with Section 204 of the Reclamation Reform Act of 1982;

(©)  “Imgation Full Cost Water Rate” shall mean the Full Cost Rate applicable
to the delivery of Irrigation Water;

(p) “Irrigation Water” shall mean the use of Project Water to irrigate lands
primarily for the production of commercial agricultural crops or livestock, and domestic and
other uses that are incidental thereto;

) “Landholder” shall mean a party that directly or indirectly owns or leases
nonexempt land, as provided in 43 CFR 426.2;

(r) “Municipal and Industrial (M&1) Water” shall mean the use of Project
Water for municipal, industrial, and miscellaneous other purposes not falling under the definition
of “Irrigation Water” or within another category of water use under an applicable Federal
authority;

(s) “M&I Full Cost Water Rate” shall mean the Full Cost Rate applicable to
the delivery of M&1 Water;

) “Operation and Maintenance” or “O&M?” shall mean normal and
reasonable care, control, operation, repair, replacement (other than capital replacement), and
maintenance of Project facilities;

() “Operating Non-Federal Entity” shall mean the entity(ies), its (their)

successors or assigns, which has (have) the obligation to operate and maintain all or a portion of

the Delta Division Facilities pursuant to written agreement(s) with the United States. When this
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Contract was entered into, the Operating Non-Federal Entity was the San Luis & Delta-Mendota
Water Authority;

(v) “Project” shall mean the Central Valley Project owned by the United
States and managed by the Department of the Interior, Bureau of Reclamation;

(w)  “Project Contractors™ shall mean all parties who have contracts for water
service for Project Water from the Project with the United States pursuant to Federal
Reclamation law;

(x) “Project Water” shall mean all water that is developed, diverted, stored, or
delivered by the Secretary in accordance with the statutes authorizing the Project and in
accordance With the terms and conditions of water rights acquired pursuant to California law;
however, Schedule 2 Water shall not be considered Project Water for purposes of this Contract;

) “Rates” shall mean the payments determined annually by the Contracting
Officer in accordance with the then-current applicable water ratesetting policies for the Project,
as described in subdivision (a) of Article 7 of this Contract;

(2) “Recent Historic Average” shall mean the most recent five (5)-year
average of the final forccast of Water Made Available to the Contractor pursuant to this Contract
or its preceding contract(s);

(aa) “Repayment Obligation” for Water Delivered as Irrigation Water shall
mean the Existing Capital Obligation discounted by 'z of the Treasury rate, which shall be the
amount due and payable to the United States, pursuant to Section 4011(a){(2)(A) of the WIIN
Act; and for Water Delivered as M&I Water shall mean the amount due and payable to the

United States, pursuant to Section 4011(2)(3)(A) of the WIIN Act;

10
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211 (bb) “Replacement Water” shall mean all water delivered to the Contractor
212 without payment pursuant to this Contract, and without application of Federal Reclamation law,
213 including but not limited to the acreage limitation provision of the Reclamation Reform Act of
214 1982 (96 Stat. 1263), as amended, under the authority of Section 14 of the Reclamation Project
215 Actof 1939 (53 Stat. 1187 and 1197) as a full and complete adjustment and settlement of the
216  Contractor’s asserted claim of right to water in the San Joaquin River in fulfillment of such
217  rights, during the term of this Contract and any amendment or renewal thereof; and ;

218 (cc)  “Secretary” shall mean the Secretary of the Interior, a duly appointed
219  successor, or an authorized representative acting pursuant to any authority of the Secretary and
220  through any agency of the Department of the Interior;

221 (dd) “Tiered Pricing Component” shall be the incremental amount to be paid
222 for cach acre-foot of Water Delivered as described in Article 7 of this Contract and as provided
223 for in Exhibit “B”;

224 (ee) ‘“Water Delivered” or “Delivered Water” shall mean Project Water

225  diverted for use by the Contractor at the point(s) of delivery approved by the Contracting

226  Officer;

227 (fff “Water Made Available” shall mean the estimated amount of Project
228  Water that can be delivered to the Contractor for the upcoming Year as declared by the

229  Contracting Officer, pursuant to subdivision (a) of Article 4 of this Contract;

230 (gg) “Water Scheduled” shall mean Project Water made available to the

231  Contractor for which times and quantities for delivery have been established by the Contractor

232 and Contracting Officer, pursuant to subdivision (b) of Article 4 of this Contract; and

11
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(hh) “Year” shall mean the period from and including March 1 of each
Calendar Year through the last day of February of the following Calendar Year.

TERM OF CONTRACT — RIGHT TO USE OF WATER

2. (a) This Contract shall be effective November 1, 2020, hereinafter known as
the “Effective Date”, and shall continue so long as the Contractor pays applicable Rates and
Charges under this Contract, consistent with Section 9(d) or 9(c)(1) of the Act of August 4, 1939
(53 Stat. 1195) as applicable, and applicable law;

(1) Provided, That the Contracting Officer shall not seck to terminate

this Contract for failure to fully or timely pay applicable Rates and Charges by the Contactor,
uniess the Contracting Officer has first provided at least sixty (60) calendar days written notice
to the Contractor of such failure to pay and the Contractor has failed to cure such failure to pay,
or to diligently commence and maintain full curative payments satisfactory to the Contracting
Officer within the sixty (60) calendar days’ notice period,

(2) Provided, further, That the Contracting Officer shall not seek to

suspend making water available or declaring Water Made Available pursuant to this Contract for A
non-compliance by the Contractor with the terms of this Contract or Federal law, unless the
Contracting Officer has first provided at least thirty (30) calendar days written notice to the
Contractor and the Contractor has failed to cure such non-compliance, or to diligently commence
curative actions satisfactory to the Contracting Officer for a non-compliance that cannot be fully
cured within the thirty (30) calendar days’ notice period. If the Contracting Officer has

suspended making water available pursuant to this paragraph, upon cure of such non-compliance

12
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satisfactory to the to the Contracting Officer, the Contracting Officer shall resume making water
available and declaring Water Made Available pursuant to this Contract;

3) Provided, further, That this Contract may be terminated at any

time by mutual consent of the parties hereto.

(b} Upon complete payment of the Repayment Obligation by the Contractor,
and notwithstanding any Additional Capital Obligation that may later be established, the acreage
limitations, reporting, and full cost pricing provisions of the Reclamation Reform Act of 1982,
and subdivisions (j) Eligible Lands, (k) Excess Lands, and (n) Ineligible Lands, of Article 1 of
this Contract shall no longer be applicable.

(c) Notwithstanding any provision of this Contract, the Contractor reserves
and shall have all rights and benefits under the Act of July 2, 1956 (70 Stat. 483), to the extent
allowed by law.

(d) Notwithstanding any provision of this Contract, the Contractor reserves
and shall have all rights and benefits under the Act of June 21, 1963 (77 Stat. 68), to the extent
allowed by law.

WATER TO BE MADE AVAILABLE AND DELIVERED TO THE CONTRACTOR
3. (a) During each Year, consistent with all applicable State water rights permits,
and licenses, Federal law, and subject to the provisions set forth in Articles 11 and 12 of this
Contract, the Contracting Officer shall make available for delivery to the Contractor 16,500 acre-
feet of Project Water for irrigation and M&I purposes. Water Delivered to the Contractor in
accordance with this subdivision shall be scheduled and paid for pursuant to the provisions of

Articles 4 and 7 of this Contract.

13
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(b)  Because the capacity of the Project to deliver Project Water has been
constrained in recent years and may be constrained in the future due to many factors including
hydrologic conditions and implementation of Federal and State laws, the likelthood of the
Contractor actually receiving the amount of Project Water set out in subdivision (a) of this
Article in any given Year is uncertain. The Contracting Officer's modeling referenced in the
programmatic environmental impact statement prepared pursuant to Section 3404(c) of the
CVPIA projected that the Contract Total set forth in this Contract will not be available to the
Contractor in many years. During the most recent five years prior to execution of the Existing
Contract, the Recent Historic Average Water Made Available to the Contractor was 13,555 acre-
feet. Nothing in this subdivision (b) of this Article shall affect the rights and obligations of the
parties under any provision of this Contract.

(c) The Contractor shall utilize the Project Water in accordance with all
applicable legal requirements.

(D In the event any Project Contractor (other than a Cross Valley
Contractor) that receives Project Water through the Delta Division Facilities obtains a
contractual agreement that the Contracting Officer shall make Project Water available at a point
or points of delivery in or north of the Delta, at the request of the Contractor and upon
completion of any required environmental documentation, this Contract shall be amended to
provide for deliveries in or north of the Delta on mutually agreeable terms. Such amendments to
this Contract shall be limited solely to those changes made necessary by the addition of such

alternate points of delivery in or north of the Delta; Provided, That the Contracting Officer's use
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of the Harvey O. Banks Pumping Plant to deliver Project Water does not trigger this right of
amendment.

(d) The Contractor shall make reasonable and beneficial use of all water
furnished pursuant to this Contract. Groundwater recharge programs (direct, indirect, or in lieu),
groundwater banking programs, surface water storage programs, and other similar programs
utilizing Project Water or other water furnished pursuant to this Contract conducted within the
Contractor's Service Area which are consistent with applicable State law and result in use

consistent with Federal Reclamation law will be allowed; Provided, That any direct recharge

program(s) is (are) described in the Contractor's water conservation plan submitted pursuant to

Article 25 of this Contract; Provided, further, That such water conservation plan demonstrates

sufficient lawful uses exist in the Contractor's Service Area so that using a long-term average,
the quantity of Delivered Water is demonstrated to be reasonable for such uses and in
compliance with Federal Reclamation law. Groundwater recharge pro gramé, groundwater
banking programs, surface water storage programs, and other similar programs utilizing Project
Water or other water furnished pursuant to this Contract conducted outside the Confractor's
Service Area may be permitted upon written approval of the Contracting Officer, which approval
will be based upon environmental documentation, Project Water rights, and Project operational
concerns. The Contracting Officer will address such concerns in regulations, policies, or
guidelines.

(e) The Contractor shall comply with requirements applicable to the
Contractor in biological opinion(s) prepared as a result of a consultation regarding the execution

of any water service contract between the Contracting Officer and the Contractor in effect
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immediately prior to the Effective Date undertaken pursuant to Section 7 of the Endangered
Species Act of 1973 (ESA), as amended, that are within the Contractor's legal authority to
implement. The Existing Contract, which evidences in excess of 36 years of diversions for
irrigation and/or M&I purposes of the quantities of Project Water provided in subdivision (a) of
Article 3 of this Contract, will be considered in developing an appropriate baseline for any
required biological assessment(s) prepared pursuant to the ESA, and any other needed
environmental review. Nothing herein shall be construed to prevent the Contractor from
challenging or seeking judicial relief in a court of competent jurisdiction with respect to any
biological opinion or other environmental documentation referred to in this Article.

(H Following the declaration of Water Made Available under Article 4 of this
Contract, the Contracting Officer will make a determination whether Project Water, or other
water available to the Project, can be made available to the Contractor in addition to the Contract
Total under this Article during the Year without adversely impacting other Project Contractors.
At the request of the Contractor, the Contracting Officer will consult with the Contractor prior to
making such a determination. If the Contracting Officer determines that Project Water, or other
water available to the Project, can be made available to the Contractor, the Contracting Officer
will announce the availability of such water and shall so notify the Contractor as soon as
practical. The Contracting Officer will thereafter meet with the Contractor and other Project
Contractors capable of taking such water to determine the most equitable and efficient allocation
of such water. If the Contractor requests the delivery of any quantity of such water, the
Contracting Officer shall make such water available to the Contractor in accordance with

applicable statutes, regulations, guidelines, and policies. Subject to existing long-term
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contractual commitments, water rights, and operational constraints, long-term Project
Contractors shall have a first right to acquire such water, including Project Water made available
pursuant to Section 215 of the Reclamation Reform Act of 1982.

(g) The Contractor may request permission to reschedule for use during the
subsequent Year some or all of the Water Made Available to the Contractor during the current
Year, referred to as “rescheduled water.” The Contractor may request permission to use during
the current Year a quantity of Project Water which may be made available by the United States
to the Contractor during the subsequent Year referred to as “preuse.” The Contracting Officer's
written approval may permit such uses in accordance with applicable statutes, regulations,
guidelines, and policies.

(h) The Contractor’s right pursuant to Federal Reclamation law and applicable
State law to the reasonable and beneficial use of the Water Delivered and Replacement Water
pursuant to this Contract shall not be disturbed, and this Contract shall continue so long as the
Contractor pays applicable Rates and Charges under this Contract consistent with Section 9(d) or
9(c)(1) of the Act of August 4, 1939 (53 Stat. 1195) as applicable, and applicable law. Nothing
in the preceding sentence shall affect the Contracting Officer’s ability to impose shortages under
Article 11 or subdivision (b) of Article 12 of this Contract.

(i) Project Water furnished to the Contractor pursuant to this Contract may be
delivered for purposes other than those described in subdivisions (p) and (r) of Article 1 of this
Contract upon written approval by the Contracting Officer in accordance with the terms and

conditions of such approval.
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6] The Contracting Officer shall make reasonable efforts to protect the water
rights necessary for the Project and to provide the water available under this Contract. The
Contracting Officer shall not object to participation by the Contractor, in the capacity and to the
extent permitted by law, in administrative proceedings related to the Project Water rights;

Provided, That the Contracting Officer retains the right to object to the substance of the

Contractor's position in such a proceeding; Provided, further, That in such proceedings the

Contracting Officer shall recognize the Contractor has a legal right under the terms of this
Contract to use Project Water.

k) In addition to Project Water and other water available to the Contractor
pursuant to this Contract, each Year the Contracting Officer shall furnish from the Delta Division
Facilities, free of charge to the Contractor, including free from the obligation to pay Rates and
Charges hereinafter provided for, and in accordance with a schedule submitted in the same
manner as required by subdivision (b) of Article 4 of this Contract, 6,000 acre-feet of
Replacement Water. For purposes of this Contract, the Replacement Water shall be considered
to be the first 6,000 acre-feet furnished in each Year. Nothing in this Contract is intended to
affect the Contractor’s right to continue to divert water from the San Joaquin River pursuant to
State law. Nothing herein shall be deemed to be an assignment of any water right of the
Contractor.

TIME FOR DELIVERY OF WATER
4. (a) On or about February 20 each Calendar Year, the Contracting Officer shall
announce the Contracting Officer's expected declaration of the Water Made Available as well as

the quantity of Replacement Water expected to be delivered. Such declaration will be expressed
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in terms of Water Made Awvailable as well as the quantity of Replacement Water expected to be
delivered and the Recent Historic Average and will be updated monthly, and more frequently if
necessary, based on the then-current operational and hydrologic conditions and a new declaration
with changes, if any, to the Water Made Available will be made. The Contracting Officer shall
provide forecasts of Project operations and the basis of the estimate, with relevant supporting
information, upon the written request of the Contractor. Concurrently with the declaration of the
Water Made Available, the Contracting Officer shall provide the Contractor with the updated
Recent Historic Average.

) On or before each March 1 and at such other times as necessary, the
Contractor shall submit to the Contracting Officer a written schedule, satisfactory to the
Contracting Officer, showing the monthly quantities of Project Water and Replacement Water to
be delivered by the United States to the Contractor pursuant to this Contract for the Year
commencing on such March 1. The Contracting Officer shall use all reasonable means to deliver
Project Water and Replacement Water according to the approved schedule for the Year
commencing on such March 1.

(c) The Contractor shall not schedule Project Water or Replacement Water in
excess of the quantity of Project Water and Replacement Water the Contractor intends to put to
reasonable and beneficial use within the Confractor's Service Area or to sell, transfer, or
exchange pursuant to Article 9 of this Confract during any Year.

(d) Subject to the conditions set forth in subdivision (a) of Article 3 of this
Contract, the United States shall deliver Project Water and Replacement Water to the Contractor

in accordance with the initial schedule submitted by the Contractor pursuant to subdivision (b) of
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this Article, or any written revision(s) thereto satisfactory to the Contracting Officer, submitted
within a reasonable time prior to the date(s) on which the requested change(s) is/are to be
implemented.

POINT OF DIVERSION AND RESPONSIBILITY FOR DISTRIBUTION OF WATER

5. (a) Project Water and Replacement Water scheduled pursuant to subdivision
(b) of Article 4 of this Contract shall be delivered to the Contractor at a point or points on the
Delta-Mendota Canal and any additional point or points of delivery either on Project facilities or
another location or locations mutually agreed to in writing by the Contracting Officer and the
Contractor.

(b) The Contracting Officer, either directly or indirectly through its written
agreements(s) with the Operating Non-Federal Entity(ies), shall make all reasonable efforts to
maintain sufficient flows and levels of water in the Project facilities to deliver Project Water and
Replacement Water to the Contractor at the point or points of delivery established pursuant to
subdivision (a) of this Article.

(©) The Contractor shall deliver Irrigation Water in accordance with any
applicable land classification provisions of Federal Reclamation law and the associated
regulations. The Contractor shall not deliver Project Water to land outside the Contractor's
Service Area unless approved in advance by the Contracting Officer.

(d) All Water Delivered to the Contractor pursuant to this Contract shall be
measured and recorded with equipment furnished, installed, operated, and maintained by the
Contracting Officer either directly or indirectly through its written agreements(s) with the

Operating Non-Federal Entity(ies), unless undertaken by the Contractor with the consent of the
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Contracting Officer at the point or points of delivery established pursuant to subdivision (a) of
this Article. Upon the request of either party to this Contract, the Contracting Officer shall
investigate, or cause to be investigated by the appropriate Operating Non-Federal Entity(ies), the
accuracy of such measurements and shall take any necessary steps to adjust any errors appearing
therein. For any period of time when accurate measurements have not been made, the
Contracting Officer shall consult with the Contractor and the appropriate Operating Non-Federal
Entity(ies), if any, prior to making a final determination of the quantity delivered for that period
of time.

(e) Absent a separate contrary written agreement with the Contractor, neither
the Contracting Officer nor any Operating Non-Federal Entity(ies) shall be responsible for the
control, carriage, handling, use, disposal, or distribution of Water Delivered to the Contractor
pursuant to this Contract beyond the point or points of delivery established pursuant to
subdivision (a) of this Article. The Contractor shall indemnify the United States, its officers,
employees,.agents, and assigns on account of damage or claim of damage of any nature
whatsoever for which there is legal responsibility, including property damage, personal injury, or
death arising out of or connected with the control, carriage, handling, use, disposal, or
distribution of such Water Delivered beyond such point or points of delivery except for any
damage or claim arising out of: (i) acts or omissions of the Contracting Officer or any of its
officers, employees, agents, and assigns, including the Operating Non-Federal Entity(ies) with
the intent of creating the situation resulting in any damage or claim; (ii) willful misconduct of the
Contracting Officer or any of its officers, employees, agents, and assigns, including the

Operating Non-Federal Entity(ies); (iii) negligence of the Contracting Officer or any of its
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officers, employees, agents, and assigns, including the Operating Non-Federal Entity(ies); or (iv)
a malfunction of facilities owned and/or operated by the United States or the Operating Non-
Federal Entity(ies).

MEASUREMENT OF WATER WITHIN THE CONTRACTOR’S SERVICE AREA

6. (a) The Contractor has established a measuring program satisfactory to the
Contracting Officer. The Contractor shall ensure that all surface water delivered for irrigation
purposes within the Contractor's Service Area is measured at each agricultural turnout and such
water delivered for M&I purposes is measured at each M&I service connection. The water
measuring devices or water measuring methods of comparable effectiveness must be acceptable
to the Contracting Officer. The Contractor shall be responsible for installing, operating,
maintaining, and repairing all such measuring devices and implementing all such water
measuring methods at no cost to the United States. The Contractor shall use the information
obtained from such water measuring devices or water measuring methods to ensure its proper
management of the water; to bill water users for water delivered by the Contractor; and, if
applicable, to record water delivered for M&I purposes by customer class as defined in the
Contractor's water conservation plan provided for in Article 25 of this Contract. Nothing herein
contained, however, shall preclude the Contractor from establishing and collecting any charges,
assessments, or other revenues authorized by California law. The Contractor shall include a
summary of all its annual surface water deliveries in the annual report described in subdivision
(c) of Article 25 of this Contract.

(b) To the extent the information has not otherwise been provided, upon

execution of this Contract, the Contractor shall provide to the Contracting Officer a written
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472  report describing the measurement devices or water measuring methods being used or to be used
473  to implement subdivision (a) of this Article and identifying the agricultural turnouts and the M&I
474  service connections or alternative measurement programs approved by the Contracting Officer,
475  at which such measurement devices or water measuring methods are being used, and, if

476  applicable, identifying the locations at which such devices and/or methods are not yet being used
477  including a time schedule for implementation at such locations. The Contracting Officer shall
478  advise the Contractor in writing within 60 days as to the adequacy and necessary modifications,
479  if any, of the measuring devices or water measuring methods identified in the Contractor’s report
480  and if the Contracting Officer does not respond in such time, they shall be deemed adequate. If
481  the Contracting Officer notifies the Contractor that the measuring devices or methods are

482  inadequate, the parties shall within 60 days following the Contracting Officer's response,

483  negotiate in good faith the earliest practicable date by which the Contractor shall modify said
484  measuring devices and/or measuring methods as required by the Contracting Officer to ensure
485  compliance with subdivision (a) of this Article.

486 (c) All new surface water delivery systems installed within the Contractor's
487  Service Area after the Effective Date shall also comply with the measurement provisions

488  described in subdivision (a) of this Article.

489 (d)  The Contractor shall inform the Contracting Officer and the State of

490  California in writing by April 30 of each Year of the monthly volume of surface water delivered

491  within the Contractor's Service Area during the previous Year.
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(e) The Contractor shall inform the Contracting Officer and the Operating
Non-Federal Entity(ies) on or before the 20" calendar day of each month of the quantity of
Irrigation Water and M&I Water taken during the preceding month.

RATES, METHOD OF PAYMENT FOR WATER AND ACCELERATED
REPAYMENT OF FACILITIES

7. (a) Notwithstanding the Contractor’s full prepayment of the Repayment
Obligation pursuant to Section 4011, subsection (a)(2)(A) and subsection (a)(3)(A) of the WIIN
Act, as set forth in Exhibit “C”, and any payments required pursuant to Section 4011, subsection
(b) of the WIIN Act, to reflect the adjustment for the final cost allocation as described in this
Article, subsection (b), the Contractor’s Project construction and other obligations shall be
determined in accordance with: (i) the Secretary’s ratesetting policy for Irrigation Water adopted
in 1988 and the Secretary’s then-existing ratesetting policy for M&I Water, consistent with the
WIIN Act; and such ratesetting policies shall be amended, modified, or superseded only through
a public notice and comment procedure; (ii) applicable Federal Reclamation law and associated
rules and regulations, or policies, and (iii) other applicable provisions of this Contract. Payments
shall be made by cash transaction, electronic funds transfers, or any other mechanism as may be
agreed to in writing by the Contractor and the Contracting Officer. The Rates, Charges, and
Tiered Pricing Component applicable to the Contractor upon execution of this Contract are set
forth in Exhibit “B”, as may be revised annually.

0 The Contractor shall pay the United States as provided for in this
Article of this Contract for all Delivered Water at Rates, Charges, and Tiered Pricing Component

in accordance with policies for Irrigation Water and M&I Water. The Contractor’s Rates shall
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be established to recover its estimated reimbursable costs included in the operation and
maintenance component of the Rate and amounts established to recover deficits and other
charges, if any, including construction costs as identified in the following subdivisions.

(2)  Inaccordance with the WIIN Act, the Contractor’s allocable share
of Project construction costs will be repaid pursuant to the provisions of this Contract.

(A)  The amount due and payable to the United States, pursuant
to the WIIN Act, shall be the Repayment Obligation. The Repayment Obligation has been
computed by the Confracting Officer in a manner consistent with the WIIN Act and is set forth
as a lump sum payment (M&I and Irrigation) and as four (4) approximately equal annual
installments (Irrigation Only) to be repaid no later than three (3) years after the Effective Date as
set forth in Exhibit “C”. The Repayment Obligation is due in lump sum by December 30, 2020
as provided by the WIIN Act. The Contractor must provide appropriate notice to the Confracting
Officer in writing no later than thirty (30) days prior to the Effective Date, if electing to repay the
amount due using the lump sum alternative. If such notice is not provided by such date, the
Contractor shall be deemed to have elected the installment payment alternative, in which case,
the first such payment shall be made no later than December 30, 2020. The second payment
shall be made no later than the first anniversary of the first payment date. The third payment
shall be made no later than the second anniversary of the first payment date. The final payment
shall be made no later than November 1, 2023. If the installment payment option is elected by
the Contractor, the Contractor may pre-pay the remaining portion of the Repayment Obligation
by giving the Contracting Officer sixty (60) days written notice, in which case, the Contracting

Officer shall re-compute the remaining amount due to reflect the pre-payment using the same
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methodology as was used to compute the initial annual installment payment amount, which is
illustrated in Exhibit “C”. Notwithstanding any Additional Capital Obligation that may later be
established, receipt of the Contractor’s payment of the Repayment Obligation to the United
States shall fully and permanently satisfy the Existing Capital Obligation.

(B)  Additional Capital Obligations that are not reflected in, the
schedules referenced in Exhibit “C” and properly assignable to the Contractor, shall be repaid as
prescribed by the WIIN Act without interest except as required by law. Consistent with Federal
Reclamation law, interest shall continue to accrue on the M&I portion of the Additional Capital
Obligation assigned to the Contractor until such costs are paid. Increases or decreases in the
Additional Capital Obligation assigned to the Contractor caused solely by annual adjustment of
the Additional Capital Obligation assigned to each Project contractor by the Secretary shall not
be considered in determining the amounts to be paid pursuant to this subdivision (a){2)(B),
however, will be considered under subdivision (b) of this Article. A separate agreement shall be
established by the Contractor and the Contracting Officer to accomplish repayment of the
Additional Capital Obligation assigned to the Contractor within the timeframe prescribed by the
WIIN Act, subject to the following:

gy If the collective Additional Capital Obligation
properly assignable to the contractors exercising conversion under Section 4011 of the WIIN Act
is less than five million dollars ($5,000,000), then the portion of such costs properly assignable
to the Contractor shall be repaid not more than five (5)-years after the Contracting Officer

notifies the Contractor of the Additional Capital Obligation; Provided, That the reference to the

amount of five million dollars (§5,000,000) shall not be a precedent in any other context.
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(2) If the collective Additional Capital Obligation
properly assignable to the contractors exercising conversion under Section 4011 of the WIIN Act
is equal to or greater than five million dollars ($5,000,000), then the portion of such costs
properly assignable to the Contractor shall be repaid as provided by applicable Federal

Reclamation law and Project ratesetting policy; Provided, That the reference to the amount of

five million dollars ($5,000,000) shall not be a precedent in any other context.

(b) In the event that the final cost allocation referenced in Section 4011(b) of
the WIIN Act determines that the costs properly assignable to the Contractor are greater than
what has been paid by the Contractor, the Contractor shall be obligated to pay the remaining
allocated costs. The term of such additional repayment contract shall be not less than one (1)
year and not more than ten (10) years, however, mutually agreeable provisions regarding the rate
of repayment of such amount may be developed by the Contractor and Contracting Officer. In
the event that the final cost allocation indicates that the costs properly assignable to the
Contractlor are less than what the Contractor has paid, the Contracting Officer shall credit such
overpayment as an offset against any outstanding or future obligations of the Contractor, with the
exception of Restoration Fund charges pursuant to Section 3407(d) of Pub. L. 102-575.

(©) The Contracting Officer shall notify the Contractor of the Rates, Charges,
and Tiered Pricing Component as follows:

(1) Prior to July 1 of each Calendar Year, the Contracting Officer shall
provide the Contractor an estimate of the Charges for Project Water that will be applied to the
period October 1, of the current Calendar Year, through September 30, of the following Calendar

Year, and the basis for such estimate. The Contractor shall be allowed not less than two months
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to review and comment on such estimates. On or before September 15 of each Calendar Year,
the Contracting Officer shall notify the Contractor in writing of the Charges to be in effect during
the period October 1 of the current Calendar Year, through September 30, of the following
Calendar Year, and such notification shall revise Exhibit “B.”

(2) Prior to October 1 of each Calendar Year, the Contracting Officer
shall make available to the Contractor an estimate of the Rates and Tiered Pricing Component
for Project Water for the following Year and the computations and cost allocations upon which
those Rates are based. The Contractor shall be allowed not less than two months to review and
comment on such computations and cost allocations. By December 31 of each Calendar Year,
the Contracting Officer shall provide the Contractor with the final Rates and Tiered Pricing
Component to be in effect for the upcoming Year, and such notification shall revise Exhibit “B.”

(d) At the time the Contractor submits the initial schedule for the delivery of
Project Water for each Year pursuant to subdivision (b) of Article 4 of this Contract, the
Contractor shall make an advance payment to the United States equal to the total amount payable
pursuant to the applicable Rate(s) set under subdivision (a) of this Article, for the Project Water
scheduled to be delivered pursuant to this Contract during the first two calendar months of the
Year. Before the end of the first month and before the end of each calendar month thereafter, the
Contractor shall make an advance payment to the United States, at the Rate(s) set under
subdivision (a) of this Article, for the Water Scheduled to be delivered pursuant to this Contract
during the second month immediately following. Adjustments between advance payments for
Water Scheduled and payments at Rates due for Water Delivered shall be made before the end of

the following month; Provided, That any revised schedule submitted by the Contractor pursuant

28



602

603

604

605

606

607

608

609

610

611

612

613

614

615

616

617

618

619

620

621

622

623

Contract No. 14-06-200-3598A-LTRI1-P

to Article 4 of this Contract which increases the amount of Water Delivered pursuant to this
Contract during any month shall be accompanied with appropriate advance payment, at the Rates
then in effect, to assure that Project Water is not delivered to the Contractor in advance of such
payment. In any month in which the quantity of Water Delivered to the Contractor pursuant to
this Contract equals the quantity of Water Scheduled and paid for by the Contractor, no
additional Project Water shall be delivered to the Contractor unless and until an advance
payment at the Rates then in effect for such additional Project Water is made. Final adjustment
between the advance payments for the Water Scheduled and payments for the quantities of Water
Delivered during each Year pursuant to this Contract shall be made as soon as practicable but no
later than April 30th of the following Year, or 60 days after the delivery of Project Water
rescheduled under subdivision (g} of Article 3 of this Contract if such water is not delivered by
the last day of February.

(e) The Contractor shall also make a payment in addition to the Rate(s) in
subdivision (d) of this Article to the United States for Water Delivered, at the Charges and the

appropriate Tiered Pricing Component then in effect, before the end of the month following the

month of delivery; Provided, That the Contractor may be granted an exception from the Tiered
Pricing Component pursuant to subdivision (k)(2) of this Article. The payments shall be
consistent with the quantities of Irrigation Water and M&I Water Delivered as shown in the
water delivery report for the subject month prepared by the Operating Non-Federal Entity or, if
there is no Operating Non-Federal Entity, by the Contracting Officer. The water delivery report
shall be deemed a b'iil for the payment of Charges and the applicable Tiered Pricing Component

for Water Delivered. Adjustment for overpayment or underpayment of Charges shall be made
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through the adjustment of payments due to the United States for Charges for the next month.
Any amount to be paid for past due payment of Charges and the Tiered Pricing Component shall
be computed pursuant to Article 19 of this Contract.

4] The Contractor shall pay for any Water Delivered under subdivision (a),
(), or (g) of Article 3 of this Contract as determined by the Contracting Officer pursuant to
applicable statutes, associated regulations, any applicable provisions of guidelines or ratesetting

policies; Provided, That the Rate for Water Delivered under subdivision (f) of Article 3 of this

Contract shall be no more than the otherwise applicable Rate for Irrigation Water or M&I Water
under subdivision (a) of this Article.

(g) Payments to be made by the Contractor to the United States under this
Contract may be paid from any revenues available to the Contractor.

(h) All revenues received by the United States from the Contractor relating to
the delivery of Project Water or the delivery of non-Project water through Project facilities shall
be allocated and applied in accordance with Federal Reclamation law and the associated rules or
regulations, and the then-current Project ratesetting policies for M&I1 Water or Irrigation Water.

(1) The Contracting Officer shall keep its accounts pertaining to the
administration of the financial terms and conditions of its long-term contracts, in accordance
with applicable Federal standards, so as to reflect the application of Project costs and revenues.
The Contracting Officer shall, each Year upon request of the Contractor, provide to the
Contractor a detailed accounting of all Project and Contractor expense allocations, the
disposition of all Project and Contractor revenues, and a summary of all water delivery

information. The Contracting Officer and the Contractor shall enter into good faith negotiations
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to resolve any discrepancies or disputes relating to accountings, reports, or information.

§)] The parties acknowledge and agree that the efficient administration of this
Contract is their mutual goal. Recognizing that experience has demonstrated that mechanisms,
policies, and procedures used for establishing Rates, Charges, and Tiered Pricing Component,
and/or for making and allocating payments, other than those set forth in this Article may be in
the mutual best interest of the parties, it is expressly agreed that the parties may enter into
agreements to modify the mechanisms, policies, and procedures for any of those purposes while
this Contract is in effect without amending this Contract.

&) (1) Beginning at such time as deliveries of Project Water in a Year
exceed 80 percent of the Contract Total, then before the end of the month follov;/ing the month of
delivery the Contractor shall make an additional payment to the United States equal to the
applicable Tiered Pricing Component. The Tiered Pricing Component for the amount of Water
Delivered in excess of 80 percent of the Contract Total, but less than or equal to 90 percent of the
Contract Total, shall equal one-half of the difference between the Rate established under
subdivision (a) of this Article and the Irrigation Full Cost Water Rate or M&I Full Cost Water
Rate, whichever is applicable. The Tiered Pricing Component for the amount of Water
Delivered which exceeds 90 percent of the Contract Total shall equal the difference between (i)
the Rate established under subdivision (a) of this Article and (ii) the Irrigation Full Cost Water
Rate or M&I Full Cost Water Rate, whichever is applicable. For all Water Delivered pursuant to
subdivision (a) of Article 3 of this Contract which is in excess of 80 percent of the Contract
Total, this increment shall be deemed to be divided between Trrigation Water and M&1 Water in

the same proportion as actual deliveries of each bear to the cumulative total Water Delivered.
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(2) Subject to the Contracting Officer's written approval, the
Contractor may request and receive an exemption from such Tiered Pricing Component for
Project Water delivered to produce a crop which the Contracting Officer determines will provide
significant and quantifiable habitat values for waterfowl in fields where the water is used and the

crops are produced; Provided, That the exemption from the Tiered Pricing Component for

Irrigation Water shall apply only if such habitat values can be assured consistent with the
purposes of the CVPIA through binding agreements executed with or approved by the
Contracting Officer prior to use of such water.

(3) For purposes of determining the applicability of the Tiered Pricing
Component pursuant to this Article, Water Delivered shall include Project Water that the
Contractor transfers to others but shall not include Project Water transferred to the Contractor,
nor shall it include the additional water provided to the Contractor under the provisions of
subdivision (f) of Article 3 of this Contract.

(N For the term of this Contract, Rates applied under the respective .
ratesetting policies will be established to recover only reimbursable O&M (including any
deficits) and capital costs of the Project, as those terms are used in the then-current Project
ratesetting policies, and interest, where appropriate, except in instances where a minimum Rate is
applicable in accordance with the relevant Project ratesetting policy. Changes of significance in
practices which implement the Contracting Officer's ratesetting policies will not be implemented
until the Contracting Officer has provided the Contractor an opportunity to discuss the nature,
need, and impact of the proposed change.

(m)  Except as provided in subsections 3405(a)(1)(B) and 3405(f) of the
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CVPIA, the Rates for Project Water transferred by the Contractor shall be the Contractor's Rates,
in accordance with the applicable Project ratesetting policy, adjusted upward or downward to
reflect the changed costs, if any, incurred by the Contracting Officer in the delivery of the
transferred Project Water to the transferee's point of delivery. If the Contractor is receiving
lower Rates and Charges because of inability to pay and is transferring Project Water to another
entity whose Rates and Charges are not adjusted due to inability to pay, the Rates and Charges
for transferred Project Water shall not be adjusted to reflect the Contractor’s inability to pay.

(n)  Pursuant to the Act of October 27, 1986 (100 Stat. 3050), the Contracting
Officer is authorized to adjust determinations of ability to pay every five years.

(0) Omitted

NON-INTEREST BEARING O&M DEFICITS

8. The Contractor and the Contracting Officer concur that, as of the Effective Date
the Contractor has no non-interest bearing O&M deficits and shall have no further liability
therefore.

SALES, TRANSFERS, OR EXCHANGES OF WATER

9. (a) The right to receive Project Water provided for in this Contract may be
sold, transferred, or exchanged to others for reasonable and beneficial uses within the State of
California if such sale, transfer, or exchange is authorized by applicable Federal and State laws,
and applicable guidelines or regulations then in effect. No sale, transfer, or exchange of Project
Water under this Contract may take place without the prior written approval of the Contracting
Officer, except as provided for in subdivision (b) of this Article, and no such sales, transfers, or

exchanges shall be approved absent all appropriate environmental documentation, including, but
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not limited to, documents prepared pursuant to the NEPA and ESA. Such environmental
documentation should include, as appropriate, an analysis of groundwater impacts and economic
and social effects, including environmental justice, of the proposed water transfers on both the
transferor and transferee.

(b) In order to facilitate efficient water management by means of water
transfers of the type historically carried out among Project Contractors located within the same
geographical area and to allow the Contractor to participate in an accelerated water transfer
program during the term of this Contract, the Contracting Officer shall prepare, as appropriate,
all necessary environmental documentation, including, but not limited to, documents prepared
pursuant to the NEPA and ESA, analyzing annual transfers within such geographical areas and
the Contracting Officer shall determine whether such transfers comply with applicable law.
Following the completion of the environmental documentation, such transfers addressed in such
documentation shall be conducted with advance notice to the Contracting Officer, but shall not
require prior written approval by the Contracting Officer. Such environmental documentation
and the Contracting Officer's compliance determination shall be reviewed every five years and
updated, as necessary, prior to the expiration of the then existing five (5)-year period. All
subsequent environmental documentation shall include an alternative to evaluate not less than the
quantity of Project Water historically transferred within the same geographical area.

(c) For a water transfer to qualify under subdivision (b) of this Article, such
water transfer must: (i) be for irrigation purposes for lands irrigated within the previous three
years, for M&I use, groundwater recharge, groundwater banking, or similar groundwater

activities, surface water storage, or fish and wildlife resources; not lead to land conversion; and
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be delivered to established cropland, wildlife refuges, groundwater basins, or M&I use; (i1) occur
within a single Year; (iii) occur between a willing seller and a willing buyer; (iv) convey water
through existing facilities with no new construction or modifications to facilities and be between
existing Project Contractors and/or the Contractor and the United States, Department of the
Interior; and (v) comply with all applicable Federal, State, and local or tribal laws and
requirements imposed for protection of the environment and Indian Trust Assets, as defined
under Federal law.

APPLICATION OF PAYMENTS AND ADJUSTMENTS

10.  (a) The amount of any overpayment by the Contractor of the Contractor's
O&M, capital, and deficit (if any) obligations for the Year shall be applied first to any current
liabilities of the Contractor arising out of this Contract then due and payable. Overpayments of
more than $1,000 shall be refunded at the Contractor’s request. In lieu of a refund, any amount
of such overpayment, at the option of the Contractor, may be credited against amounts to become
due to the United States by the Contractor. With respect to overpayment, such refund or
adjustment shall constitute the sole remedy of the Contractor or anyone having or claiming to
have the right to the use of any of the Project Water supply provided for by this Contract. All
credits and refunds of overpayments shall be made within 30 days of the Contracting Officer
obtaining direction as to how to credit or refund such overpayment in response to the notice to
the Contractor that it has finalized the accounts for the Year in which the overpayment was
made.

(b} All advances for miscellaneous costs incurred for work requested by the

Contractor pursuant to Article 24 of this Contract shall be adjusted to reflect the actual costs

35



756

757

738

759

760
761

762

763

764

765

766

767

768

769

770

771

772

773

774

775

776

7T

Contract No. 14-06-200-3598A-LTR1-P

when the work has been completed. If the advances exceed the actual costs incurred, the
difference will be refunded to the Contractor. 1f the actual costs exceed the Contractor's
advances, the Contractor will be billed for the additional costs pursuant to Article 24 of this
Contract.

TEMPORARY REDUCTIONS — RETURN FLOWS

11. (2) Subject to: (i) the authorized purposes and priorities of the Project and the
requirements of Federal law, and (ii) the obligations of the United States under existing
contracts, or renewals thereof, providing for water deliveries from the Project, the Contracting
Officer shall make all reasonable efforts to optimize Project Water deliveries to the Contractor as
provided in this Contract.

(b) The Contracting Officer or Operating Non-Federal Entity(ies) may
temporarily discontinue or reduce the quantity of Water Delivered to the Contractor as herein
provided for the purposes of investigation, inspection, maintenance, repair, or replacement of any
of the Project facilities or any part thereof necessary for the delivery of Project Water to the
Contractor, but so far as feasible the Contracting Officer or Operating Non-Federal Entity(ies)
will give the Contractor due notice in advance of such temporary discontinuance or reduction,

except in case of emergency, in which case no notice need be given; Provided. That the United

States shall use its best efforts to avoid any discontinuance or reduction in such service. Upon
resumption of service after such discontinuance or reduction, and if requested by the Contractor,
the United States will, if possible, deliver the quantity of Project Water which would have been
delivered hereunder in the absence of such discontinuance or reduction.

(c) The United States reserves the right to all seepage and return flow water
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derived from Water Delivered to the Contractor hereunder which escapes or is discharged

beyond the Contractor's Service Area; Provided, That this shall not be construed as claiming for

the United States any right to seepage or return flow being put to reasonable and beneficial use
pursuant to this Contract within the Contractor's Scrvice Arca by the Contractor or those
claiming by, through, or under the Contractor.

CONSTRAINTS ON THE AVAILABILITY OF WATER

12. (a) In its operation of the Project, the Contracting Officer will use all
reasonable means to guard against a Condition of Shortage in the quantity of Project Water to be
made available to the Contractor pursuant to this Contract. In the event the Contracting Officer
determines that a Condition of Shortage appears probable, the Contracting Officer will notify the
Contractor of said determination as soon as practicable.

(b)  Ifthereis a Condition of Shortage because of inaccurate runoff forecasting
or other similar operational errors affecting the Project; drought and other physical or natural
causes beyond the control of the Contracting Officer; or actions taken by the Contracting Officer
to meet current and future legal obligations, then, except as provided in subdivision (a) of Article
17 of this Contract, no liability shall accrue against the United States or any of'its officers,
agents, or employees for any damage, direct or indirect, arising therefrom.

(c) In any Year in which there may occur a Condition of Shortage for any of
the reasons specified in subdivision (b) of this Article, and subject to subdivision (d) of this
Article, the Contracting Officer will first allocate the available Project Water consistent with the
Project M&I Water Shortage Policy as finally adopted after environmental review for
determining the amount of Project Water Available for delivery to the Project Contractors.
Subject to the foregoing allocation, in any year in which there may occur a Condition of
Shortage, the Contracting Officer shall then apportion Project Water among the Contractor and

others entitled to Project Water from Delta Division Facilities under long-term water service or

repayment contracts (or renewals thereof or binding commitments therefore) in force on
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February 28, 2005, as follows:

(1) The Contracting Officer shall make an initial and subsequent
determination as necessary of the total quantity of Project Water estimated to be scheduled or
actually scheduled under subdivision (b) of Article 4 of this Contract and under all other interim
renewal, long-term water service or repayment contracts then in force for the delivery of Project
Water by the United States from Delta Division Facilities during the relevant Year, the quantity
so determined being hereinafter referred to as the scheduled total;

2) A determination shall be made of the total quantity of Project
Water that is available for meeting the scheduled total, the quantity so determined being
hereinafter referred to as the available supply;

(3) The total quantity of Project Water estimated to be scheduled or
actually scheduled by the Contractor during the relevant Year, under subdivision (b) of Article 4
of this Contract, shall be divided by the scheduled total, the quotient thus obtained being
hereinafter referred to as the Contractor's proportionate share; and

(4)  The available supply shall be multiplied by the Contractor's
proportionate share and the result shall be the quantity of Project Water made available by the
United States to the Contractor for the relevant Year in accordance with the schedule developed
by the Contracting Officer under subdivision (c)(1) of this Article 12, but in no event shall such
amount exceed the Contract Total. In the event the Contracting Officer subsequently determines
that the Contracting Officer can increase or needs to decrease the available supply for delivery
from Delta Division Facilities to long-term water service and repayment contractors during the

relevant Year, such additions or reductions to the available supply shall be apportioned
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consistent with subparagraphs (1) through (4), inclusive.

(d) By entering into this Contract, the Contractor does not waive any legal
rights or remedies it may have to file or participate in any administrative or judicial proceeding
contesting: (i} the sufficiency of the Project M&I Water Shortage Policy; (ii) the substance of

such a policy; (iii) the applicability of such a policy; or (iv) the manner in which such policy is

implemented in order to allocate Project Water between M&I and irrigation purposes; Provided,
That the Contractor has commenced any such judicial challenge or any administrative procedures
necessary to institute any judicial challenge within six months of the policy becoming final. By
agreeing to the foregoing, the Contracting Officer does not waive any legal defenses or remedies
that it may have to assert in such a proceeding. Nothing contained herein shall be interpreted to
validate or invalidate the Project M&I Water Shortage Policy.

(e) Notwithstanding any other provision of this Contract, Replacement Water
will bear shortages and be reduced in accordance with the terms of the Second Amended
Contract for Exchange of Water, dated February 14, 1968, between the United States and the
Central California Irrigation District, Columbia Canal Company, San Luis Canal Company, and
Firebaugh Canal Company, Contract No. [1r-1144

UNAVOIDABLE GROUNDWATER PERCOLATION

13. (a) To the extent applicable, the Contractor shall not be deemed to have
delivered Irrigation Water to Excess Lands or Ineligible Lands within the meaning of this
Contract if such lands are irrigated with groundwater that reaches the underground strata as an

unavoidable result of the delivery of Irrigation Water by the Contractor to Eligible Lands.
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(b)  Upon complete payment of the Repayment Obligation by the Contractor,
this Article 13 shall no longer be applicable.

COMPLIANCE WITH FEDERAL RECLAMATION LAWS

14.  The parties agree that the delivery of Irrigation Water or use of Federal facilities
pursuant to this Contract is subject to Federal Reclamation law, including but not limited to, the
Reclamation Reform Act of 1982 (43 U.S.C. 390aa ef seq.), as amended and supplemented, and
the rules and regulations promulgated by the Secretary of the Interior under Federal Reclamation
law.

PROTECTION OF WATER AND AIR QUALITY

15. (a) Omitted

(b) The United States will care for, operate and maintain reserved works in a
manner that preserves the quality of the water at the highest level possible as determined by the
Contracting Officer. The United States does not warrant the quality of the water delivered to the
Contractor and is under no obligation to furnish or construct water treatment facilities to
maintain or improve the quality of water delivered to the Contractor.

(c) The Contractor will comply with all applicable water and air pollution
laws and regulations of the United States and the State of California; and will obtain all required
permits or licenses from the appropriate Federal, State, or local authorities necessary for the
delivery of water by the Contractor; and shall be responsible for compliance with all Federal,
State, and local water quality standards applicable to surface and subsurface drainage and/or
discharges generated through the use of Federal or Contractor facilitics or Project Water
provided by the Contractor within its Service Area.

(d)  This Article shall not affect or alter any legal obligations of the Secretary
to provide drainage or other discharge services.

(e) Omitted

WATER ACQUIRED BY THE CONTRACTOR OTHER THAN FROM THE UNITED
STATES

16. (a) Water or water rights now owned or hereafter acquired by the Contractor
other than from the United States and Irrigation Water furnished pursuant to the terms of this

Contract may be simultaneously transported through the same distribution facilities of the
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Contractor subject to the following: (i) if the facilities utilized for commingling Irrigation Water
and non-Project water were constructed without funds made available pursuant to Federal
Reclamation law, the provisions of Federal Reclamation law will be applicable only to the
Landholders of lands which receive Irrigation Water; (ii) the eligibility of land to receive
Irrigation Water must be established through the certification requirements as specified in the
Acreage Limitation Rules and Regulations (43 CFR Part 426); (iii) the water requirements of
Eligible Lands within the Contractor's Service Area can be established and the quantity of
Irrigation Water to be utilized is less than or equal to the quantity necessary to irrigate such
Eligible Lands; and (iv) if the facilities utilized for commingling Irrigation Water and non-
Project water are (were) constructed with funds made available pursuant to Federal Reclamation
law, the non-Project water will be subject to the acreage limitation provisions of Federal
Reclamation law, unless the Contractor pays to the United States the incremental fee described in
43 CFR 426.15. In determining the incremental fee, the Contracting Officer will calculate
annually the cost to the Federal Government, including interest, of storing or delivering non-
Project water, which for purposes of this Contract shall be determined as follows: The quotient
shall be the unpaid distribution system costs divided by the total irrigable acreage within the
Contractor's Service Area. The incremental fee per acre is the mathematical result of such
quotient times the interest rate determined using Section 202 (3) of the Act of October 12, 1982
(96 Stat. 1263). Such incremental fee will be charged to each acre of excess or full-cost land
within the Contractor's Service Area that receives non-Project water through Federally financed
or constructed facilities. The incremental fee calculation methodology will continue during the

term of this Contract absent the promulgation of a contrary Bureau of Reclamation-wide rule,
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regulation, or policy adopted after the Contractor has been afforded the opportunity to review
and comment on the proposed rule, regulation, or policy. If such rule, regulation, or policy is
adopted, it shall supersede this provision.

(b) Water or water rights now owned or hereafter acquired by the Contractor,
other than from the United States may be stored, conveyed, and/or diverted through Project
facilities, subject to the completion of appropriate environmental documentation, with the
approval of the Contracting Officer and the execution of any contract determined by the
Contracting Officer to be necessary, consistent with the following provisions:

(1) The Contractor may introduce non-Project water into Project
facilities and deliver said water to lands within the Contractor's Service Area, including
Ineligible Lands, subject to payment to the United States and/or to any applicable Operating
Non-Federal Entity of an appropriate rate as determined by the applicable Project ratesetting
policy, the Reclamation Reform Act of 1982, and the Project use power policy, if such Project
use power policy is applicable, cach as amended, modified, or superseded from time to time.

(2) Delivery of such non-Project water in and through Project facilities
shall only be allowed to the extent such deliveries do not: (i) interfere with other Project
purposes as determined by the Contracting Officer; (ii) reduce the quantity or quality of water
available to other Project Contractors; (iii} interfere with the delivery of contractual water
entitlements to any other Project Contractors; or (iv) interfere with the physical maintenance of
the Project facilities.

(3) Neither the United States nor the Operating Non-Federal

Entity(ies) shall be responsible for control, care, or distribution of the non-Project water before it
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is introduced into or after it is delivered from the Project facilities. The Contractor hereby
releases and agrees to defend and indemnify the United States and the Operating Non-Federal
Entity(ies), and their respective officers, agents, and employees, from any claim for damage to
persons or property, direct or indirect, resulting from the act(s) of the Contractor, its officers,
employees, agents, or assigns, in (i) extracting or diverting non-Project water from any source, or
(ii) diverting such non-Project water into Project facilities.

©) Diversion of such non-Project water into Project facilities shall be
consistent with all applicable laws, and if involving groundwater, consistent with any applicable
groundwater management plan for the area from which it was exlracted.

(5) After Project purposes are met, as determined by the Contracting
Officer, the United States and Project Contractors entitled to Project Water from Delta Division
Facilities shall share priority to utilize the remaining capacity of the facilities declared to be
available by the Contracting Officer for conveyance and transportation of non-Project water prior
to any such remaining capacity being made available to non-Project contractors. Other Project
Contractors shall have a second priority to any remaining capacity of facilities declared to be
available by the Contracting Officer for conveyance and transportation of non-Project water prior
to any such remaining capacity being made available to non-Project contractors.

(c) Upon complete payment of the Repayment Obligation by the Contractor,

subdivision (a) of this Article 16 shall no longer be applicable.

OPINIONS AND DETERMINATIONS

17. (a) Where the terms of this Contract provide for actions to be based upon the

opinion or determination of either party to this Contract, said terms shall not be construed as
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permitting such action to be predicated upon arbitrary, capricious, or unreasonable opinions or
determinations. Both parties, notwithstanding any other provisions of this Contract, expressly
reserve the right to seek relief from and appropriate adjustment for any such arbitrary, capricious,
or unreasonable opinion or determination. Each opinion or determination by either party shall be
provided in a timely manner. Nothing in this subdivision (a) of this Article is intended to or shaﬁ
affect or alter the standard of judicial review applicable under Federal law to any opinion or
determination implementing a specific provision of Federal law embodied in statute or
regulation.

(b) The Contracting Officer shall have the right to make determinations
necessary to administer this Contract that are consistent with the provisions of this Contract, the
laws of the United States and of the State of California, and the rules and regulations
promulgated by the Secretary. Such determinations shall be made in consultation with the
Contractor to the extent reasonably practicable.

COORDINATION AND COOPERATION

18. (a) In order to further their mutual goals and objectives, the Contracting
Officer and the Contractor shall communicate, coordinate, and cooperate with each other, and
with other affected Project Contractors, in order to improve the O&M of the Project. The
communication, coordination, and cooperation regarding O&M shall include, but not be limited
to, any action which will or may materially affect the quantity or quality of Project Water supply,
the allocation of Project Water supply, and Project financial matters including, but not limited to,
budget issues. The communication, coordination, and cooperation provided for hereunder shall

extend to all provisions of this Contract. Each party shall retain exclusive decision making

44



965

966

967

968

969

970

971

972

973

974

975

976

977

978

979

980

981

982

983

934

985

986

Contract No. 14-06-200-3598A-LTR1-P

authority for all actions, opinions, and determinations to be made by the respective party.

(b) Within 120 days following the Effective Date, the Contractor, other
affected Project Contractors, and the Contracting Officer shall arrange to meet with interested
Project Contractors to develop a mutually agreeable, written Project-wide process, which may be
amended as necessary separate and apart from this Contract. The goal of this process shall be to
provide, to the extent practicable, the means of mutual communication and interaction regarding
significant decisions concerning Project O&M on a real-time basis.

() In light of the factors referred to in subdivision (b) of Article 3 of this
Contract, it is the intent of the Secretary to improve water supply reliability. To carry out this
intent:

(D The Contracting Officer will, at the request of the Contractor,
assist in the development of integrated resource management plans for the Contractor. Further,
the Contracting Officer will, as appropriate, seek authorizations for implementation of
partnerships to improve water supply, water quality, and reliability.

(2)  The Secretary will, as appropriate, pursue program and project
implementation and authorization coordinaﬁon with Project Contractors to improve the water
supply, water quality, and reliability of the Project for all Project purposes.

(3) The Secretary will coordinate with Project Contractors and the
State of California to seek improved water resource management.

(4) The Secretary will coordinate actions of agencies within the
Department of the Interior that may impact the availability of water for Project purposes.

(5) The Contracting Officer shall periodically, but not less than
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annually, hold division-level meetings to discuss Project operations, division-level water
management activities, and other issues as appropriate.

(d) Without limiting the contractual obligations of the Contracting Officer
under the other Articles of this Contract, nothing in this Article shall be construed to limit or
constrain the Contracting Officer'’s ability to communicate, coordinate, and cooperate with the
Contractor or other interested stakeholders or to make decisions in a timely fashion as needed to
protect health, safety, or the physical integrity of structures or facilities.

CHARGES FOR DELINQUENT PAYMENTS

19. (a) The Contractor shall be subject to interest, administrative, and penalty
charges on delinquent payments. If a payment is not received by the due date, the Contractor
shall pay an interest charge on the delinguent payment for each day the payment is delinquent
beyond the due date. If a payment becomes 60 days delinquent, the Contractor shall pay, in
addition to the interest charge, an administrative charge to cover additional costs of billing and
processing the delinquent payment. If a payment is delinquent 90 days or more, the Contractor
shall pay, in addition to the interest and administrative charges, a penalty charge for each day the
payment is delinquent beyond the due date, based on the remaining balance of the payment due
at the rate of 6 percent per year. The Contractor shall also pay any fees incurred for debt
collection services associated with a delinquent payment.

(b)  The interest rate charged shall be the greater of either the rate prescribed
quarterly in the Federal Register by the Department of the Treasury for application to overdue
payments, or the interest rate of 0.5 percent per month. The interest rate charged will be
determined as of the due date and remain fixed for the duration of the delinquent period.

(©) When a partial payment on a delinquent account is received, the amount
received shall be applied first to the penalty charges, second to the administrative charges, third
to the accrued interest, and finally to the overdue payment.

EQUAL EMPLOYMENT OPPORTUNITY

20.  During the performance of this Contract, the Contractor agrees as follows:

(a) The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender identity, or national
origin. The Contractor will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment, without regard to their race, color, religion, sex,
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sexual orientation, gender identity, or national origin. Such action shall include, but not be
limited to, the following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in conspicuous
places, available to employees and applicants for employment, notices to be provided by the
Contracting Officer setting forth the provisions of this nondiscrimination clause.

(b) The Conlraclor will, in all solicitations or adverlisements [or employees
placed by or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, sexual orientation,
gender identity, or national origin.

(c) The Contractor will not discharge or in any other manner discriminate
against any employee or applicant for employment because such employee or applicant has
inquired about, discussed, or disclosed the compensation of the employee or applicant or another
employee or applicant. This provision shall not apply to instances in which an employee who
has access to the compensation information of other employees or applicants as part of such
employee’s essential job functions discloses the compensation of such other employees or
applicants to individuals who do not otherwise have access to such information, unless such
disclosure is in response to a formal complaint or charge, in furtherance of an investigation,
proceeding, hearing, or action, including an investigation conducted by the employer, or is
consistenl with the Contractor’s legal duly (o futnish information.

(d) The Contractor will send to each labor union or representative of workers
with which it has a collective bargaining agreement or other contract or understanding, a notice,
to be provided by the Contracting Officer, advising the labor union or workers’ representative of
the Contractor’s commitments under Section 202 of Executive Order No. 11246 of September
24,1965, and shall post copies of the notice in conspicuous places available to employees and
applicants for employment.

(e) The Contractor will comply with all provisions of Executive Order No.
11246 of Sept. 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of
Labor.

) The Contractor will furnish all information and reports required by
Executive Order No. 11246 of Sept. 24, 1965, and by the rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto, and will permit access to its books, records, and accounts
by the Contracting Agency and the Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

() In the event of the Contractor’s noncompliance with the nondiscrimination
clauses of this Contract or with any of such rules, regulations, or orders, this Contract may be
canceled, terminated, or suspended in whole or in part and the Contractor may be declared
ineligible for further Government contracts in accordance with procedures authorized in
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Executive Order No. 11246 of Sept. 24, 1965, and such other sanctions may be imposed and
remedies invoked as provided in Executive Order No. 11246 of Sept. 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise provided by law.

(h) The Contractor will include the provisions of paragraphs (a) through (g) in
every subcontract or purchase order unless exempted by the rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 of Executive Order No. 11246 of Sept. 24,
1965, so Lhat such provisions will be binding upon each subcontraclor or vendor. The Confraclor
will take such action with respect to any subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions, including sanctions for
noncompliance: Provided, however, That in the event the Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of such direction, the
Contractor may request the United States to enter into such litigation to protect the interests of
the United States.

GENERAL OBLIGATION — BENEFITS CONDITIONED UPON PAYMENT

21. (a) The obligation of the Contractor to pay the United States as provided in
this Contract is a general obligation of the Contractor notwithstanding the manner in which the
obligation may be distributed among the Contractor's water users and notwithstanding the default
of individual water users in their obligation to the Contractor.

(b)  The payment of charges becoming due pursuant to this Contract is a
condition precedent to receiving benefits under this Contract. The United States shall not make
waler available lo the Conlractor through Project facililies during any period in which the
Contractor is in arrears in the advance payment of water rates due the United States. The
Contractor shall not deliver water under the terms and conditions of this Contract for lands or
parties that are in arrears in the advance payment of water rates as levied or established by the
Contractor.

(c) With respect to subdivision (b) of this Article, the Contractor shall have no
obligation to require advance payment for water rates which it levies.

COMPLIANCE WITH CIVIL RIGHTS LAWS AND REGULATIONS

22,  (a) The Contractor shall comply with Title VI of the Civil Rights Act of 1964
(Pub. L. 88-352; 42 UU.5.C. § 2000d), the Rehabilitation Act of 1973 (Pub. L. 93-112, Title V, as
amended; 29 U.S.C. § 791, et seq.), the Age Discrimination Act of 1975 (Pub. L. 94-135, Title
1II; 42 U.S.C. 6101, et seq.), Title II of the Americans with Disabilities Act of 1990 (Pub. L. 101-
336; 42 U.S.C. § 12131, et seq.), and any other applicable civil rights laws, and with the
applicable implementing regulations and any guidelines imposed by the U.S. Department of the
Interior and/or Bureau of Reclamation.
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(b) These statutes prohibit any person in the United States from being
excluded from participation in, being denied the benefits of, or being otherwise subjected to
discrimination under any program or activity receiving financial assistance from the Bureau of
Reclamation on the grounds of race, color, national origin, disability, or age. By executing this
Contract, the Contractor agrees to immediately take any measures necessary to implement this
obligation, including permitting officials of the United States to inspect premises, programs, and
documents.

{¢) . The Contractor makes this Contract in consideration of and for the
purpose of obtaining any and all Federal grants, loans, contracts, property discounts, or other
Federal financial assistance extended after the date hereof to the Contractor by the Bureau of
Reclamation, including installment payments after such date on account of arrangements for
Federal financial assistance which were approved before such date. The Contractor recognizes
and agrees that such Federal assistance will be extended in reliance on the representations and
agreements made in this Article and that the United States reserves the right to seek judicial
enforcement thereof.

(d) Complaints of discrimination against the Contractor shall be investigated
by the Contracting Officer’s Office of Civil Rights.

PRIVACY ACT COMPLIANCE

23.  (a) The Contractor shall comply with the Privacy Act of 1974 (Privacy Act)
(5 U.S.C. § 552a) and the Department of the Interior rules and regulations under the Privacy Act
(43 C.F.R. § 2.45, et seq.) in mamntaining Landholder certificalion and reporting records required
to be submitted to the Contractor for compliance with Sections 206, 224(c), and 228 of the
Reclamation Reform Act of 1982 (43 U.S.C. §§ 390ft, 390ww, and 390zz), and pursuant to 43
C.F.R. § 426.18.

b) With respect to the application and administration of the criminal penalty
provisions of the Privacy Act (5 U.S.C. § 552a(i)), the Contractor and the Contractor's
employees who are responsible for maintaining the certification and reporting records referenced
in paragraph (a) above are considered to be employees of the Department of the Interior. See 5
U.S.C. § 552a(m).

(c) The Contracting Officer or a designated representative shall provide the
Contractor with current copies of the Department of the Interior Privacy Act regulations and the
Bureau of Reclamation Federal Register Privacy Act System of Records Notice (Interior/ WBR-
31, Acreage Limitation) which govern the maintenance, safeguarding, and disclosure of
information contained in the Landholders’ certification and reporting records.

(d)  The Contracting Officer shall designate a full-time employee of the
Bureau of Reclamation to be the System Manager responsible for making decisions on demals
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pursuant to 43 C.F.R. §§ 2.61 and 2.64 and amendment requests pursuant to 43 CF.R. § 2.72.
The Contractor is authorized to grant requests by individuals for access to their own records.

(e) The Contractor shall forward promptly to the System Manager each
proposed denial of access under 43 C.F.R. § 2.64 and each request for amendment of records
filed under 43 C.F.R. § 2.71; notify the requester accordingly of such referral; and provide the
System Manager with information and records necessary to prepare an appropriate response to
the requester. 'lhese requirements do not apply to individuals seeking access to their own
certification and reporting forms filed with the Contractor pursuant to 43 C.F.R. § 426.18 unless
the requester elects to cite the Privacy Act as an authority for the request.

§3) Upon complete payment of the Repayment Obligation by the Contractor,
this Article 23 will no longer be applicable.

CONTRACTOR TO PAY CERTAIN MISCELLANEOUS COSTS

24, In addition to all other payments to be made by the Contractor pursuant to this
Contract, the Contractor shall pay to the United States, within 60 days after receipt of a bill and
detailed statement submitted by the Contracting Officer to the Contractor for such specific items
of direct cost inourred by the United States for worle requested by the Contractor associated with
this Contract plus indirect costs in accordance with applicable Bureau of Reclamation policies
and procedures. All such amounts referred to in this Article shall not exceed the amount agreed
to in writing in advance by the Contractor. This Article shall not apply to costs for routine
contract administration.

WATER CONSERVATION

25. (a) Prior to the delivery of water provided from or conveyed through
Federally constructed or Federally financed facilities pursuant to this Contract, the Contractor
shall develop a water conservation plan, as required by subsection 210(b) of the Reclamation
Reform Act of 1982 and 43 C.F.R. 427.1 (Water Conservation Rules and Regulations).

Additionally, an effective water conservation and efficiency program shall be based on the

Contractor's water conservation plan that has been determined by the Contracting Officer to meet
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the conservation and efficiency criteria for evaluating water conservation plans established under
Federal law. The water conservation and efficiency program shall contain definite water
conservation objectives, appropriate economically feasible water conservation measures, and
time schedules for meeting those objectives. Continued Project Water delivery pursuant to this
Contract shall be contingent upon the Contractor's continued implementation of such water
conservation program. In the event the Contractor's water conservation plan or any revised water
conservation plan completed pursuant to subdivision (d) of this Article 25 have not yet been
determined by the Contracting Officer to meet such criteria, due to circumstances which the
Contracting Officer determines are beyond the control of the Contractor, water deliveries shall be
made under this Contract so long as the Contractor diligently works with the Contracting Officer
to obtain such determination at the earliest practicable date, and thereafter the Contractor
immediately begins implementing its water conservation and efficiency program in accordance
with the time schedules therein.

(b) Should the amount of M&I Water delivered pursuant to subdivision (a) of
Article 3 of this Contract equal or exceed two thousand (2,000) acre-feet per Year, the
Contrgctor shall implement the Best Management Practices identified by the time frames issued
by the Mid-Pacific Region’s then-existing conservation and efficiency criteria for such M&I
Water unless any such practice is determined by the Contracting Officer to be inappropriate for
the Contractor.

(c) The Contractor shall submit to the Contracting Officer a report on the
status of its implementation of the water conservation plan on the reporting dates specified in the

then-existing conservation and efficiency criteria established under Federal law.
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(d) At five (5)-year intervals, the Contractor shall revise its water
conservation plan to reflect the then-existing conservation and efficiency criteria for evaluating
water conservation plans established under Federal law and submit such revised water
management plan to the Contracting Officer for review and evaluation. The Contracting Officer
will then determine if the water conservation plan meets the Bureau of Reclamation’s then-
existing conservation and efficiency criteria for evaluating water conservation plans established
under Federal law.

(e) If the Contractor is engaged in direct groundwater recharge, such activity
shall be described in the Contractor's water conservation plan.

EXISTING OR ACQUIRED WATER OR WATER RIGHTS

26.  Except as specifically provided in Article 16 of this Contract, the provisions of
this Contract shall not be applicable to or affect non-Project water or water rights now owned or
hereafter acquired by the Contractor or any user of such water within the Contractor's Service
Area. Any such water shall not be considered Project Water under this Contract. In .additi(m,
this Contract shall not be construed as limiting or curtailing any rights which the Contractor or
any water user within the Contractor's Service Area acquires or has available under any other
contract pursuant to Federal Reclamation law.

OPERATION AND MAINTENANCE BY THE OPERATING NON-FEDERAL ENTITY

27.  (a) The O&M of a portion of the Project facilities which serve the Contractor,
and responsibility for funding a portion of the costs of such O&M, have been transferred to the
San Luis & Delta-Mendota Water Authority, an Operating Non-Federal Entity by separate

agreement (8-07-20-X0354-X) between the United States and Operating Non-Federal Entity San
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Luis & Delta-Mendota Water Authority. That separate agreement shall not interfere with or
affect the rights or obligations of the Contractor or the United States hereunder.

(b) The Contracting Officer has previously notified the Contractor in writing
that the O&M of a portion of the Project facilities which serve the Contractor has been
transferred to the Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority, and
therefore, the Contractor shall pay directly to the Operating Non-Federal Entity San Luis &
Delta-Mendota Water Authority, or to any successor approved by the Contracting Officer under
the terms and conditions of the separate agreement between the United States and the Operating
Non-Federal Entity San Luis & Delta-Mendota Water Authority described in subdivision (a) of
this Article, all rates, charges, or assessments of any kind, including any assessment for reserve
funds, which the Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority or
such successor determines, sets, or establishes for the O&M of the portion of the Project
facilities operated and maintained by the Operating Non-Federal Entity San Luis & Delta-
Mendota Water Authority or such successor. Such direct payments to Operating Non-Federal
Entity San Luis & Delta-Mendota Water Authority or such successor shall not relieve the
Contractor of its obligation to pay directly to the United States the Contractor's share of the
Project Rates, Charges, and Tiered Pricing Component except to the extent the Operating Non-
Federal Entity San Luis & Delta-Mendota Water Authority collects payments on behalf of the
United States in accordance with the separate agreement identified in subdivision (a) of this
Article.

(c) For so long as the O&M of any portion of the Project facilities serving the

Contractor is performed by Operating Non-Federal Entity San Luis & Delta-Mendota Water
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Authority, or any successor thereto, the Contracting Officer shall adjust those components of the
Rates for Water Delivered under this Contract representing the cost associated with the activity
being performed by Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority,
Or 1t§ successor.

(@)  Inthe event the O&M of the Project facilities operated and maintained by
the Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority is re-assumed by
the United States during the term of this Contract, the Contracting Officer shall so notify the
Contractor, in writing, and present to the Contractor a revised Exhibit “B” which shall include
the portion of the Rates to be paid by the Contractor for Project Water under this Coniract
representing the O&M costs of the portion of such Project facilities which have been re-assumed.
The Contractor shall, thereafter, in the absence of written notification from the Contracting
Officer to the contrary, pay the Rates, Charges, and Tiered Pricing Component specified in the
revised Exhibit “B” directly to the United States in compliance with Article 7 of this Contract.

CONTINGENT ON APPROPRIATION OR ALLOTMENT OF FUNDS

28.  The expenditure or advance of any money or the performance of any obligation of
the United States under this Contract shall be contingent upon appropriation or allotment of
funds. Absence of appropriation or allotment of funds shall not relieve the Contractor from any
obligations under this Contract. No liability shall accrue to the United States in case funds are
not appropriated or allotted.

BOOKS, RECORDS, AND REPORTS

29. (a) The Contractor shall establish and maintain accounts and other books and
records pertaining to administration of the terms and conditions of this Contract, including the
Contractor's financial transactions; water supply data; project operations, maintenance, and
replacement logs; project land and rights-of-way use agreements; the water users' land-use (crop
census), land-ownership, land-leasing, and water-use data; and other matters that the Contracting
Officer may require. Reports shall be furnished to the Contracting Officer in such form and on
such date or dates as the Contracting Officer may require. Subject to applicable Federal laws
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and regulations, each party to this Contract shall have the right during office hours to examine
and make copies of the other party's books and records relating to matters covered by this
Contract.

(b) Notwithstanding the provisions of subdivision (a) of this Article, no
books, records, or other information shall be requested from the Contractor by the Contracting
Officer unless such books, records, or information are reasonably related to the administration or
performance of this Contract. Any such request shall allow the Contractor a reasonable period of
time within which to provide the requested books, records, or information.

{c) At such time as the Contractor provides information to the Contracting
Officer pursuant to subdivision (a) of this Article, a copy of such information shall be provided

to the Operating Non-Federal Entity(ies).

ASSIGNMENT LIMITED — SUCCESSORS AND ASSIGNS OBLIGATED

30.  (a) The provisions of this Contract shall apply to and bind the successors and
assigns of the parties hereto, but no assignment or transfer of this Contract or any right or interest
therein by either party shall be valid until approved in writing by the other party.

(b)  The assignment of any right or interest in this Contract by either party
shall not interfere with the rights or obligations of the other party to this Contract absent the
written concurrence of said other party.

(c) The Contracting Officer shall not unreasonably condition or withhold

approval of any proposed assignment.

SEVERABILITY

31.  Inthe event that a person or entity who is neither (i) a party to a Project contract,
nor (ii) a person or entity that receives Project Water from a party to a Project contract, nor (iii}

an association or other form of organization whose primary function is to represent parties to
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Project contracts, brings an action in a court of competent jurisdiction challenging the legality or
enforceability of a provision included in this Contract and said person, entity, association, or
organization obtains a final court decision holding that such provision is legally invalid or
unenforceable and the Contractor has not intervened in that lawsuit in support of the plaintifi(s),
the parties to this Contract shall use their best efforts to (i) within 30 days of the date of such
final court decision identify by mutual agreement the provisions in this Contract which must be
revised and (i) within three months thereafter promptly agree on the appropriate revision(s).
The time periods specified above may be extended by mutual agreement of the parties. Pending
the completion of the actions designated above, to the extent it can do so without violating any
applicable provisions of law, the United States shall continue to make the quantities of Project
Water specified in this Contract available to the Contractor pursuant to the provisions of this
Contract which were not found to be legally invalid or unenforceable in the final court decision.

RESOLUTION OF DISPUTES

32.  Should any dispute arise concerning any provisions of this Contract, or the
parties’ rights and obligations thereunder, the parties shall meet and confer in an attempt to
resolve the dispute. Prior to the Contractor commencing any legal action, or the Contracting
Officer referring any matter to the Department of Justice, the party shall provide to the other

party 30 days' written notice of the intent to take such action; Provided, That such notice shall

not be required where a delay in commencing an action would prejudice the interests of the party
that intends to file suit. During the 30-day notice period, the Contractor and the Contracting

Officer shall meet and confer in an attempt to resolve the dispute. Except as specifically
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provided, nothing herein is intended to waive or abridge any right or remedy that the Contractor
or the United States may have.

OFFICIALS NOT TO BENEFIT

33. No Member of or Delegate to the Congress, Resident Commissioner, or official of
the Contractor shall benefit from this Contract other than as a water user or landowner in the
same manner as other water users or landowners.

CHANGES IN CONTRACTOR’S ORGANIZATION AND/OR SERVICE AREA

34, (a) While this Contract is in effect, no change may be made in the
Contractor's Service Area or organization, by inclusion or exclusion of lands or by any other
changes which may affect the respective rights, obligations, privileges, and duties of either the
United States or the Contractor under this Contract, including, but not limited to, dissolution,
consolidation, or merger, except upon the Contracting Officer's written consent.

(b)  Within 30 days of receipt of a request for such a change, the Contracting
Officer will notify the Contractor of any additional information required by the Contracting
Officer for processing said request, and both parties will meet to establish a mutually agreeable
schedule for timely completion of the process. Such process will analyze whether the proposed
change, is likely to: (i) result in the use of Project Water contrary to the terms of this Contract;
(ii) impair the ability of the Contractor to pay for Project Water furnished under this Contract or
to pay for any Federally-constructed facilities for which the Contractor is responsible; and (iii)
have an impact on any Project Water rights applications, permits, or licenses. In addition, the
Contracting Officer shall comply with the NEPA and the ESA. The Contractor will be
responsible for all costs incurred by the Contracting Officer in this process, and such costs will

be paid in accordance with Article 24 of this Contract.
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FEDERAL LAWS

35. By entering into this Contract, the Contractor does not waive its rights fo contest
the validity or application in connection with the performance of the terms and conditions of this

Contract of any Federal law or regulation; Provided, That the Contractor agrees to comply with

the terms and conditions of this Contract unless and until relief from application of such Federal
law or regulation to the implementing provision of the Contract is granted by a court of
competent jurisdiction.

RECLAMATION REFORM ACT OF 1982

36.  (a) Upon a Contractor’s compliance with and discharge of the Repayment
Obligation pursuant to this Contract, subsections (a) and (b) of Section 213 of the Reclamation
Reform Act of 1982 (96 Stat. 1269) shall apply to affected lands.

(b) The obligation of a Contractor to pay the Additional Capital Obligation
shall not affect the Contractor’s status as having repaid all of the construction costs assignable to
the Contractor or the applicability of subsections (a) and (b) of Section 213 of the Reclamation
Reform Act of 1982 (96 Stat. 1269) once the Repayment Obligation is paid.

CERTIFICATION OF NONSEGREGATED FACILITIES

37.  The Contractor hereby certifies that it does not maintain or provide for its
employees any segregated facilities at any of its establishments and that it does not permit its
employees to perform their services at any location under its control where segregated facilities
are maintained. It certifies further that it will not maintain or provide for its employees any
segregated facilities at any of its establishments and that it will not permit its employees to
perform their services at any location under its control where segregated facilities are
maintained. The Contractor agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in this Contract. As used in this certification, the term
“segregated facilities” means any waiting rooms, work areas, rest rooms and wash rooms,
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas,
parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing
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facilities provided for employees which are segregated by explicit directive or are in fact
segregated on the basis of race, creed, color, or national origin, because of habit, local custom,
disability, or otherwise. The Contractor further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific time periods) it will obtain
identical certifications from proposed subcontractors prior to the award of subcontracts
exceeding $10,000 which are not exempt from the provisions of the Equal Employment
Opportunity clause; that it will retain such certifications in its files; and that it will forward the
following notice to such proposed subcontractors (except where the proposed subcontractors
have submitted identical certifications for specific time periods):

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENT FOR
CERTIFICATIONS OF NONSEGREGATED FACILITIES

A Certification of Nonsegregated Facilities must be submitted prior to the award of a subcontract
exceeding $10,000 which is not exempt from the provisions of the Equal Employment
Opportunity clause. The certification may be submitted either for each subcontract or for all
subcontracts during a period (i.e., quarterly, semiannually, or annually). Note: The penalty for
making false statements in offers is prescribed in 18 U.S.C. § 1001.

NOTICES

38.  Any notice, demand, or request authorized or required by this Contract shall be
deemed to have been given, on behalf of the Contractor, when mailed, postage prepaid, or
delivered to the Area Manager, South-Central California Area Office, 1243 N Street, Fresno,
California 93721, Bureau of Reclamation, and on behalf of the United States, when mailed,
postage prepaid, or delivered to the Board of Directors of the Patterson Irrigation District, 948
Orange Avenue, Patterson, California 95363. The designation of the addressee or the address
may be changed by notice given in the same manner as provided in this Article for other notices.

MEDIUM FOR TRANSMITTING PAYMENT

39. (a) All payments from the Contractor to the United States under this Contract
shall be by the medium requested by the United States on or before the date payment is due. The
required method of payment may include checks, wire transfers, or other types of payment
specified by the United States.

(b) Upon execution of this Contract, the Contractor shall furnish the
Contracting Officer with the Contractor’s taxpayer’s identification number (TIN). The purpose
for requiring the Contractor’s TIN is for collecting and reporting any delinquent amounts arising
out of the Contractor’s relationship with the United States.
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CONTRACT DRAFTING CONSIDERATIONS

40.  This amended Contract has been negotiated and reviewed by the parties hereto,
each of whom is sophisticated in the matters to which this amended Contract pertains. The
double-spaced Articles of this amended Contract have been drafted, negotiated, and reviewed by
the parties, and no one party shall be considered to have drafted the stated Articles. Single-
spaced Articles are standard Articles pursuant to Bureau of Reclamation policy.

CONFIRMATION OF CONTRACT

41.  Promptly after the execution of this amended Contract, the Contractor will
provide to the Contracting Officer a certified copy of a final decree of a court of competent
jurisdiction in the State of California, confirming the proceedings on the part of the Contractor
for the authorization of the execution of this amended Contract. This amended Contract shall not
be binding on the United States until the Contractor secures a final decree.
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1388 IN WITNESS WHEREOQOF, the parties hereto have executed this Amendment as of the
1389  day and year first above written.

1390 UNITED STATES OF AMERICA

1391 By: Wﬂ%

1392 Regional Director

1393 Interior Region 10: California-Great Basin
1394 Bureau of Reclamation

1395 PATTERSON IRRIGATION DISTRICT

1396 (SEAL)

1397 By: M W

1398 President of the Board of Directors

1399 Attest:

fri /%JMJ{ /

Secretary of thyﬁoard of Directors

1400
1401
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IN WITNESS WHEREOF, the parties hereto have executed this Amendment as of the

day and year first above written.

APPROVED AS TO LEGAL FORM AND

SUFFICIENCY - REVIEWED BY:
Digitally signed by BRIAN

HUGHES
Date: 2020.10.16 18:15:50

070
OFFICE OF THE REGIONAL SOLICITOR
DEPARTMENT OF THE INTERIOR

TIME STAMP:

(SEAL)

Attest:

By:

UNITED STATES OF AMERICA

By:

Regional Director
Interior Region 10: California-Great Basin
Bureau of Reclamation

PATTERSON IRRIGATION DISTRICT

By:

President of the Board of Directors

Secretary of the Board of Directors
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EXHIBIT B

Irrigation and M&I
Contract No. 14-06-200-3598A-LTR1-P

PATTERSON IRRIGATION DISTRICT

2020 Rates and Charges
(Per Acre-Foot)

COST-OF-SERVICE (COS) RATE
Counslruction Cosls
DMC Aqueduct Intertie
O&M Components
Water Marketing
Storage
Deficit Cost
'TOTAL COS RATE (Tier I Rate)

IRRIGATION FULL-COST RATE

Section 202(3) Rate is app.]icab[e to a Qualified Recipient or to a Limited
Recipient receiving irrigation water on or before October 1, 1981.

Section 205(a)(3) Rate is applicable to a Limited Recipient that did not receive
irrigation water on or before October 1, 1981.

TIERED PRICING COMPONENTS (In Addition to Total COS Rate Above)
IRRIGATION

Tier 2 Rate : ~80% <=90% of Contract Total [Section 202(3) Irrigation Full
Cost Rate - Irrigation COS Rate]/2 (dmount to be added to Tier I Rate)

Tier 3 Rate: >90% of Contract Total [Section 202(3) Irrigation Full Cost Rate -
Irrigation COS Rate] (Amount to be added to Tier I Rate)

CHARGES AND ASSESSMENTS (Payments in addition to Rates)

P.L. 102-575 Surcharge (Restoration Fund Payment)
[Section 3407(d)(2)(A)]

P.L. 106-377 Assessment (Trinity Public Utilities District)
[Appendix B, Section 203]

EXPLANATORY NOTES

Irrigation Water M&1 Water'

$34.58
$1.10
$8.97
$18.01

$0.00
$62.66

TBD

TBD

TBD

TBD

$10.91

$0.12

## The Contractor has not projected any delivery of M&I Water for the 2020 contract year. A temporary M&I Rate will be applied

upon any M&I water delivery.

The CVP M&I Water Shortage Policy per EIS/EIR dated August 2015 and Record of Decision dated November 2015 defines the M&I Historic
Use as the average quantity of CVP water put to beneficial use during the last three years of water deliveries, unconstrained (100% allocation) by
the availability of CVP water for South of the Delta. Contractor's last three years in acre feet (AF) are revised as follows: 2006 =0 AF; 2011 =0

AF; 2017 =0 AF; which equals a M&I Historic use average quantity of 0 AF.

Additional detail of rate components is available on the Internet at:
http://www.usbr.gov/mp/cvpwaterrates/ratebooks/index.html



http://www.usbr.gov/mp/cvpwaterrates/ratebooks/index.html

Exhibit C%

Repayment Obligation - Current Calculation under the WIIN Act, Section 4011 (a) (2)

Unpaid Construction Cost frum the 2020 Water Rate Books™

Contractor: Patterson WD
Facility: Delta Mendota Canal
Contract: 14-06-200-3598A-LTR1-P
Irrigation Construction Cost (2020 Irrigation Ratebook, Schedule A-2Ba
Unpaid Cost Discount
Construction Cost L 1,802,674
2019 Repayment (Estimate) ** S 673,100
Adjusted Construction Cost 5 1,129,574 $ 1,096,368
Intertie Construction Cost (N/A): s 228,745 S 204,872
Total s 1,358,319 S 1,301,238
If Paid in Installments (Used 20 yr CMT)
Due* R
Payment 1 9/1/2020 5 329,386
Payment 2 9/1/2021 S 329,386
Payment 3 9/1/2022 s 329,386
Payment 4 ~~ 9/1/2023 s 329,386
Total Installment Payments s 1,317,545
20 yr CMT Rates - 04/28/2020 (to be adjusted to effective date of contract)® 1.000%
Discount Rate (1/2 of the Treasury Rate per the WIIN Act, Section 4011(a)(2)(A)}) 0.500%
M&I Construction Cost (2020 M&I Ratebook, Sch A-2Ba)
Unpaid Cost
Construction Cost: | % -
2019 Repayment (Estimate) **
Adjusted Construction Cost***: S -
Calculation Support: Irrigation Lump Sum or First Payment**** 9/1/2020
Days Until the End of the Fiscal Year 29
| Unpaid Allocated Construction Cost | | Unpaid Intertie Construction Cost | | Total |
Beginning Straight Line Present Beginning Straight Line Present Present
Fiscal Yr Balance Repayment Value Balance Repayment Value Values
2020 S 1,129,574 $ 102689 S 102,137 S 228,745 5 5199 § 5171 ] 107,308
2021 § 1,026,885 § 102,689 $ 101,669 s 223,546 S 5199 S 5,147 S 106,816
2022 § 924,197 § 102,689 § 101,163 $ 218,348 S 5193 S 5,122 $ 106,285
2023 § 821,508 $ 102,689 S 100,660 $ 213,149 § 5199 § 5,096 $ 105,756
2024 § 718,820 $ 102,689 S 100,158 s 207,950 S 5,198 S 5,071 s 105,230
2025 § 616,131 $ 102,689 $ 99,661 $ 202,751 S 5199 $ 5,045 S 104,707
2026 5§ 513,443 § 102,689 $ 99,165 3 197,553 % 5,199 $ 5,020 $ 104,186
2027 § 410,754 S 102,689 S 98,672 s 192,354 § 5199 S 4,995 5 103,667
2028 S 308,066 S 102,689 § 98,181 5 187,155 § 5189 S 4,971 $ 103,152
2029 S 205377 5 102,689 S 97,693 s 181,956 S 5199 S 4,946 S 102,638
2030 $ 102,689 S 102,689 S 97,206 S 176,758 S 5199 § 4,921 S 102,128
2031-63 S 171,559 § 171,559 § 149,366 S 149,366
Total, Lump Sum Payment S 1,096,368 S 204,872 S 1,301,239
Amount of Reduction, Lump Sum $ 33,206 $ 23,873 S 57,080

* Costs are assumed to be paid and all charges are assumed to be accurate. If at a later date charges are determined to need
update, they are still required. Also, unpaid charges are still a requirement under contract.

** 2019 Repayment is based on a conservative estimate. If not sufficient, the remainder will be billed.

*** Excludes Interest to payment date as Interest will be computed as an annual expense as usual.

****Contractor has 60 days from the effective date of the contract or installment dates to make payment.

~ M&I Credit from Schedule A-2Ba has been applied to Irrigation Unpaid Amount.

@To be updated. The WIIN Act requires us to have a Constant Maturity Treasury rate based on the effective date of the contract.

~~Final Payment made in installments must be repaid by this date.
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